
B21-168NS Taxiway Bravo Rehab Project  0 

 

 

INVITATION FOR BID 
 

Construction 
 
 

B21-168NS 
 

Issued: December 20, 2021 
 
 

 
 
 

The City of Colorado Springs 
 
 

 
  



 
B21-168NS Taxiway Bravo Rehab Project  

TABLE OF CONTENTS 
Bid Summary......................................................................................................................... 1 

Bid Information ...................................................................................................................... 2 

Bid Form .............................................................................................................................. 13 

Signature Page ................................................................................................................... 23 

Sample Contract ................................................................................................................. 25 

Appendix A – Additional Terms and Conditions................................................................ 55 

Appendix B – Scope of Work ............................................................................................. 95 

Appendix C – Design Documents ...................................................................................... 96 

Appendix D – Project Manual (Technical Specifications) ................................................. 97 

Appendix E – Price Sheet .................................................................................................. 98 

Appendix F – General Construction Terms and Conditions ............................................. 99 

Appendix G – Minimum Insurance Requirements .......................................................... 153 

Appendix H – Qualification Statement ............................................................................. 156 

Appendix I – Representations and Certifications ............................................................ 159 

Appendix J – Bid Bond ..................................................................................................... 166 

Appendix K – Performance Bond..................................................................................... 167 

Appendix L – Labor & Material Bond ............................................................................... 168 

Appendix M – Maintenance Bond .................................................................................... 170 

Appendix N – Federal Forms ........................................................................................... 171 

Appendix O – Equal Employment Opportunity Status Report ....................................... 177 

 

 



B21-168 NS Taxiway Bravo Rehab Project 1 

BID SUMMARY 
The City of Colorado Springs and Colorado Springs Airport hereby solicits for Fixed Unit 

Price bids, the rehabilitation of Taxiway Bravo and connector taxiways B1 through B4 up 

to Runway 13-31 edge. This work includes the 5-inch asphalt mill and overlay of the 

taxiways, full depth reconstruction of a portion of the taxiway, the construction of new 

asphalt shoulders and islands, new electrical infrastructure including new LED taxiway 

edge lights, drainage improvements, and striping. 

This IFB is posted to Rocky Mountain E-Purchasing also referred to as Bidnet. Bidnet 

registration is free and can be accessed through the following link: 

www.bidnetdirect.com 

Bid opening will be held in the Colorado Springs City Hall building in the Academy 

Conference Room at following address: 

107 N. Nevada, Suite 125 
Colorado Springs, CO 80903 
 
Bids are due by January 28, 2022 by 2:00pm.  

 

 

http://www.bidnetdirect.com/
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BID INFORMATION 
Section I provides general information to potential Bidders, such as bid submission 

instructions and other similar administrative elements.  This Invitation for Bid (IFB) 

is available on BidNet (www.bidnetdirect.com).  All addenda or amendments shall 

be issued through BidNet and may not be available through any other source. 

1.0 SPECIAL TERMS 

Please note the following definitions of terms as used herein: 

City: Shall mean the City of Colorado Springs 

Contractor or Consultant: Shall mean the Bidder whose offer is accepted and is 

awarded the contract to provide the products or services specified in the IFB. 

Offer or Bid: Shall mean a bid submitted in response to this IFB. 

Offeror or Bidder: Shall mean the person, firm, or corporation that submits a formal 

bid or offer and that may or may not be successful in being awarded the contract. 

Project: Shall refer to the specific title of this IFB. 

Invitation for Bid or IFB: shall mean this solicitation of formal, competitive, sealed 

bids from prospective bidders in which the intent is to award a contract to the 

resultant lowest responsible and responsive bidder. 

1.1 BID DATES 

Invitation for Bid Issue   December 20, 2021 

Pre-Bid Conference    January 6, 2022 3:00 p.m. MST 

IFB Questions Deadline   January 17, 2022 10:00 a.m. MST 

Bids Due on or Before   January 28, 2022 by 2:00 p.m. MST 

Anticipated Contract Award  February 14, 2022 

Anticipated NTP     February 28, 2022 

1.2 SUBMISSION OF BIDS 

All required Bid documents shall be submitted in person to Procurement Services 

Division on January 28, 2022 by 2:00 pm M.S.T. 

Bid bond is required if total bid exceeds $50,000.00. (Reference Section 1.21) 

The cost of Bid preparation is not a reimbursable cost. Bid preparation shall be at 

the Bidder’s sole expense and responsibility. 

1.3 PRE-BID CONFERENCE 

The Pre-Bid Conference will be held at the Colorado Springs Airport in the 3rd Floor 

Airport Administration Offices in Conference Room B. The address is 7770 Milton 

E. Proby Parkway, Colorado Springs, CO 80916 on January 6, 2022 at 3:00 pm 

M.S.T.  

http://www.bidnetdirect.com/
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Prospective bidders should park in short term parking, enter the Airport terminal, 

find the central elevators, pick up the phone on the wall at the base of the elevators 

(this will automatically dial the Airport Communication Center) and explain their 

business to the operator.  The operator will allow access to the third floor. Once 

arrived at the third floor, prospective bidders should alert the receptionist of their 

business and the receptionist will direct prospective bidders to their meeting party 

/ room. Federal law requires wearing a mask at all times at the Colorado Springs 

Airport. 

1.4 LATE BIDS / LATE MODIFICATIONS OF BIDS 

Bid withdrawals or modifications of Bids received after the due date indicated 

above will not be accepted by the City, except as provided for in the City of 

Colorado Springs Procurement Rules and Regulations and approved by the 

Procurement Services Manager. Bidders are solely responsible for insuring their 

bids arrive on time and to the place specified in this IFB. 

1.5 MISTAKES IN BIDS – CONFIRMATION OF BID 

If it appears from a review of a Bid that a mistake has been made, the Bidder may 

be requested to confirm their Bid in writing. Situations in which the confirmation 

may be requested include obvious, apparent errors on the face of a Bid or a Bid 

unreasonably lower than the other Bids submitted. All mistakes in Bids will be 

handled in accordance with the City of Colorado Springs Procurement Rules and 

Regulations. 

1.6 PROCUREMENT RULES AND REGULATIONS 

All formal IFBs advertised by the City of Colorado Springs are solicited in 

accordance with the City's Procurement Rules and Regulations. The City's 

Procurement Rules and Regulations can be reviewed and/or downloaded from the 

City’s Procurement Services Division website (www.coloradosprings.gov). Any 

discrepancies or conflicting statements, decisions regarding bidding irregularities, 

or clarifications regarding clauses or specifications will be rectified utilizing the 

City’s Procurement Rules and Regulations, when applicable.  It is the Bidder’s 

responsibility to advise the Contracts Specialist listed in this IFB of any perceived 

discrepancies, conflicting statements, or problems with clauses or specifications 

prior to the Bid Opening date and time. 

1.7 MINOR INFORMALITIES / IRREGULARITIES IN BIDS 

A minor informality or irregularity is one that is merely a matter of form and not of 

substance. It also pertains to some immaterial defect in a Bid or variation of a Bid 

from the exact requirements of the invitation that can be corrected or waived 

without being prejudicial to other Bidders. The defect or variation is considered 

immaterial when the effect on price, quantity, quality, or delivery is negligible when 

contrasted with the total cost or scope of the goods and/or services being acquired. 

http://www.coloradosprings.gov/


 
B21-168NS Taxiway Bravo Rehab Project  

If the City Procurement Services Division determines that a Bid submitted contains 

a minor informality or irregularity, then the Procurement Services Manager shall 

either give the Bidder an opportunity to cure any deficiency resulting from the minor 

informality or irregularity or waive the deficiency, whichever is to the advantage of 

the City. In no event will the Bidder be allowed to change the Bid amount. 

Examples of minor informalities or irregularities include but are not limited to the 

following: 

A. Bidder fails to sign the Bid, but only if the unsigned Bid is accompanied by other 

material evidence, which indicates the Bidder’s intention to be bound by the 

unsigned Bid (such as Bid security, or signed cover letter which references the 

Bid Number and amount of Bid). 

B. Bidder fails to acknowledge an Amendment, although this may be considered 

a minor informality only if the Amendment, which was not acknowledged, 

involves only a matter of form or has either no effect or merely a negligible 

effect on price, quantity, quality, or delivery of the item or services bid upon. 

1.8 REJECTION OF BIDS 

The Procurement Services Manager has the authority to reject any Bid based on, 

but not limited to, the following: 

A. Any Bid that fails to conform to the essential requirements of the Invitation for 

Bids shall be rejected. 

B. Any Bid that does not conform to the applicable specifications shall be rejected 

unless the IFB authorizes the submission of alternate bids and the items or 

services offered as alternates meet the requirements specified in the IFB. 

C. A Bid that fails to conform to the specified delivery schedule. 

D. A Bid shall be rejected when the Bidder imposes conditions that would modify 

requirements of the IFB or limit the Bidder’s liability to the City, since to allow 

the Bidder to impose such conditions would be prejudicial to other Bidders. For 

example, Bids shall be rejected in which the Bidder: 

(1) Protects against future changes in conditions, such as increased costs, 

if total possible costs to the City cannot be determined. This includes 

failure to completely fill out required bid schedule. 

(2) Fails to state a price and indicates that price shall be “price in effect at 

time delivery”. 

(3) States a price but qualifies it as being subject to “price in effect at time 

of delivery”. 

(4) Takes exceptions to the IFB terms and conditions. 

(5) Inserts the Bidder’s terms and conditions. 

(6) Limits the rights of the City under any Contract/Invitation for Bid clause. 

 

E. Any Bid in which the price is considered to be unreasonable or is over budget. 

F. Any Bid if the prices are determined to be unbalanced. 
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G. Bids received from any person or contractor that is suspended, debarred, 

proposed for debarment, or under investigation for fraud, including failure to 

pay federal, state, local or city taxes. 

H. When a bid guarantee is required and the bidder fails to furnish the guarantee 

in accordance with the requirements of the IFB. 

I. Low Bids received from bidders who are determined to be non-responsible in 

accordance with the City’s Procurement Rules and Regulations. 

J. Any Bid that was prepared and submitted by a vendor who has been 

determined by the Procurement Services Manager to have an unfair advantage 

over other Bidders. Examples of an unfair advantage include, but are not limited 

to, the following: 

(1) A previous or prior employee who in the last six (6) months was directly 

involved in the design or specification preparation of the competed 

procurement. 

(2) A vendor who was directly involved in design or specification preparation 

of the competed project either for pay or voluntarily. 

1.9 ESTIMATED QUANTITIES 

If the Bid Form herein contains estimated quantities, this provision is applicable. 

The quantities listed for each of the items in the Bid Form are only estimated 

quantities. Contractors are required to bid a firm unit price for each item specified. 

The actual quantities ordered may fluctuate up or down. The unit prices proposed 

by each Bidder will remain firm and will not be re-negotiated if the estimated 

quantities are not met or are exceeded. This clause will take precedence over 

any/all other estimated quantity clauses that conflict with this clause. 

For bidding purposes, if there is a conflict between the extended total of an item 

and the unit price, the unit price shall prevail and be considered as the amount of 

the Bid. All unit prices shall include all necessary overhead and profit. Items not 

listed in the Bid Form such as overhead, profit, mobilization, de-mobilization, 

bonding, etc. shall be distributed throughout the Bidder's Unit Prices for the items 

listed on the Bid Form. 

1.10 NUMBER OF COPIES 

Bidder shall submit in its sealed and marked envelope, one (1) copy of its bid, 

signed in ink, and, if applicable, one (1) original copy of the Bid Bond. 

 

1.11 IDENTIFICATION OF BID 

Bids must be returned in a sealed envelope; solicitation number and date for 
submission of offers must be clearly marked on the outside in the lower left hand 
corner: 

 
Bid No.  B21-168NS TAXIWAY BRAVO REHABILITATION 

Due Date & Time:  January 28, 2022, 2:00 P.M. 
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Company:        

Any offer that is submitted without being properly marked may be opened for 
identification prior to the deadline for receipt of offers and then resealed. 

 

1.12 SUBMISSION OF BIDS 

Bids are to be submitted in a sealed envelope to Procurement Services Division, 

City Hall 107 N. Nevada Avenue, Suite 125 Colorado Springs Colorado 

80903. 

Date/Time: Bids shall be received on or before: 2:00 P.M. M.S.T., Friday, January 

28, 2022.  

1.13 SALES TAX 

The successful Offeror, if awarded a contract, shall apply to the Colorado 

Department of Revenue for a tax-exempt certificate for this project.  The certificate 

does not apply to City of Colorado Springs Sales and Use Tax which shall be 

applicable and should be included in all bids and proposals.  The tax exempt 

project number and the exemption certificate only apply to County, PPRTA (Pikes 

Peak Rural Transportation Authority), and State taxes when purchasing 

construction and building materials to be incorporated into this project.   

Furthermore, the exemption does not include or apply to the purchase or rental of 

equipment, supplies or materials that do not become a part of the completed 

project or structure.  In these instances, the purchase or rental is subject to full 

taxation at the current taxation rate. 

The Offeror and all subcontractors shall include in their Offer City of Colorado 

Springs Sales and Use Tax on the work covered by the offer, and all other 

applicable taxes.  Any increase in applicable sales or use tax occurring after the 

contract has been let shall be borne by the contractor and not passed through to 

the City. 

Forms and instructions can be downloaded at the City of Colorado Springs 

Website: https://coloradosprings.gov/sales-tax/page/construction-contractors. 

Questions can be directed to the City Sales Tax Division at (719) 385-5903 or 

Construction_SalesTax@coloradosprings.gov).  

Our Registration Numbers are as follows: 
City of Colorado Springs 

Federal I.D.: 84-6000573 
Federal Excise: A-138557 
State Sales Tax: 98-03479 

 

https://coloradosprings.gov/sales-tax/page/construction-contractors
mailto:Construction_SalesTax@coloradosprings.gov


 
B21-168NS Taxiway Bravo Rehab Project  

1.14 PREPARATION OF A BID OFFER 

A. Bidders are expected to examine the drawings, specifications, bid documents, 

proposed contract forms, terms and conditions, and all other instructions and 

solicitation documents. Bidders are expected to visit the job-site to determine 

all requirements and conditions that will affect the work.  Failure to do so will 

not relieve a Bidder from their responsibility to know what is contained in this 

Invitation for Bid, or site conditions affecting the work.   

B. The Bidder certifies that it has checked all of its f igures and understands that 

the City will not be responsible for any errors or omissions on the part of the 

Bidders in preparing its Bid. 

C. All items, (unless the invitation specifically states otherwise) including any 

additive or deductive alternates on the Bid Form, must be completely filled out 

or the Bid will be determined non-responsive and ineligible for consideration for 

award. 

D. The Bidder declares that the person or persons signing this Bid is/are 

authorized to sign on behalf of the firm listed and to fully bind the Bidder to all 

the requirements of the IFB.   

E. The Bidder certifies that no person or firm other than the Bidder or as otherwise 

indicated has any interest whatsoever in the Bid or the contract that may be 

entered into as a result of the Bid and that in all respects the Bid is legal and 

firm, submitted in good faith without collusion or fraud. 

F. By submitting a Bid the Bidder certifies that it has complied and will comply with 

all requirements of local, state, and federal laws, and that no legal requirements 

have been or will be violated in making or accepting this Bid.  Bidders are 

expected to review the City’s Procurement Rules and Regulations, which will 

be used when determining whether a Bidder is responsive and responsible and 

awarding contracts in the best interest of the City.   

G. If there is a discrepancy between the unit price and the total price, the unit price 

shall be used to determine the applicable total price.  Bidders are responsible 

for including profit and overhead associated with the project when determining 

their unit prices. 

1.15 BASIS OF AWARD 

A. The City of Colorado Springs intends to award a contract to the lowest 

responsive and responsible Bidder whose Bid meets the requirements and the 

criteria set forth in the Invitation for Bids and is determined to be in the best 

interest of the City. 

B. The City reserves the right to reject any or all Bids and to waive informalities 

and/or irregularities in a Bid.  Whether or not a contract is awarded as a result 

of this Invitation for Bid, as stated above, Bid preparation costs are not 

reimbursable.   

C. Total Bid will be evaluated and awarded as follows: It is the City’s intent to 

award this bid based on the TOTAL BASE BID FOR TOTALS OF SCHEDULES 

I AND II, not on a line item by line item basis. 
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Schedule II, based on availability of FAA funding, may be awarded at time of 

contract award. 

D. If the lowest responsible and responsive bid still exceeds the City’s budget 

for these items after the bid is read, the City reserves the right to reduce 

estimated quantities to get within the available budget and award a contract 

that is within budget.  This only applies to the lowest responsible and 

responsive bidder at time of bid opening. 

1.16 PERIOD OF ACCEPTANCE 

The Bidder agrees that its Bid and pricing shall remain open for acceptance by the 

City for a period of sixty (60) calendar days from the date specified in the IFB for 

receipt of Bids, and that once awarded, pricing will be held through the Period of 

Performance and until completion of construction in 2022.  

1.17 CONTRACT AWARD 

The signature of the Bidder indicates that within ten (10) calendar days from 

acceptance of its Bid, it will execute a contract with the City and, if indicated in this 

IFB, furnish a project specific Certificate of Insurance naming the City as Additional 

Insured, furnish Performance, Labor and Materials, Payment and Maintenance 

Bonds and any other documents required by the Specifications or Contract 

Documents. 

1.18 NOTICE TO PROCEED 

Work may not start under any awarded contract until a written notice to proceed is 

issued by the City. The City may issue the Notice to Proceed any time after the 

contract is signed and, if required, insurance and bonds have been provided in 

accordance with 1.21 below. 

1.19 AMENDMENTS TO THE SOLICITATION 

Amendments are also referred to as addendum or addenda; and these terms shall 

be considered synonymous. It is the Bidder’s responsibility to contact the Contracts 

Specialist listed in 1.20 below to confirm the number of Amendments which have 

been issued.   

A. If this solicitation is amended, then all specifications, terms and conditions, 

which are not specifically amended, remain unchanged. 

B. Bidders shall acknowledge receipt of any amendment to this solicitation by 

signing and returning the amendment and by identifying the amendment 

number and date in the space provided on the form for submitting a Bid. 

C. Acknowledged amendments must be received prior to Bid opening.  Bidders 

are encouraged to include signed addenda or initialed acknowledgment with 

returned Bids. 
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1.20 EXPLANATIONS TO PROSPECTIVE OFFERORS 

Any prospective Bidder desiring an explanation or interpretation of the IFB 

documents, drawings, specifications, etc., must request it in writing within ten days 

of the Bid due date to allow enough time for a reply to reach all prospective offerors 

before the time for submission of offers.  Oral explanations or instructions given 

before the opening of Bids will not be binding.  Any information provided to a 

prospective Bidder during the Bid preparation stage will be promptly furnished to 

all other prospective Bidders as an amendment to the solicitation, if that 

information is necessary in submitting Bids or if the lack of it would be prejudicial 

to other prospective Bidders.   

1.21 QUESTIONS AND OTHER REQUESTS FOR INFORMATION 

All questions shall be submitted in writing to the following Contract Specialist.  All 

questions must be submitted by email and must be received no later than the 

stated due date above. 

All questions shall be directed to the Contract Specialist:  

Nicole Spindler, Nicole.Spindler@coloradosprings.gov  

DO NOT CONTACT ANY OTHER INDIVIDUAL AT THE CITY OF COLORADO 

SPRINGS REGARDING THIS SOLICITATION.   

1.22 SECURITY REQUIREMENTS 

A. Bid Security 

(1) If the total amount of the accumulative Bid is more than $50,000, or a 

bond is required elsewhere in this IFB, the Bidder is required to furnish 

with their Bid a bid security in the form of a bank certified check, bank 

cashier’s check or a one-time bid bond underwritten by a company 

licensed to issue bonds in the State of Colorado and acceptable to the 

City in an amount equal to at least 5% of the total amount of the Bid 

payable without condition to the City. 

(2) The Bid security shall guarantee that the Bid will not be withdrawn or 

modified for a period of sixty (60) calendar days after the time set for the 

receipt of Bids, and, if the Bid is accepted within those sixty (60) calendar 

days, that the person, firm or corporation submitting same shall within 

ten (10) calendar days after being notified of the acceptance of its Bid, 

enter into a Contract and furnish the required bonds and all insurance 

certificates called for under this Invitation for Bid. 

(3) The Bid bonds of unsuccessful Bidders will not be returned to the 

respective Bidders unless a self-addressed, stamped envelope is 

provided along with a written request for bid bond return.  However, if a 

certified check or a cashier’s check is submitted as Bid security, it will 

be returned as soon as possible after the lowest responsive and 

responsible Bidder is determined and a contract is executed. 

mailto:Nicole.Spindler@coloradosprings.gov
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(4) In the event the Bidder whose Bid is accepted fails to enter into the 

contract and/or furnish the required contract bonds, its certified check, 

cashier’s check or bid bond will be forfeited in full to the City. 

 

B. Performance, Labor and Materials Payment, and Maintenance Bonds 

(1) For contracts in excess of $50,000, the Contractor shall furnish to the 

City each of the following: a Performance Bond, a Labor and Materials 

Payment Bond, and a Maintenance Bond.  Each such bond shall be in 

the amount of one hundred percent (100%) of the contract price. Bonds 

shall be submitted within ten (10) calendar days after notification of 

award of a Contract.  The cost of all bonds shall be included in 

Contractor’s Bid.  

(2) Bonds shall: 

a) Be for the full amount of the Contract price. 

b) Guarantee the Contractor's faithful performance of the work under 

the Contract, and the prompt and full payment for all labor and 

materials involved therein. 

c) Guarantee protection to the City against liens of any kind. 

d) Be from a surety company operating lawfully in the state of 

Colorado and accompanied by an acceptable "Power of Attorney" 

form attached to each bond copy. 

e) Be issued from a surety company that is acceptable to the City. 

f) Be submitted using the forms in the Appendices of this IFB or such 

forms as are approved by the City Attorney’s Office. 

1.23 SPECIFICATIONS AND DRAWINGS  

No Fee Solicitations:  Specifications and Drawings are included electronically in 

the IFB. If the Bidder requires physical sets, it is the Bidder’s responsibility to 

prepare / duplicate copies at its own expense. 

  

1.24 TYPE OF CONTRACT 

As a result of this Invitation for Bids, it is the City’s intention to award a fixed unit 

price contract based on the prices offered by the lowest responsive and 

responsible bidder.  Contract unit prices shall remain firm and fixed throughout the 

Contract performance period. 

1.25 F.O.B. DESTINATION 

Unless otherwise specified in the Invitation for Bid, all goods, materials, supplies, 

equipment or services covered by this IFB shall be delivered F.O.B. Destination 

shall be the location indicated in the awarded Contract or Purchase Order.   

1.26 BID RESULTS 

The City does not mail Bid results or tabulations.  However, Bid tabulations  

are posted and can be downloaded from BidNet Direct  
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(www.bidnetdirect.com).   

1.27 APPROPRIATION OF FUNDS 

A. In the event funds are not appropriated in whole or in part sufficient for 

performance of the City's obligations under this IFB, or appropriated funds may 

not be expended due the City Charter spending limitations, then the City, 

without compensation to Bidders, may terminate or cancel this IFB or not award 

any contracts under this IFB. 

B. In accordance with the Colorado Constitution and City Charter, performance of 

the City's obligations under any resultant Contract will be expressly subject to 

appropriations of funds by the City Council, and, in the event the budget or 

other means of appropriation for any year of the Contract fails to provide funds 

in sufficient amounts to discharge such obligations, such failure (i) shall act to 

terminate the Contract at such time as the then-existing and available 

appropriations are depleted, and (ii) neither such failure nor termination shall 

constitute a default or breach of the Contract, including any sub-agreement, 

attachment, schedule, or exhibit thereto, by the City. 

1.28 PERIOD OF PERFORMANCE 

The Contractor shall complete all work within 165 Calendar Days after the Notice 

to Proceed and shall meet all milestones required in Appendix B – Scope of Work.  

The Contractor will start work promptly after receipt of the Notice to Proceed and 

Pre-Construction meeting and continue to work diligently until all work is completed 

and accepted by the City. 

 

1.29 BID DOCUMENTS 

 

The following comprise this Invitation for Bid: 

 

Bid Summary 

Bid Information 

Bid Form 

Signature Page 

Sample Contract 
Appendix A – Additional Terms and Conditions 
Appendix B – Statement of Work   

Appendix C – Design Documents 
Appendix D – Project Manual 
Appendix E – Price Sheet 
Appendix F – General Construction Terms and Conditions 

Appendix G – Minimum Insurance Requirements  
Appendix H – Qualification Statement 
Appendix I – Representations and Certifications 
Appendix J – Bid Bond 

Appendix K – Performance Bond 
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Appendix L – Labor & Material Bond 
Appendix M – Maintenance Bond 
Appendix N – Federal Forms 

Appendix O – Equal Opportunity Status Report 
Appendix P – Contractor’s Proposal (to be included after bid award) 
Appendix Q – Project Schedule (to be included after bid award) 

  

 

The following listed documents must be included with your Bid in order for your 

Bid submittal to be considered responsive:    

  

Bid Form   

Signature Page 

Appendix A – DBE Forms 

Appendix E – Price Sheet 

Appendices G through J, Appendix N,  Appendix O
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BID FORM 
 

The undersigned declares that it has carefully examined the bid information and the 

complete Solicitation, (The term solicitation means the complete invitation for bid) in 

submitting a bid for “Taxiway Bravo Rehabilitation” The Offeror‘s signature will be 

considered the offeror’s acknowledgment of understanding and ability to comply with all 

items in this solicitation.  

The Offeror‘s signature will be considered the offerors acknowledgment of understanding 

and ability to comply with all items in this solicitation. If an offeror makes any changes or 

corrections to the bid documents (such as white out, or writing over a figure, etc.) such 

changes or corrections must be initialed and dated by the person signing the offer prior 

to its submittal.  

TOTAL BID will be evaluated and awarded as follows: The City of Colorado Springs 

intends to award a contract to the lowest responsible and responsive bidder as specified 

under the Basis of Award Section herein.  Each bidder will provide pricing for each area 

listed in the following documentation.  

Bid Schedule I (Federal): Taxiway Rehabilitation West of STA. 44+52.37  

Bid Item No. Description 
Estimated 
Quantity 

Unit 
Unit 
Price 

Bid Amount 

1 G-100 
Safety, Security and Temporary 
Items 

1 LS     

2 C-100 
Contractor Quality Control 
Program (CQCP) (1.0%) 

1 LS     

3 C-102-5.1 
Installation and Removal of Silt 

Fence 8520 LF     

4 C-102-5.2 
Installation and Removal of Inlet 
and Outlet Protection 16 EA     

5 C-105-6.1 Mobilization (10%) 1 LS     

6 F-162-5.1 Fence Removal 25 LF     

7 F-162-5.2 
Installation and Removal of 24-
Foot Temporary Security Gate 

1 EA      

8 F-162-5.3 Install 8-Foot AOA Fence 25 LF     

9 P-101-5.1 
Bituminous Pavement Milling – 
5-Inch Nominal 

36800 SY     

10 P-101-5.2 
Bituminous Pavement Milling – 
2.5-Inch Nominal 

12900 SY     

11 P-101-5.3 
Bituminous Pavement Milling – 
2-Inch Nominal 

21500 SY     
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12 P-101-5.4 
Bituminous Pavement Demolition 
– 2”-8” 

11700 SY     

13 P-101-5.5 
Bituminous Pavement Demolition 
– 9”-16” 

11500 SY     

14 P-101-5.6 
Portland Cement Concrete 
Demolition – 4”-8” 

0 SY     

15 P-101-5.7 
Portland Cement Concrete 
Demolition – 9”-13” 

900 SY     

16 P-101-5.8 Pavement Marking Obliterations 22300 SF     

17 P-101-5.9 Remove Existing Inlet 1 EA     

18 P-101-5.10 
Remove Existing Drainage Pipe 
(24”) 

0 LF     

19 P-152-4.1 Unclassified Excavation 20030 CY     

20 P-154-5.1 Subbase Course 6380 CY     

21 P-154-5.2 Geogrid 2960 SY     

22 P-209-5.1 Crushed Aggregate Base Course 4220 CY     

23 P-401-8.1 
Bituminous Paving Base Course 
(PG 64-22) 

13300 TN     

24 P-401-8.2 
Bituminous Paving Surface 
Course (PG 70-28) 

12910 TN     

25 P-403-8.1 
Bituminous Paving Base Course 
(PG 64-22) 

300 TN     

26 P-403-8.2 
Bituminous Paving Surface 
Course (PG 70-28) 

8170 TN     

27 P-603-5.1 Emulsified Asphalt Tack Coat 16610 GAL     

28 P-608-5.1 Asphalt Surface Treatment 4900 SY     

29 P-610-6.1 Concrete 90 SY     

30 P-620-5.1 
Pavement Markings with Type III 
Ref lective Beads 

38200 SF     

31 P-620-5.2 
Pavement Markings without 
Ref lective Beads – Prime Coat 

65900 SF     

32 P-620-5.3 
Pavement Markings without 
Ref lective Beads – Black Outline 

54700 SF     

33 P-620-5.4 
Surface Painted Holding Position 
Signs (SPHPS) – 
(Thermoplastic) 

2120 SF     

34 P-632-5.1 
Install New Aircraf t Tie-Down 
Anchors 

11 EA     

35 D-506-5.1 CDOT Type L (12 Inch) Riprap 0 CY     
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36 D-701-5.1 
30-Inch Diameter Class III RCP 
– Install Only 

370 LF     

37 D-701-5.2 36-Inch Diameter Class V RCP 290 LF     

38 D-701-5.3 42-Inch Diameter Class V RCP 300 LF     

39 D-705-5.1 
6-Inch Perforated Underdrain 
Pipe, Complete 

6400 LF     

40 D-705-5.2 
6-Inch Non-Perforated 
Underdrain Pipe, Complete 

1020 LF     

41 D-751-5.1 Install Underdrain Inspection Pits 7 EA     

42 D-751-5.2 
Install 6-Inch Underdrain Pipe, 
Complete 

36 EA     

43 D-751-5.3 CDOT Type C Inlet – Install Only 2 EA     

44 D-751-5.4 CDOT Type D Inlet 2 EA     

45 D-751-5.5 CDOT 84” Manhole 2 EA     

46 D-751-5.6 
Connect 6-Inch Underdrain Pipe 
into Existing Inlet 

6 EA     

47 T-901-5.1 Seeding 9 AC     

48 T-905-5.1 
Topsoil (Removed, Stockpiled, 
and Replaced) 

9 AC     

49 T-908-5.1 Hydraulic Mulching 39950 SY     

50 L-105-7.1 
Demolish Runway In-Pavement 
Edge Light 

3 EA     

51 L-105-7.2 

Remove Runway In-Pavement 
Edge Light, Provide L-861 
Runway Elevated Edge Light on 
Existing Base 

1 EA     

52 L-105-7.3 

Remove Taxiway Elevated Edge 
Light, Provide L-861(L) Taxiway 
Elevated Edge Light on Existing 
Base 

23 EA      

53 L-105-7.4 

Remove Taxiway Elevated Edge 

Light, Provide 3/8" Cover on 
Existing Base Can 

4 EA     

54 L-105-7.5 
Demolish Taxiway Elevated 

Edge Light 122 EA     

55 L-105-7.6 Demolish Junction Can 12 EA     

56 L-105-7.7 
Demolish Guidance Sign and 

Foundation 20 EA     
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57 L-105-7.8 Demolish Handhole 6 EA     

58 L-105-7.9 

Core-Drill to Remove Existing 

Runway In-pavement Light and 
Base Can in Mill and Overlay 

Pavement  

2 EA     

59 L-105-7.10 
Temporary Airport Lighting 
Systems 1 LS     

60 L-108-5.1 
No. 8 AWG, 5kV, L-824, Type C 
Cable, Installed in Duct Bank or 

Conduit 
26050 LF     

61 L-108-5.2 

No. 6 AWG, Solid Bare Copper 
Counterpoise Wire, Installed 

Above the Duct Bank or Conduit, 
Including 

Connections/Terminations 

14500 LF   

62 L-110-5.1 
1-Way, 2-Inch Schedule 40 PVC 
Conduit, CLSM Encased  7170 LF     

63 L-110-5.2 
1-Way, 2-Inch Schedule 40 PVC 
Conduit, Concrete Encased 400 LF   

 
  

64 L-110-5.3 
4-Way, 3-Inch Schedule 40 PVC 

Duct Bank, Concrete Encased  200 LF   

65 L-110-5.4 
1-Way, 2-Inch Schedule 40 PVC 
Conduit, in Turf Areas  1430 LF   

66 L-110-5.5 
Demolish Direct Buried 1-Way, 
2-Inch Conduit 8500 LF   

67 L-110-5.6 
Clear Existing Conduit or Duct 

Bank, Remove Existing Cables 9100 LF   

68 L-115-5.1 
L-867B Junction Can, 24" Deep, 
in New Shoulder Pavement 2 EA   

69 L-115-5.2 
L-867B Junction Can, 30" Deep, 

in New Shoulder Pavement 6 EA   

70 L-115-5.3 
L-867B Junction Can, 24" Deep, 

in Turf  1 EA   

71 L-125-5.1 
L-852D Runway In-Pavement 
Edge Light on New Base Can, in 

New Shoulder Pavement  
2 EA   

72 L-125-5.2 
L-852D Runway In-Pavement 
Edge Light on New Base Can, in 

Mill and Overlay Pavement  
2 EA   
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73 L-125-5.3 

L-861 Runway Elevated Edge 

Light on New Base Can, in New 
Shoulder Pavement  

2 EA   

74 L-125-5.4 

L-852T(L) Taxiway In-Pavement 

Edge Light on New Base Can, in 
New Shoulder Pavement  

3 EA   

75  L-125-5.5 

L-861T(L) Taxiway Elevated 

Edge Light on 24" Deep L-867B 
Base Can, in New Shoulder 

Pavement  

122 EA   

76 L-125-5.6 

L-861T(L) Taxiway Elevated 

Edge Light on 30" Deep L-867B 
Base Can, in New Shoulder 

Pavement  

4 EA   

77 L-125-5.7 

L-861T(L) Taxiway Elevated 
Edge Light With Lightning 

Arrestor on 24" Deep L-867D 
Base Can, in New Shoulder 

Pavement  

7 EA   

78 L-125-5.8 

L-861T(L) Taxiway Elevated 
Edge Light on 24" Deep L-867B 

Base Can, in Existing Shoulder 
Pavement  

5 EA   

79 L-125-5.9 
L-853 Retroref lective Taxiway 
Edge Marker, Surface Mounted 15 EA   

80 L-125-5.10 

L-853 Retroref lective Taxiway 

Edge Marker, Stake Mounted in 
Turf  

0 EA   

81 L-125-5.11 
L-858(L) Guidance Sign, Size 3, 

2 Module and New Foundation 8 EA   

82 L-125-5.12 
L-858(L) Guidance Sign, Size 3, 
3 Module and New Foundation 15 EA   

           

Total Schedule I - (Items 1 to 82) $       

              

(Insert Amount in 
Words) 
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Bid Schedule II (Federal): Taxiway Rehabilitation East of STA. 44+52.37  

Bid Item No. Description 
Estimated 
Quantity 

Unit 
Unit 
Price 

Bid Amount 

83 G-100 
Safety, Security and Temporary 
Items 

0 LS     

84 C-100 
Contractor Quality Control 
Program (CQCP) (1.0%) 

0 LS     

85 C-102-5.1 
Installation and Removal of Silt 

Fence 500 LF     

86 C-102-5.2 
Installation and Removal of Inlet 
and Outlet Protection 8 EA     

87 C-105-6.1 Mobilization (10%) 0 LS     

88 F-162-5.1 Fence Removal 0 LF     

89 F-162-5.2 
Installation and Removal of 24-
Foot Temporary Security Gate 

0 EA      

90 F-162-5.3 Install 8-Foot AOA Fence 0 LF     

91 P-101-5.1 
Bituminous Pavement Milling – 
5-Inch Nominal 

25000 SY     

92 P-101-5.2 
Bituminous Pavement Milling – 
2.5-Inch Nominal 

0 SY     

93 P-101-5.3 
Bituminous Pavement Milling – 
2-Inch Nominal 

10000 SY     

94 P-101-5.4 
Bituminous Pavement Demolition 
– 2”-8” 

8200 SY     

95 P-101-5.5 
Bituminous Pavement Demolition 
– 9”-16” 

0 SY     

96 P-101-5.6 
Portland Cement Concrete 
Demolition – 4”-8” 

3400 SY     

97 P-101-5.7 
Portland Cement Concrete 
Demolition – 9”-13” 

300 SY     

98 P-101-5.8 Pavement Marking Obliterations 0 SF     

99 P-101-5.9 Remove Existing Inlet 3 EA     

100 P-101-5.10 
Remove Existing Drainage Pipe 
(24”) 

221 LF     

101 P-152-4.1 Unclassified Excavation 7660 CY     

102 P-154-5.1 Subbase Course 3490 CY     

103 P-154-5.2 Geogrid 1270 SY     
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104 P-209-5.1 Crushed Aggregate Base Course 2250 CY     

105 P-401-8.1 
Bituminous Paving Base Course 
(PG 64-22) 

5500 TN     

106 P-401-8.2 
Bituminous Paving Surface 
Course (PG 70-28) 

5470 TN     

107 P-403-8.1 
Bituminous Paving Base Course 
(PG 64-22) 

80 TN     

108 P-403-8.2 
Bituminous Paving Surface 
Course (PG 70-28) 

3460 TN     

109 P-603-5.1 Emulsified Asphalt Tack Coat 4380 GAL     

110 P-608-5.1 Asphalt Surface Treatment 0 SY     

111 P-610-6.1 Concrete 0 SY     

112 P-620-5.1 
Pavement Markings with Type III 
Ref lective Beads 

7400 SF     

113 P-620-5.2 
Pavement Markings without 
Ref lective Beads – Prime Coat 

7400 SF     

114 P-620-5.3 
Pavement Markings without 
Ref lective Beads – Black Outline 

12000 SF     

115 P-620-5.4 
Surface Painted Holding Position 
Signs (SPHPS) – 
(Thermoplastic) 

0 SF     

116 P-632-5.1 
Install New Aircraf t Tie-Down 
Anchors 

0 EA     

117 D-506-5.1 CDOT Type L (12 Inch) Riprap 7 CY     

118 D-701-5.1 
30-Inch Diameter Class III RCP 
– Install Only 

0 LF     

119 D-701-5.2 36-Inch Diameter Class V RCP 30 LF     

120 D-701-5.3 42-Inch Diameter Class V RCP 30 LF     

121 D-705-5.1 
6-Inch Perforated Underdrain 
Pipe, Complete 

3600 LF     

122 D-705-5.2 
6-Inch Non-Perforated 
Underdrain Pipe, Complete 

360 LF     

123 D-751-5.1 Install Underdrain Inspection Pits 3 EA     

124 D-751-5.2 
Install 6-Inch Underdrain Pipe, 
Complete 

11 EA     

125 D-751-5.3 CDOT Type C Inlet – Install Only 0 EA     

126 D-751-5.4 CDOT Type D Inlet 2 EA     

127 D-751-5.5 CDOT 84” Manhole 0 EA     
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128 D-751-5.6 
Connect 6-Inch Underdrain Pipe 
into Existing Inlet 

3 EA     

129 T-901-5.1 Seeding 3 AC     

130 T-905-5.1 
Topsoil (Removed, Stockpiled, 
and Replaced) 

3 AC     

131 T-908-5.1 Hydraulic Mulching 10630 SY     

132 L-105-7.1 
Demolish Runway In-Pavement 
Edge Light 

0 EA     

133 L-105-7.2 

Remove Runway In-Pavement 
Edge Light, Provide L-861 
Runway Elevated Edge Light on 
Existing Base 

0 EA     

134 L-105-7.3 

Remove Taxiway Elevated Edge 
Light, Provide L-861(L) Taxiway 
Elevated Edge Light on Existing 
Base 

0 EA      

135 L-105-7.4 

Remove Taxiway Elevated Edge 

Light, Provide 3/8" Cover on 

Existing Base Can 
22 EA     

136 L-105-7.5 
Demolish Taxiway Elevated 
Edge Light 0 EA     

137 L-105-7.6 Demolish Junction Can 1 EA     

138 L-105-7.7 
Demolish Guidance Sign and 
Foundation 0 EA     

139 L-105-7.8 Demolish Handhole 0 EA     

140 L-105-7.9 

Core-Drill to Remove Existing 

Runway In-pavement Light and 
Base Can in Mill and Overlay 

Pavement  

0 EA     

141 L-105-7.10 
Temporary Airport Lighting 

Systems 1 LS     

142 L-108-5.1 
No. 8 AWG, 5kV, L-824, Type C 
Cable, Installed in Duct Bank or 

Conduit 
9630 LF     

143 L-108-5.2 

No. 6 AWG, Solid Bare Copper 
Counterpoise Wire, Installed 

Above the Duct Bank or Conduit, 
Including 

Connections/Terminations 

1700 LF   

144 L-110-5.1 
1-Way, 2-Inch Schedule 40 PVC 

Conduit, CLSM Encased  3770 LF     
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145 L-110-5.2 
1-Way, 2-Inch Schedule 40 PVC 

Conduit, Concrete Encased 0 LF   
 
  

146 L-110-5.3 
4-Way, 3-Inch Schedule 40 PVC 
Duct Bank, Concrete Encased  0 LF   

147 L-110-5.4 
1-Way, 2-Inch Schedule 40 PVC 

Conduit, in Turf Areas  650 LF   

148 L-110-5.5 
Demolish Direct Buried 1-Way, 
2-Inch Conduit 1100 LF   

149 L-110-5.6 
Clear Existing Conduit or Duct 
Bank, Remove Existing Cables 2200 LF   

150 L-115-5.1 
L-867B Junction Can, 24" Deep, 

in New Shoulder Pavement 0 EA   

151 L-115-5.2 
L-867B Junction Can, 30" Deep, 
in New Shoulder Pavement 0 EA   

152 L-115-5.3 
L-867B Junction Can, 24" Deep, 
in Turf  0 EA   

153 L-125-5.1 

L-852D Runway In-Pavement 

Edge Light on New Base Can, in 
New Shoulder Pavement  

0 EA   

154 L-125-5.2 

L-852D Runway In-Pavement 

Edge Light on New Base Can, in 
Mill and Overlay Pavement  

0 EA   

155 L-125-5.3 
L-861 Runway Elevated Edge 
Light on New Base Can, in New 

Shoulder Pavement  
0 EA   

156 L-125-5.4 
L-852T(L) Taxiway In-Pavement 
Edge Light on New Base Can, in 

New Shoulder Pavement  
0 EA   

 
157 

L-125-5.5 

L-861T(L) Taxiway Elevated 
Edge Light on 24" Deep L-867B 

Base Can, in New Shoulder 
Pavement  

38 EA   

158 L-125-5.6 

L-861T(L) Taxiway Elevated 
Edge Light on 30" Deep L-867B 

Base Can, in New Shoulder 
Pavement  

0 EA   

159 L-125-5.7 

L-861T(L) Taxiway Elevated 

Edge Light With Lightning 
Arrestor on 24" Deep L-867D 

Base Can, in New Shoulder 
Pavement  

4 EA   
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160 L-125-5.8 

L-861T(L) Taxiway Elevated 

Edge Light on 24" Deep L-867B 
Base Can, in Existing Shoulder 

Pavement  

0 EA   

161 L-125-5.9 
L-853 Retroref lective Taxiway 
Edge Marker, Surface Mounted 14 EA   

162 L-125-5.10 

L-853 Retroref lective Taxiway 

Edge Marker, Stake Mounted in 
Turf  

1 EA   

163 L-125-5.11 
L-858(L) Guidance Sign, Size 3, 

2 Module and New Foundation 0 EA   

164 L-125-5.12 
L-858(L) Guidance Sign, Size 3, 

3 Module and New Foundation 1 EA   

           

Total Schedule II - (Items 83 to 164) $       

              

(Insert Amount in 
Words) 

       

              

 

 

 

              

Total Base Bid (Schedule I + II ) - (Items 1 to 164) $     

              

(Insert Amount in 
Words) 
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SIGNATURE PAGE 
 

By signing in this space, the undersigned hereby certifies that the Bidder is not presently 

debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded 

from bidding/proposing on any federal, state, county or municipal Invitations for Bids or 

Requests for Proposals. 

         
Signature      Date 

       
Title 

The undersigned hereby certifies that at the time of this certification, the Bidder does not 

knowingly employ or contract with any illegal aliens and that the Bidder has participated 

or attempted to participate in the E-Verify program in order to verify that the Contractor 

does not employ any illegal aliens.   

If awarded the contract, the undersigned hereby agrees to execute and enter into a 

contract with the City, and furnish the necessary security within ten (10) days of receipt 

of the “Notice of Award”, to begin work within ten (10) days from the date of receipt of the 

“Notice to Proceed”, and to complete the work within One Hundred and Sixty Five (165) 

calendar days. 

The undersigned acknowledges and understands the terms, conditions, Specifications 

and all Requirements contained and/or referenced and is legally authorized by the Bidder 

to make the above statements or representations on behalf of the Bidder. 

 

              
(Name of Company)     (Signature)  (Date) 

        
(Address) 

              
(City, State and Zip)     (Telephone Number) 

              
(Name Typed/Printed)  (Title)   (Email Address) 
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FEDERAL TAX ID #      

This Company Is:  

Corporation     Individual      Partnership       LLC  

Offeror hereby acknowledges receipt of the following amendments, if applicable 

(Offeror agrees that it is bound by all Amendments identified herein) 

AMENDMENT #1      

AMENDMENT #2     

AMENDMENT #3     

AMENDMENT #4       

AMENDMENT #5      

AMENDMENT #6     

AMENDMENT #7     

AMENDMENT #8       

AMENDMENT #9      

AMENDMENT #10     
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SAMPLE CONSTRUCTION CONTRACT 
 

CONSTRUCTION CONTRACT 

Contract Number:  Project 

Name/Title 

 

 

Vendor/Contractor  

Contact Name:  Telephone:  

Email Address:  

Address:  

Federal Tax ID #   Please check 

one: 

  Corporation    Individual    Partnership 

 

City Contracting 

Specialist 

Name & Phone# 

 

City Dept Rep 

 

Name & Phone# & Department Name 

 

NOT TO EXCEED 

Contract Amount:  

 City  

Account # 

Acct Code (5)    Fund (3)    Dept (4)    Project (7) 

 

Contract Type:  Period of 

Performance: 

 

 

1. INTRODUCTION 

THIS Fixed Unit Price CONTRACT (“Contract”) is made and entered into this ___ 

day of ___________, 2022 between the City of Colorado Springs, a Colorado 

municipal corporation and home rule city, in the County of El Paso, State of 

Colorado, (the "City"), and ________________________ (the "Contractor"). 

THE CITY AND THE CONTRACTOR HEREBY AGREE AS FOLLOWS: 

The City has prepared the necessary Contract Documents for the following 

performance obligations: Taxiway Bravo Rehabilitation B21-168NS, Addenda X, 

XX 

On ____ ________, 2022 Contractor submitted its written offer and proposal 

(“Contractor’s Proposal”) to perform the work described in Contractor’s Proposal. 

Based on the representations and information provided in Contractor’s Proposal 

the City awarded this Contract to Contractor. Contractor acknowledges it is 

responsible for furnishing all materials, supplies, labor, services, transportation, 

tools, equipment, and parts for the work in accordance with the following Contract 

Documents:   

1. This Contract  
2. All Appendices listed in Section 44  
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2. COMPENSATION/CONSIDERATION 

THIS FIXED UNIT PRICE CONTRACT is based on Contractor’s offer, proposal and 

unit pricing set forth in the Bid Form, and is, therefore, established at the Not to 

Exceed (NTE) amount of [input amount]. Accordingly, the City shall not be obligated 

to pay the Contractor any amount over the NTE of this Contract; unless differing site 

conditions demonstrate a need, as determined by the City, to increase the NTE 

amount, or City adds scope of work by written change order.  

3. TERM OF CONTRACT  

Contractor will start work promptly after the Notice to Proceed and continue to work 

diligently until completed. The Contractor shall complete all work as defined in the 

contract documents in coordination with the Project Manager by the Period of 

Performance provided in this Contract.  

4. INSURANCE 

The Contractor shall provide and maintain acceptable Insurance Policy(s) 

consistent with the Minimum Insurance Requirements attached as Appendix G, 

which includes Property, Liability, and as otherwise listed in the Minimum 

Insurance Requirements.  The City of Colorado Springs shall be listed, as an 

additional insured on the Property and Liability policy(s) approved by the City. 

Further, Contractor understands and agrees that Contractor shall have no right of 

coverage under any existing or future City comprehensive, self, or personal injury 

policies.  Contractor shall provide insurance coverage for and on behalf of Contract 

that will sufficiently protect Contractor, or Contractor's agents, employees, 

servants or other personnel, in connection with the services which are to be 

provided by Contractor pursuant to this Contract, including protection from claims 

for bodily injury, death, property damage, and lost income. Contractor shall provide 

worker's compensation insurance coverage for Contractor and all Contractor 

personnel. Contractor shall file applicable insurance certificates with the City and 

shall also provide additional insurance as indicated in this Contract.  A CURRENT 

CERTIFICATE OF INSURANCE IS REQUIRED PRIOR TO COMMENCEMENT 

OF SERVICES LISTING THE CITY, AND SUCH OTHER PERSONS AND 

ENTITIES AS ADDITIONALLY INSURED. 

5. RESPONSIBILITY OF THE CONTRACTOR 

A. The Contractor shall be responsible for the professional quality, technical 

accuracy, and the coordination of all Scope of Work services furnished by the 

Contractor under this Contract.  The Contractor shall, without additional 

compensation, correct or revise any errors or deficiencies in services provided 

under this Contract to the satisfaction of the City.  
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B. The City's review, approval of, acceptance of, or payment for the services 

required under this Contract shall not be construed to operate as a waiver of 

any rights under this Contract or of any cause of action arising out of the 

performance of this Contract, and the Contractor shall be and remain liable to 

the City for any and all damages to the City caused by the Contractor's 

negligent performance of any of the services furnished under this Contract. 

 

C. The rights and remedies of the City provided for under this Contract are in 

addition to any other rights and remedies provided by law.  

 

D. If the Contractor is comprised of more than one legal entity, each such entity 

shall be jointly and severally liable hereunder. 

 

E. Offsite equipment is required to be insured and evidence of insurance shall be 

provided to the City.  All losses (including insurance claims & deductibles) 

resulting from lost, damaged or stolen tools and equipment shall be the sole 

responsibility of the Contractor, and not the City, and the cost of such losses 

shall not be reimbursable under this contract. 

 

F. In the event that Contractor elects to utilize subcontractor insurance, the 

maximum amount to be considered reimbursable costs under this contract will 

be 0.75% of the total value of subcontracts enrolled in such an insurance 

program; however, the cost of the subcontractor insurance shall be reduced 

from the Contractor’s insurance cost. Enrollment in any such program will be 

limited to subcontracts in excess of $100,000. Any Contractor costs incurred in 

connection with Contractor’s elected subcontractor default insurance program 

that exceeds the amount reimbursed by City under the formula in this 

paragraph will be considered to be covered by Contractors’ FEE. In the event 

Contractor elects to bond selected subcontractors rather than utilize 

subcontractor insurance program, the maximum allowable cost of the 

subcontractor bond shall not exceed 0.75% of the total value of subcontract. 

 

Cash discounts obtained on payments made by the Contractor shall accrue to 

the City if (i) before making the payment, the Contractor included the amount 

to be paid, less such discount, in an Application for Payment and received 

payment from the City, or (ii) the City has deposited funds with the Contractor 

with which to make payments; otherwise, cash discounts shall accrue to the 

Contractor. The Contractor shall not obtain for its own benefit any discounts, 

rebates or refunds in connection with the Work prior to providing the City with 

seven (7) days prior written notice of the potential discount, rebate or refund 

and an opportunity to furnish funds necessary to obtain such discount, rebate 

or refund on behalf of the City in accordance with the contract documents. 

Trade discounts, rebates, refunds, and amounts received from sales of surplus 
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materials and equipment shall accrue to the City, and the Contractor shall make 

provisions so that they can be obtained. 

6. WORK OVERSIGHT 

A. The extent and character of the work to be done by the Contractor shall be 

subject to the general approval of the City’s delegated Project Manager. 

 

B. If any of the work or services being performed does not conform to the 

requirements of the Contract Documents, the City may require the Contractor 

to perform the work or services again in conformity with Contract Documents, 

at no increase in Contract amount.  When defects in work or services cannot 

be corrected by re-performance, the City may (1) require the Contractor to take 

necessary action to ensure that future performance conforms to Contract 

requirements and (2) reduce the Contract price to reflect the reduced value of 

the work or services performed. 

 

C. If the Contractor fails to promptly perform the defective work or services again 

or to take the necessary action to ensure future performance is in conformity 

with Contract requirements, the City may (1) exercise self -help remedies, 

including performing or causing to be performed the work and services and 

charge the Contractor all expenses incurred by the City that are directly related 

to the performance of such work or service or (2) terminate the Contract for 

breach of contract.   

7. SUBCONTRACTORS, ASSOCIATES, AND OTHER CONTRACTORS 

A. Any subcontractor, outside associates, or other contractors used by the 

Contractor in connection with Contractor's work under this Contract shall be 

limited to individuals or firms that are specifically identified by the Contractor in 

the Contractor's proposal and agreed to by the City.  The Contractor shall 

obtain the City’s Project Manager’s written consent before making any 

substitution of these subcontractors, associates, or other contractors.   

 

B. The Contractor shall include a flow down clause in all of its subcontracts, 

agreements with outside associates, and agreements with other contractors 

(collectively “Non-party Agreements”). Contractor shall cause the flow down 

clause to include terms that provide that if the Non-party Agreement terms and 

conditions conflict with the flow down clauses, then the flow down clauses 

provided in this Section will control. The flow down clause shall cause the 

following sections  of this Contract to be incorporated into all Non-party 

Agreements: (i) Construction Contract Document terms: (a) 3 Term of Contract, 

(b) 10 Appropriation of Funds, (c) 13 Choice of Law, (d) 15 Indemnification, (e) 

23 Books of Accounting and Auditing, (f) 26 Labor, (g) 41 Use of the City Name 

and Logo, and (h) Civil Rights; and (ii) General Construction Terms and 
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Conditions document: (a) 103.03 Independent contractor, (b) 107.12 Protection 

of Utilities, (c) Record of Drawings, and (d) Dispute resolution.  

8. KEY PERSONNEL 

The key personnel listed in the proposal and/or below will be the individuals used 

in the performance of the work.  If any of the listed key personnel leave 

employment or are otherwise not utilized in the performance of the work, approval 

to substitute must be obtained by the Contractor from the City’s Project Manager.  

Any substitute shall have the same or a higher standard of qualifications that the 

key personnel possessed at the time of Contract award. 

The City shall have the opportunity to interview and be part of the selection process 

when the Contractor selects or assigns the Project Manager for this Contract. Once 

selected, should a change occur or planned to occur, the City has the right to reject 

the proposed replacement Project Manager.  The Contractor agrees to provide 

written correspondence to the City when a change in Project Manager will or is 

known to occur with as much advance notice as possible. 

9. APPROPRIATION OF FUNDS 

This Contract is expressly made subject to the limitations of the Colorado 

Constitution and Section 7-60 of the Charter of the City of Colorado Springs. 

Nothing herein shall constitute, nor be deemed to constitute, the creation of a debt 

or multi-year fiscal obligation or an obligation of future appropriations by the City 

Council of Colorado Springs, contrary to Article X, § 20, Colo. Const., or any other 

constitutional, statutory, or charter debt limitation. Notwithstanding any other 

provision of this Contract, with respect to any financial obligation of the City which 

may arise under this Agreement in any fiscal year after the year of execution, in 

the event the budget or other means of appropriation for any such year fails to 

provide funds in sufficient amounts to discharge such obligation, such failure (i) 

shall act to terminate this Contract at such time as the then-existing and available 

appropriations are depleted, and (ii) neither such failure nor termination shall 

constitute a default or breach of this Contract, including any sub-agreement, 

attachment, schedule, or exhibit thereto, by the City.  As used herein, the term 

“appropriation” shall mean and include the due adoption of an appropriation 

ordinance and budget and the approval of a Budget Detail Report (Resource 

Allocations) which contains an allocation of sufficient funds for the performance of 

fiscal obligations arising under this Contract.  

10.  CHANGE ORDERS 

The parties acknowledge that no change order or other form or order or directive 

may be issued by the City that requires (i) additional compensable work to be 

performed and  (ii) causes the aggregate amount payable under the Contract to 

exceed the amount appropriated for this Contract as listed above, unless the 
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Contractor has been given a written assurance by the City that lawful 

appropriations to cover the costs of the additional work have been made or unless 

such work is covered under a remedy-granting provision of this Contract.  The 

parties acknowledge that no change order or other form or order or directive that 

requires additional compensable work to be performed under this Contract shall 

be issued by the City unless funds are available to pay such additional costs, and, 

regardless of any remedy-granting provision included within this Contract, the 

Contractor shall not be entitled to any additional compensation for any change 

which increases or decreases the Contract completion date, or for any additional 

compensable work performed under this Contract, and expressly waives any rights 

to additional compensation, whether by law or equity, unless, prior to commencing 

the additional work, the Contractor is given a written change order in accordance 

with Section11. 

No change, change order, amendment, or modification to this Contract shall be 

valid unless issued in writing by the City of Colorado Springs Procurement 

Services Division.  The City shall not be liable for any costs incurred by the 

Contractor resulting from work performed for changes not issued in writing by the 

City of Colorado Springs Procurement Services Division and signed by the 

authorized City Representative. 

The following personnel are authorized to sign changes, amendments, or 

modifications to this Contract. 

The Project Manager: Changes up to $14,999.99 
The City of Colorado Springs Chief of Staff:  Changes up to $499,999.99 
The Mayor of the City of Colorado Springs:  Unlimited 

 

Change Orders Affecting the Not to Exceed, Fixed Unit Price Contract Amount:  

Contractor acknowledges that change orders are subject to Section 11 and may 

be issued, as determined by the City, based on (i) Firm Fixed Price payment, (ii) 

time and materials, (iii) unit pricing, or (iv) other methods as directed by the City. 

Change Order basis shall be determined by the City. Contractor further 

acknowledges that if a change order is issued, then, by signing the change order, 

Contractor is releasing and fully discharging the City from any claim, loss, damage, 

request for equitable adjustment, or demand arising from the matters described in 

the change order. The amount of compensation to be paid shall be deemed to 

cover all additional, direct, indirect, or other expenses and profit of the Contractor. 

The parties shall mutually draft and sign a document for attachment to each 

change order that describes, in detail, each (i) condition or matter causing the need 

for the change order, (ii) claim, loss, damage, delay, and change in time related to 

the condition or matter giving rise to the change order, and (iii) claim, loss, damage, 

delay, and change in time that was (a) fully resolved and (b) any claim loss, 

damage, delay, or change in time that is disputed. If Contractor identifies any 
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disputed claim, loss, damage, delay, or change in time, then the City shall issue a 

ruling on the disputed mater within 10 calendar days. If the Contractor disputes, 

disagrees with, or otherwise considers unfair any decision or ruling by the City, 

then Contractor shall, within 10 calendar days, provide the City with written notice 

of the dispute and follow the dispute resolution process set forth in this Contract. 

Firm Fixed Price and Time and Material Contract Change Orders 

If requested by the City, the Contractor shall promptly provide itemized and 

sufficient substantiating data, including calculations, measurements, cost records, 

production rates, equipment types and capacity, labor costs by craft and other 

information that the City may reasonably require the Contractor to produce in order 

to permit the City to evaluate any Firm Fixed Price Contractor Change Request, or 

the Time and Material Change Request. In pricing such proposals, the Contractor 

shall include estimates of the type of costs described below: 

Calculation of the Contract Adjustment: In no event shall the charge or credit to the 

City associated with any change exceed the sum of the following:  

A. Direct Labor. The actual net, direct increase or decrease in the cost of the 

Contractor's labor. Such cost shall include only the cost associated with the 

workers who actually perform the changed Work. The cost of supervision, 

management and field or office overhead shall not be included or calculated as 

a direct labor cost. For shop work, the direct labor cost shall include only those 

workers who work directly on the item being manufactured or the actual 

operators of the equipment being used to handle the items being manufactured.  

B. Labor Burden. Contractor's actual costs for worker’s compensation and liability 

insurance, payroll taxes, social security and employees’ fringe benefits 

(including employer paid health insurance) imposed on the basis of payrolls. 

This burden must reflect the variability of some burdens, i.e., social security. 

The burden shall be itemized. be included in the markup as stated below.  

C. Direct Material, Supplies, Installed Equipment. The actual net, direct cost of 

materials, supplies and equipment incorporated into or consumed by the Work. 

If actual costs are not available, this cost shall be the lowest commercially 

available price including all discounts and rebates and all applicable taxes. 

Such cost shall be based on buying the material, supplies and equipment in the 

largest practical quantity to receive quantity discounts.  

D. Equipment Costs. Without markup or operator, the lesser of (i) the actual net 

cost to the Contractor of owned or rented equipment, other than small tools; or 

(ii) the rental rate for such equipment as determined by using the following 

method(s):  

(1) Equipment rental rates listed in the appropriate rental rate book currently 

in use by the Colorado Department of Transportation. If an item of 

equipment does not appear in the rental rate book currently in use by 

the Colorado Department of Transportation, the rental rates published 
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by the Associated Equipment Dealers may be used as a basis for 

negotiating a rental rate for a particular piece of equipment. The 

Contractor shall provide all information necessary to determine the 

appropriate rental rate at the time the equipment is brought on the job. 

This shall include, but not be limited to, type, description, make, year, 

model, series, serial number, fuel type, transmission, wheel 

combination, GVW, capacity and equipment owner. 

(2) Rental equipment costs shall be determined using actual invoiced rates, 

less all discounts for basic equipment rental.  

(3) Mobilization/demobilization costs will be paid if the equipment is 

mobilized exclusively or Work described in a Change Order. If the 

equipment is also used on Base Contract Work, no mobilization or 

demobilization cost will be paid. Mobilization/demobilization costs will be 

based on using the least expensive means to mobilize or demobilize. 

Equipment shall be obtained from the nearest available source. When 

the least expensive methods are used, the costs shown in the actual 

invoice will be the basis for pricing.  

E. Mark Up for Overhead and Profit.  

(1) The Contractor or Subcontractor of any tier who actually performs the 

Work shall be entitled to a markup of fifteen percent (15%) on the actual 

costs for items A through D above. The markup for overhead and profit 

shall include all management, oversight, estimating, all overhead (direct 

and indirect), insurance, benefits, bonds, profit, tools, health, safety, 

environmental, and any other expenses. 

(2) A supervising Subcontractor (if any) shall be entitled to a three percent 

(3%) markup on the actual price charged to the Subcontractor by a 

Subcontractor of lower tier.  

(3) The Contractor shall be entitled to a three percent (3%) markup on the 

actual price for the Subcontractor's work.  

(4) All of the Contractor’s and Subcontractor's field and office overhead and 

supervision costs are included in the markups listed above.  

(5) Neither the Contractor nor Subcontractor of any tier, nor the City in the 

case of a credit, will apply or attempt to apply these percentage 

adjustments in a way that would pyramid either the cost or credit 

because of the involvement of a Subcontractor or sub subcontractor.  

11.  ASSIGNMENT 

No assignment or transfer by the Contractor of this Contract or any part thereof or 

of the funds to be received thereunder by the Contractor will be recognized unless 

such assignment has had the prior written approval of the City and the surety has 

been given due notice of such assignment. Such written approval by the City shall 

not relieve the Contractor of the obligations under the terms of this Contract. In 
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addition to the usual recitals in assignment contracts, the following language must 

be included in the assignment: 

It is agreed that the funds to be paid to the assignee under this assignment are 

subject to a prior lien for services rendered or materials supplied for the 

performance of the work called for in said contract in favor of all persons, firms, or 

corporations rendering such services or supplying such materials. 

12.  CHOICE OF LAW 

This Contract is subject to and shall be interpreted under the law of the State of 

Colorado, and the Charter, City Code, Ordinances, Rules and Regulations of the 

City of Colorado Springs, Colorado, a Colorado home rule city.  Court venue and 

jurisdiction shall be exclusively in the Colorado District Court for El Paso County, 

Colorado.  The Parties agree that the place of performance for this Contract is 

deemed to be in the City of Colorado Springs, El Paso County, State of Colorado.  

The Contractor shall ensure that the Contractor and the Contractor's employees, 

agents, officers and subcontractors are familiar with, and comply with, applicable 

Federal, State, and Local laws and regulations as now written or hereafter 

amended. 

13.  WORKERS’ COMPENSATION INSURANCE 

Contractor shall take out and maintain during the Period of Performance, Colorado 

Worker's Compensation Insurance for the Contractor and all employees of the 

Contractor.  If any service is sublet by the Contractor, the Contractor shall require 

the subcontractor to provide the same coverage for the subcontractor and 

subcontractor’s employees.  Workers’ Compensation Insurance shall include 

occupational disease provisions covering any obligations of the Contractor in 

accord with the provisions of the Workers’ Compensation Act of Colorado. 

14.  INDEMNIFICATION 

Contractor agrees that the Contractor shall indemnify, defend and hold harmless 

the City, its officers, employees and agents, from and against any and all loss, 

damage, injuries, claims, cause or causes of action, or any liability whatsoever 

resulting from, or arising out of, or in connection with (i) the Contractor's obligations 

or actions under this Contract caused by any willful or negligent error, omission or 

act or a failure to observe any applicable standard of care by the Contractor, or 

subcontractor or any person employed directly or indirectly by them, by anyone for 

whose acts they may be legally liable, or (ii) the Contractor’s breach of any of the 

Contractor’s obligations under this Contract. In consideration of the award of this 

Contract, to the extent damages are covered by insurance, the Contractor agrees 

to waive all rights of subrogation against the City, its subsidiary, parent, associated 

and/or affiliated entities, successors, or assigns, its elected officials, trustees, 

employees, agents, and volunteers for losses arising from the work performed by 
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the Contractor for the City. Such obligation shall not be construed to negate, 

abridge, or reduce other rights or obligations of indemnity that would otherwise 

exist as to a party or person described in this Section 15. 

The Contractor's indemnity obligations under this Section 15 shall also specifically 

include, without limitation: all fines, penalties, damages, liability, costs, expenses 

(including, without limitation, reasonable legal expenses) and punitive damages (if 

any) arising out of or in connection with and (i) violation of or failure to  comply with 

any law, statute, ordinance rule, regulation, code or government requirement which 

bears upon the  performance of the Work by the Contractor, a subcontractor or 

any person or entity for whom either is responsible, (ii) means, methods, 

procedures, techniques or sequences of execution or performance of the Work, 

and (iii) failure to secure and pay for permits, fees, approvals, licenses and 

inspections as required under the Contract Documents, or any violation any permit 

or other approval of a public authority applicable to the Work.   

15.  INDEPENDENT CONTRACTOR 

In the performance of the Contractor's obligations under this Contract, it is 

understood, acknowledged and agreed between the parties that the Contractor is 

at all times acting and performing as an independent contractor, and the City shall 

neither have nor exercise any control or direction over the manner and means by 

which the Contractor performs the Contractor's obligations under this Contract, 

except as otherwise stated within the Contract terms.  The City shall not provide 

any direction to the Contractor on the work necessary to complete the project. 

Contractor understands that it is an independent contractor responsible for 

knowing how to perform all work or tasks necessary to complete project. The 

Contractor shall supervise and direct the work, using the Contractor’s best skill and 

attention based on industry standards. The Contractor shall be solely responsible 

for, and have control over, construction means, methods, techniques, sequences 

and procedures and for coordinating all portions of the work under the Contract. If 

the Contract Documents give specific instructions concerning construction means, 

methods, techniques, sequences or procedures, the Contractor shall evaluate the 

jobsite safety thereof and shall be fully and solely responsible for the jobsite safety 

of such means, methods, techniques, sequences or procedures. 

The Contractor shall be responsible to the City for acts and omissions of the 

Contractor’s employees, Subcontractors and their agents and employees, and 

other persons or entities performing portions of the work for, or on behalf of , the 

Contractor or any of its subcontractors.  The Contractor shall be responsible for 

inspection of portions of work already performed to determine that such portions 

are in proper condition to receive subsequent work.  

The Contractor understands and agrees that the Contractor and the Contractor's 

employees, agents, servants, or other personnel are not City employees.  The 
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Contractor shall be solely responsible for payment of salaries, wages, payroll 

taxes, unemployment benefits or any other form of compensation or benefit to the 

Contractor or any of the Contractor's employees, agents, servants or other 

personnel performing services or work under this Contract, whether it is of a direct 

or indirect nature.  Further in that regard, it is expressly understood and agreed 

that for such purposes neither the Contractor nor the Contractor's employees, 

agents, servants or other personnel shall be entitled to any City payroll, insurance, 

unemployment, worker's compensation, retirement or any other benefits 

whatsoever. 

16.  APPLICABLE LAW AND LICENSES 

In the conduct of the services or work contemplated in this Contract, the Contractor 

shall ensure that the Contractor and all subcontractors comply with all applicable 

state, federal and City and local law, rules and regulations, technical standards or 

specifications.  The Contractor shall qualify for and obtain any required licenses 

prior to commencement of work. 

17.  PRIOR AGREEMENTS 

This is a completely integrated Contract and contains the entire agreement 

between the parties.  Any prior written or oral agreements or representations 

regarding this Contract shall be of no effect and shall not be binding on the City.  

This Contract may only be amended in writing, and executed by duly authorized 

representatives of the parties hereto. 

18.  INTELLECTUAL PROPERTY 

The Parties hereby agree, and acknowledge, that all products, items writings, 

designs, models, examples, or other work product of the Contractor produced 

pursuant to this Contract are works made for hire, and that the City owns, has, and 

possesses any and all ownership rights and interests to any work products of the 

Contractor made under this Contract, including any and all copyright, trademark, 

or patent rights, and that compensation to the Contractor for Agreement and 

acknowledgment of this intellectual property right section of this Contract is 

included in any compensation or price whatsoever paid to the Contractor under 

this Contract.  It is the intent of the parties that the City shall have full ownership 

and control of the Contractor's work products produced pursuant to this Contract, 

and the Contractor specifically waives and assigns to the City all rights which 

Contractor may have under the 1990 Visual Artists Rights Act, federal, and state 

law, as now written or later amended or provided.  In the event any products, items 

writings, designs, models, examples, or other work product produced pursuant to 

this Contract is deemed by a court of competent jurisdiction not to be a work for 

hire under federal copyright laws, this intellectual property rights provision shall act 

as an irrevocable assignment to the City by the Contractor of any and all 

copyrights, trademark rights, or patent rights in the Contractor's products, items 
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writings, designs, models, examples, or other work product produced pursuant to 

this Contract, including all rights in perpetuity.  Under this irrevocable assignment, 

the Contractor hereby assigns to the City the sole and exclusive right, title, and 

interest in and to the Contractor's products, items writings, designs, models, 

examples, or other work product produced pursuant to this Contract, without 

further consideration, and agrees to assist the City in registering and from time to 

time enforcing all copyrights and other rights and protections relating to the 

Contractor's products, items writings, designs, models, examples, or other work 

product in any and all countries.  It is the Contractor's specific intent to assign all 

right, title, and interest whatsoever in any and all copyright rights in the Contractor's 

products, items writings, designs, models, examples, or other work product 

produced pursuant to this Contract, in any media and for any purpose, including 

all rights of renewal and extension, to the City.  To that end, the Contractor agrees 

to execute and deliver all necessary documents requested by the City in 

connection therewith and appoints the City as Contractor's agent and attorney-in-

fact to act for and in Contractor's behalf and stead to execute, register, and file any 

such applications, and to do all other lawfully permitted acts to further the 

registration, prosecution, issuance, renewals, and extensions of copyrights or 

other protections with the same legal force and effect as if executed by the 

Contractor; further, the parties expressly agree that the provisions of this 

intellectual property rights section shall be binding upon the parties and their heirs, 

legal representatives, successors, and assigns. 

19.  WAIVERS 

No waiver of default by the City of any of the terms, covenants, and conditions 

hereof to be performed, kept, and observed by the Contractor shall be construed, 

or shall operate, as a waiver of any subsequent default of any of the terms, 

covenants, or conditions herein contained to be performed, kept, and observed by 

the Contractor. 

20.  THIRD PARTIES 

It is expressly understood and agreed that enforcement of the terms and conditions 

of this Contract, and all rights of action relating to such enforcement, shall be 

strictly reserved to the Parties hereto, and nothing contained in this Contract shall 

give or allow any such claim or right of action by any other or third person or entity 

on such Contract.  It is the express intention of the Parties hereto that any person 

or entity, other than the Parties to this Contract, receiving services or benefits 

under this Contract shall be deemed to be incidental beneficiaries only. 

21.   TERMINATION 

A. Termination for Convenience. 



 
B21-168NS Taxiway Bravo Rehab Project  

By signing this Contract, Contractor represents that it is a sophisticated 

business and enters into the Contract voluntarily, has calculated all 

business risks associated with this Contract, and understands and assumes 

all risks of being terminated for convenience, whether such risks are known 

or not known.  Contractor agrees that the City may terminate this Contract 

at any time for convenience of the City, upon written notice to the 

Contractor.  Contractor expressly agrees to and assumes the risk that the 

City shall not be liable for any costs or fees of whatsoever kind and nature 

if termination for convenience occurs before Contractor begins any work or 

portion of the work.  Contractor further expressly agrees and assumes the 

risks that the City shall not be liable for any unperformed work, anticipated 

profits, overhead, mobilizations costs, set-up, demobilization costs, 

relocation costs of employees, layoffs or severance costs, administrative 

costs, productivity costs, losses on disposal of equipment or materials, cost 

associated with the termination of subcontractors, costs associated with 

purchase orders or purchases, or any other costs or fees of any kind and 

nature, if Contractor has started or performed portions of the Contract prior 

to receiving notice from the City.  The City shall be liable only for the portions 

of work Contractor actually satisfactorily completed up to the point of the 

issuance of the Notice of Termination for convenience. In no event shall the 

City be responsible for the Contractor’s anticipated profits or general 

conditions. Upon receipt of this notice the Contractor shall immediately: 

discontinue all services affected (unless the notice directs otherwise), and 

deliver to the City all data, drawings, specifications, reports, estimates, 

summaries, and other information and materials accumulated in performing 

this Contract, whether completed or in process. All obligations of the 

Contractor under the Contract Documents with respect to the completed 

Work, including, but not limited to, all warranties, guaranties, punch list 

obligations, and indemnities, shall apply to all Work completed or 

substantially completed by the Contractor prior to a convenience 

termination or any other termination by the City pursuant to this Section 22.  

Notwithstanding the above, any convenience termination by the City or 

payments to the Contractor shall be without prejudice to any claims or legal 

remedies that the City may have against the Contractor for any cause. 

Upon a determination that a termination of this Contract other than 

termination for convenience under this Section 22A was wrongful or 

improper for any reason, such termination shall automatically be deemed 

converted to a convenience termination under this Section 22A, and the 

Contractor’s remedy for such wrongful termination shall be limited to the 

recoveries specified under this Section 22A.  

B. Termination for Cause: The occurrence of any one or more of the following 

events (“Event of Default”) will justify termination for cause:  
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(1) Contractor’s failure to perform the work in accordance with the Contract 

Documents (including, but not limited to, failure to supply sufficient 

skilled workers or suitable materials or equipment or failure to adhere to 

the progress schedule as adjusted from time to time. 

(2) Contractor’s disregard of the laws or regulations of any public body 

having jurisdiction. 

(3) Contractor’s disregard of the authority of Project Manager.  

(4) Contractor’s violation in any material provision of the Contract 

Documents. 

(5) Contractor’s failure to make prompt payments to its subcontractors, and 

suppliers of any tier, or laborers or any person working on the work by, 

through, or under the Contractor or any of them, any all of their 

employees, officers, servants, members, and agents. 

(6) Contractor files a petition commencing a voluntary case under the U.S. 

Bankruptcy Code, or for liquidation, reorganization, or an arrangement 

pursuant to any other U.S. or state bankruptcy Laws, or shall be 

adjudicated a debtor or be declared bankrupt or insolvent under the U.S. 

Bankruptcy Code, or any other federal or state laws relating to 

bankruptcy, insolvency, winding-up, or adjustment of debts, or makes a 

general assignment for the benefit of creditors, or admits in writing its 

inability to pay its debts generally as they become due, or if a petition 

commencing an involuntary case under the U.S. Bankruptcy Code or an 

answer proposing the adjudication of Contractor as a debtor or bankrupt 

or proposing its liquidation or reorganization pursuant to the Bankruptcy 

Code or any other U.S. federal or state bankruptcy laws is filed in any 

court and Contractor consents to or acquiesces in the filing of that  

pleading or the petition or answer is not discharged or denied within sixty 

(60) Calendar Days after it is filed.  

(7) A custodian, receiver, trustee or liquidator of Contractor, all or 

substantially all of the assets or business of Contractor, or of 

Contractor’s interest in the Work or the Contract, is appointed in any 

proceeding brought against Contractor and not discharged within sixty 

(60) Calendar Days after that appointment, or if Contractor shall consent 

to or acquiesces in that appointment.  

(8) Contractor fails to commence correction of defective work or fails to 

correct defective work within a reasonable period of time after written 

notice. 

If one or more of the events identified in Paragraphs 1 through 8 listed above 

occur, City may give Contractor written notice of the event and direct the 

event be cured.  Any such Notice to Cure will provide Contractor a minimum 

of ten (10) calendar days to prepare and submit to the Project Manager a 

plan to correct the Event of Default. If such plan to correct the Event of 

Default is not submitted to the Project Manager within ten (10) days after 



 
B21-168NS Taxiway Bravo Rehab Project  

the date of the written notice or such plan is unacceptable to the City, the 

City may, give Contractor (and the Surety, if any) written notice that 

Contractor’s services are being terminated for cause.  Upon delivery of the 

termination notice, City may terminate the services of Contractor in whole 

or in part, exclude Contractor from the site, and take possession of the work 

and of all Contractor’s tools, appliances, construction equipment, and 

machinery at the project site, and use the same to the full extent they could 

be used by Contractor (without liability to Contractor for trespass or 

conversion), incorporate in the work all materials and equipment stored at 

the site or for which City has paid Contractor but which are stored 

elsewhere, and finish the work as City may deem expedient.  In such case, 

Contractor shall not be entitled to receive any further payment until 

Certificate of Completion of the work.  In the event City terminates this 

Contract for Cause and the cost of completing the work exceeds the unpaid 

balance of the Contract price, Contractor shall pay City for any costs of 

completion which exceed the Contract price when combined with all 

amounts previously paid to Contractor.  When exercising any rights or 

remedies under this paragraph City shall not be required to obtain the 

lowest price for the work performed. Should the cost of such completion, 

including all proper charges, be less than the original Contract price, the 

amount so saved shall accrue to the City. Neither the City nor any officer, 

agent or employee of the City shall be in any way liable or accountable to 

the Contractor or the Surety for the method by which the completion of the 

said work, or any portion thereof, may be accomplished or for the price paid. 

Where Contractor’s services have been so terminated by City, the 

termination will not affect any rights or remedies of City against Contractor 

or Surety then existing or which may thereafter accrue.  Any retention or 

payment of moneys due Contractor by City will not release Contractor from 

liability. 

C. Termination Notice. Upon receipt of a termination notice, whether for 

convenience or cause, the Contractor shall immediately: discontinue all 

services affected (unless the notice directs otherwise), and deliver to the City 

all data, drawings, specifications, reports, estimates, summaries, and other 

information and materials accumulated in performing this Contract, whether 

completed or in process. 

D. Removal of Equipment. Except as provided above, in the case of termination 

of this Contract before completion from any cause whatever, the Contractor, if 

notified to do so by the City, shall promptly remove any part or all of Contractor's 

equipment and supplies from the property of the City, failing which the City shall 

have the right to remove such equipment and supplies at the expense of the 

Contractor. 
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22.  BOOKS OF ACCOUNT AND AUDITING 

The Contractor shall keep and make available to the City if requested, full detailed,  

true and complete records, which support billing statements, reports, performance 

indices, and all other related documentation.  The City’s authorized representatives 

shall have access during reasonable hours to all records, which are deemed 

appropriate to auditing billing statements, reports, performance indices, and all 

other related documentation.  The Contractor agrees that it will keep and preserve 

for at least seven years all documents related to the Contract which are routinely 

prepared, collected or compiled by the Contractor during the performance of this 

Contract. 

The City’s Auditor and the Auditor’s authorized representatives shall have the right 

at any time to audit all of the related documentation.  The Contractor shall make 

all documentation available for examination at the Auditor’s request at either the 

Auditor’s or Contractor's offices, and without expense to the City. 

Records for all contracts, specifically including but not limited to Firm Fixed Price 

contracts (i.e. fixed price or stipulated sum contracts), unit price, cost plus or time 

& material contracts with or without a guaranteed maximum (or not to-exceed 

amounts) shall upon reasonable notice be open to inspection and subject to audit, 

scanning, and/or reproduction during normal business working hours.  City’s 

Auditor may (without limitation) conduct verifications such as counting employees 

at the Construction Site, witnessing the distribution of payroll, verifying information 

and amounts through interviews and written confirmations with Contractor 

employees, field and agency labor, subcontractors, and vendors. 

 

Contractor's "records" as referred to in this shall include any and all information, 

materials and data of every kind and character, including without limitation, 

records, books, papers, documents, subscriptions, recordings, agreements, 

purchase orders, leases, contracts, commitments, arrangements, notes, daily 

diaries, e-mails, superintendent reports, drawings, receipts, vouchers and 

memoranda, RFID data, GPS tracking data, and any and all other agreements, 

sources of information and matters that may in City's judgment have any bearing 

on or pertain to any matters, rights, duties or obligations under or covered by any 

Contract Document.    Such records shall include written policies and procedures; 

time sheets; payroll registers; payroll records; cancelled payroll checks; 

subcontract files (including proposals of successful and unsuccessful bidders, bid 

recaps, negotiation notes, etc.); original bid estimates; estimating work sheets; 

correspondence; change order files (including documentation covering negotiated 

settlements); back charge logs and supporting documentation; invoices and 

related payment documentation; general ledger, information detailing cash and 

trade discounts earned, insurance rebates and dividends; and any other contractor 
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records which may have a bearing on matters of interest to the City in connection 

with the contractor's dealings with the City (all foregoing hereinafter referred to as 

"records")  to the extent necessary to adequately permit evaluation and verification 

of any or all of the following: 

• Compliance with contract requirements for deliverables 

• Compliance with approved plans and specifications  

• Compliance with contract provisions regarding the pricing of change orders 

• Accuracy of contractor representations regarding the pricing of invoices 

• Accuracy of contractor representations related to claims submitted by the 

contractor or any of his payees.  

Contractor shall require all payees receiving $7,500 or more in connection with this 

contract (examples of payees include subcontractors, material suppliers, 

insurance carriers, etc.) to comply with the provisions of this article by including 

the requirements hereof in a written contract agreement between Contractor and 

payee.  Contractor will ensure that all payees (including those entering into Firm 

Fixed Price contracts) have the same right to audit provisions contained in this 

contract.   

City's authorized representative(s) shall have reasonable access to the 

Contractor's facilities, shall be allowed to interview all current or former employees 

to discuss matters pertinent to the performance of this contract and shall be 

provided adequate and appropriate work space, to conduct audits in compliance 

with this article.  

If an audit inspection or examination in accordance with this article, discloses 

overpricing or overcharges to the City (of any nature) by the Contractor and/or the 

Contractor’s Subcontractors more than $25,000 in addition to making adjustments 

for the overcharges, the reasonable actual cost of the City's audit shall be 

reimbursed to the City by the Contractor.  Any adjustments and/or payments which 

must be made as a result of any such audit or inspection of the Contractor's 

invoices and/or records shall be made within a reasonable amount of time (not to 

exceed 30 days) from presentation of City's findings to Contractor. 

In addition, to the normal paperwork documentation the Contractor typically 

furnishes to the City, in order to facilitate efficient use of City resources when 

reviewing and/or auditing the Contractor’s billings and related reimbursable cost 

records, the Contractor agrees to furnish (upon request) the following types of 

information in the specified computer (PC) readable file format(s): 
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Type of Record PC Readable File Format

Monthly Job Cost Detail .pdf and Excel

Detailed job Cost History To Date .pdf and Excel

Monthly Labor Distribution detail (if not already separately detailed in the Job Cost 

Detail) .pdf and Excel

Total Job to date Labor Distrubution detail (if not already included in the detailed 

Job Cost History to date) .pdf and Excel

Employee Timesheets documenting time worked by all individuals who charge 

reimbursable time to the project .pdf

Daily Foreman Reports listing names and hours and tasks of personnel who worked 

on the project .pdf

Daily Superintendent Reports .pdf

Detailed Subcontract Status Reports (showing original subcontract value, approved 

subcontract change orders, subcontractor invoices, payment to subcontractors, etc. .pdf and Excel

Copies of Executed Subcontracts with all Subcontractors .pdf

Copies of all executed change orders issued to Subcontractors .pdf

Copies of all documentation supporting all reimbursable job costs (subcontractor 

payment applications, vendor invoices, internal cost charges, etc.) .pdf  

23.   ILLEGAL ALIENS  

 Illegal Aliens - Public Contracts for Services - Compliance with Title 8, Article 17.5, 

Colorado Revised Statutes: The Contractor acknowledges, understands, agrees, 

and certifies that:  In the performance of any work or the provision of any services 

by the Contractor under this Contract, the Contractor shall not knowingly employ 

or contract with an illegal alien to perform work under this Contract; or enter into a 

contract with any subcontractor that fails to certify to the Contractor that the 

subcontractor shall not knowingly employ or contract with an illegal alien to perform 

work under this Contract or under the subcontract to this Contract.  The Contractor 

certifies in accord with Section 8-17.5-102(1) C.R.S. that, on the date the 

Contractor signs this Contract, the Contractor does not knowingly employ or 

Contract with an illegal alien who will perform work under this Contract and that 

the Contractor shall participate in the E-Verify program or Colorado Department of 

Labor and Employment program in order to confirm the employment eligibility of 

all employees who are newly hired for employment or to perform work under this 

Contract.  The Contractor is expressly prohibited from using the e-verify program 

or Colorado Department of Labor and Employment program procedures to 

undertake pre-employment screening of job applicants while this Contract and any 

services under this Contract are being performed.  If the Contractor obtains actual 

knowledge that a subcontractor performing work under this Contract for services 

knowingly employs or contracts with an illegal alien, the Contractor shall notify the 

subcontractor and the City within three days that the Contractor has actual 
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knowledge that the subcontractor is employing or contracting with an illegal alien, 

and terminate the subcontract with the subcontractor if within three days of 

receiving the notice the subcontractor does not stop employing or contracting with 

the illegal alien; except that the Contractor shall not terminate the Contract with the 

subcontractor if during the three days the subcontractor provides information to 

establish that the subcontractor has not knowingly employed or contracted with an 

illegal alien.  The Contractor shall comply with any request by the City, federal 

government, or the Colorado Department of Labor and Employment made in the 

course of an investigation.  If the Contractor violates or fails to comply with any 

provision of C.R.S. 8-17.5-101 et seq., the City may terminate this Contract for 

breach of contract. If this Contract is so terminated, the Contractor shall be liable 

for any actual and consequential damages to the City. 

24.  COMPLIANCE WITH IMMIGRATION REFORM AND CONTROL 

ACT OF 1986 

Contractor certifies that Contractor has complied with the United States 

Immigration Reform and Control Act of 1986. All persons employed by Contractor 

for performance of this Contract have completed and signed Form I-9 verifying 

their identities and authorization for employment. 

25.  LABOR 

The Contractor shall employ only competent and skilled workmen and foremen in 

the conduct of work on this Contract. The Contractor shall at all times enforce strict 

discipline and good order among Contractor's employees. The Project Manager 

shall have the authority to order the removal from the work of any person, including 

Contractor's or any subcontractor’s employees, who refuses or neglects to observe 

any of the provisions of these Plans or Specifications, or who is incompetent, 

abusive, threatening, or disorderly in conduct and any such person shall not again 

be employed on the Project. 

In accord with the Keep Jobs in Colorado Act, codified at sections 8-17-101, et 

seq., C.R.S., Colorado labor shall be employed to perform the work to the extent 

of not less than eighty percent (80%) of each type or class of labor in the several 

classifications of skilled and common labor employed on this Project et seq.=; 

provided however, that this paragraph shall not apply if the Project receives federal 

funding. 

In no event shall the City be responsible for overtime pay. 

26.  GRATUITIES 

A. This Contract may be terminated if the Mayor, the Mayor’s designee, and/or 

the Procurement Services Manager determine, in their sole discretion, that the 

Contractor or any officer, employee, agent, or other representative whatsoever, 

of the Contractor offered or gave a gift or hospitality to a City officer, employee, 
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agent or Contractor for the purpose of influencing any decision to grant a City 

contract or to obtain favorable treatment under any City contract. 

B. The terms "hospitality" and "gift" include, but are not limited to, any payment, 

subscription, advance, forbearance, acceptance, rendering or deposit of 

money, services, or anything of value given or offered, including but not limited 

to food, lodging, transportation, recreation or entertainment, token or award.  

C. Contract termination under this provision shall constitute a breach of contract 

by the Contractor, and the Contractor shall be liable to the City for all costs of 

reletting the contract or completion of the project. Further, if the Contractor is 

terminated under this provision, or violates this provision but is not terminated, 

the Contractor shall be subject to debarment under the City's Procurement 

Regulations. The rights and remedies of the City provided in this clause shall 

not be exclusive and are in addition to any other rights and remedies provided 

by law or under this Contract. 

27.  [Intentionally Deleted] 

28.  ORDER OF PRECEDENCE 

Any inconsistency in this Contract shall be resolved by giving precedence in the 

following order: 

A. Federal Aviation Administration contract terms and conditions 

B. This Contract document with its terms and conditions  

C. Specific Construction Terms and Conditions 

D. General Construction Terms and Conditions 

E. The Statement of Work 

F. Specific Specifications 

G. General Specifications 

H. Other Appendices, Attachments, Exhibits, or Schedules 

29.  HEADINGS 

The section headings contained in this Contract are for reference purposes only 

and shall not affect the meaning or interpretation of this Contract. 

30.  DISPUTES 

A. All administrative and contractual disputes arising from or related to this 

Contract other than those arising under Change Orders provisions (in 

section107.27 of General Construction Terms and Conditions) shall be 

addressed in the following manner: 

(1) If either Party disputes or disagrees with a Contract term or the other 

Party’s interpretation of a Contract term or has any other administrative 

or contractual dispute not addressed in the Change Orders provisions, 

such Party shall promptly give the other Party written notice of said 

dispute. 
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(2) The Parties shall hold a meeting as soon as reasonably possible, but in 

no event later than thirty (30) calendar days from the initial written notice 

of the dispute, attended by persons with decision-making authority 

regarding the dispute, to attempt in good faith to negotiate a resolution 

of the dispute; provided, however, that no such meeting shall be deemed 

to vitiate or reduce the obligations and liabilities of the Parties or be 

deemed a waiver by a Party of any remedies to which such Party would 

otherwise be entitled unless otherwise agreed to by the Parties in 

writing. 

(3) If, within thirty (30) calendar days after such meeting, the Parties have 

not succeeded in negotiating a resolution of the dispute, they agree to 

submit the dispute to non-binding mediation and to bear equally the 

costs of the mediation. 

(4) The Parties will jointly appoint a mutually acceptable mediator. If they 

fail to do so within twenty (20) calendar days from the conclusion of the 

negotiation period, they shall each select a mediator. The two mediators 

will then appoint a third mediator who shall conduct mediation for the 

Parties as the sole mediator. 

(5) The Parties agree to participate in good faith in the mediation and 

negotiations for a period of thirty (30) calendar days. The substantiv e 

and procedural law of the State of Colorado shall apply to the 

proceedings. If the Parties are not successful in resolving the dispute 

through mediation, then the Parties shall be free to pursue any other 

remedy afforded by the laws of the State of Colorado. 

(6) Until final resolution of any dispute hereunder, the Contractor shall 

diligently proceed with the performance of this Contract as directed by 

the City. For purposes of this Contract, termination for convenience shall 

not be deemed a dispute. The City of Colorado Springs and the 

Contractor agree to notify each other in a timely manner of any claim, 

dispute, or cause of action arising from or related to this Contract, and 

to negotiate in good faith to resolve any such claim, dispute, or cause of 

action. To the extent that such negotiations fail, the City of Colorado 

Springs and the Contractor agree that any lawsuit or cause of action that 

arises from or is related to this Contract shall be filed with and litigated 

only by the Colorado District Court for El Paso County, CO.   

31.  DELIVERY 

The City may cancel this Contract or any portion thereof if delivery is not made 

when and as specified, time being of the essence in this Contract. Contractor shall 

pay the City for any loss or damage sustained by the City because of failure to 

perform in accordance with this Contract.   
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32.  PAYMENTS 

All invoices shall be sent to the Project Manager and Airport’s Accounting 

Department   Via email to: 

bud.geng@coloradosprings.gov  
AccountsPayable@coloradosprings.gov 
  

The Contractor must include contract number and invoice number in the Subject 

line of the email.  

The City will pay the Contractor, upon submission of proper invoices, the prices 

stipulated in the Contract for services rendered and accepted, less any deductions 

provided in this Contract within 30 days (Net 30).  The City will not pay late fees or 

interest.  Any discount payment terms offered on the invoice may be taken by the 

City.   

All payments for Construction will be made in accordance with the Payment 

provisions found in General Construction Terms and Conditions. 

Each invoice must contain at least the following information: 

Contract number, invoice number, invoice date, timeframe covered by invoice, type 

and amount of labor and materials used for that time period, dollar amount in unit 

price, extended price, and total value of invoice.    

IF a Change Order is granted on a T&M basis, then; 

The City will make payments for services on a monthly basis for services 

performed during the previous month in accordance with this Contract.  All labor 

Invoices shall include labor categories, rates, hours worked, and total amounts per 

category.  All labor categories and rates charged must be included in this Contract.  

No other categories or rates will be allowed or payable.  All labor invoices are 

subject to City approval. 

 

Materials will be payable on a reimbursable basis with no additional profit, fee, 

overhead, handling, or General and Administrative (G&A) costs.  All costs for 

materials shall be approved by the City Contracts Specialist before the costs are 

incurred and payable. 

The City will pay the Contractor, upon submission of proper invoices, the prices 

stipulated in the Contract for services rendered and accepted, less any deductions 

provided in this Contract within 30 days (Net 30). The City will not pay late fees or 

interest. Any discount payment terms offered on the invoice may be taken by the 

City.   

mailto:bud.geng@coloradosprings.gov
mailto:AccountsPayable@coloradosprings.gov
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33.  INSPECTION OF SERVICES 

The Contractor is responsible for performing or having performed all inspections 

and tests necessary to substantiate that the services furnished under this Contract 

conform to Contract requirements, including any applicable technical requirements 

for specified manufacturers’ parts. This clause takes precedence over any City 

inspection and testing required in the Contract’s specifications, except for 

specialized inspections or tests specified to be performed solely by the City. 

A. Definition of “services”, as used in this clause, includes services performed, 

workmanship, and material furnished or utilized in the performance of services.  

B. The Contractor shall provide and maintain an inspection system acceptable to 

the City covering the services under this Contract.  Complete records of all 

inspection work performed by the Contractor shall be maintained and made 

available to the City during Contract performance and for as long afterwards as 

the Contract requires. 

C. The City has the right to inspect and test all services called for by the Contract, 

to the extent practicable at all times and places during the term of the Contract.  

The City will perform inspections and tests in a manner that will not unduly 

delay the work. 

D. If the City performs inspections or test on the premises of the Contractor or a 

subcontractor, the Contractor shall furnish, and shall require subcontractors to 

furnish, at no increase in Contract price, all reasonable facilities and assistance 

for the safe and convenient performance of these duties. 

34.  SECURITY 

The City maintains security requirements regarding access to City buildings and 

other City workplaces and worksites on City property.  All Contractor personnel 

accessing City buildings, workplaces, or worksites, may be required to produce a 

valid, Government issued picture identification.  Contractor personnel lacking such 

identification may not be allowed access to such sites.  No costs incurred by the 

Contractor due to City security requirements shall be allowable or payable under 

this Contract.  

35.  T IME IS OF THE ESSENCE 

In as much as the Contract concerns a needed or required service, the terms, 

conditions, and provisions of the Contract relating to the time of performance and 

completion of work are of the essence of this Contract.  The Contractor shall begin 

work on the day specified and shall prosecute the work diligently so as to assure 

completion of the work within the number of calendar days or date specified, or the 

date to which the time for completion may have been extended. 
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36.  EMPLOYMENT OF LABOR 

The Contractor shall comply with, and defend and hold the City harmless from any 

violation of all laws and lawful rules and regulations, both of the State of Colorado 

and of the United States, relating to Workmen's Compensation, unemployment 

compensation, Social Security, payment for overtime, and all other expenses and 

conditions of employment under this Contract. 

37.  SALES TAX 

The Contractor must have a tax-exemption certificate from the Colorado 

Department of Revenue for this project.  The certificate does not apply to City of 

Colorado Springs Sales and Use Tax which shall be applicable.  The tax-exempt 

project number and the exemption certificate only applies to County, PPRTA 

(Pikes Peak Rural Transportation Authority), and State taxes when purchasing 

construction and building materials to be incorporated into this project.   

Furthermore, the exemption does not include or apply to the purchase or rental of 

equipment, supplies or materials that do not become a part of the completed 

project or structure.  Such purchases and rentals are subject to full applicable 

taxation. 

All contracts with subcontractors must include the City of Colorado Springs Sales 

and Use Tax on the work covered by the Contract, and other taxes as applicable.   

Note:  For all equipment, materials and supplies incorporated into the work 

purchased from vendors or suppliers not licensed to collect City Sales Tax (i.e. out 

of state suppliers, etc.), City Use Tax is due and payable to the City.  The 

Contractor shall execute and deliver and shall cause the Contractor’s 

subcontractors to execute and deliver to the City Sales Tax Office, ST 18 forms 

listing all said equipment, materials and supplies and the corresponding use tax 

due, along with payment for said taxes.  Any outstanding taxes due may be 

withheld from the final payment due the Contractor and may result in suspension 

of Contractor from bidding on City projects.  

Forms and instructions can be downloaded at https://coloradosprings.gov/sales-

tax/page/sales-tax-information.  Questions can be directed to the City Sales Tax 

Division at (719) 385-5903.  

Our Registration Numbers are as follows: 
City of Colorado Springs 

Federal I.D.: 84-6000573 
Federal Excise: A-138557 
State Sales Tax: 98-03479 
 

The Contractor's payment or exemption of State of Colorado, El Paso County and 

City Sales and Use Taxes shall be as specified herein. 
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38.  SEVERABILITY 

If any terms, conditions, or provisions of this Contract shall be held 

unconstitutional, illegal, or void, such finding shall not affect any other terms, 

conditions, or provisions of this Contract. 

39.  LIABILITY OF CITY EMPLOYEES 

All authorized representatives of the City are acting solely as agents and 

representatives of the City when carrying out and exercising the power or authority 

granted to them under the Contract. There shall not be any liability on them either 

personally or as employees of the City. 

40.  USE OF CITY NAME OR LOGO 

Except as otherwise provided in this Contract, the Contractor shall not refer to this 

Contract or the City of Colorado Springs in any advertising or promotions in such 

a manner as to state or imply that the product or service provided is endorsed or 

preferred by the City of Colorado Springs, its employees, or its Departments, or is 

considered by these entities to be superior to other products or services.  Any use 

of the name or logo of the City of Colorado Springs in advertising or promotions 

must be approved in writing by the City of Colorado Springs Contracts Specialist 

assigned to the Contract prior to such use.  

41.  TRAVEL 

If travel expenses are included as a line item in this Contract, all travel expenses 

incurred and billable by the Contractor are subject to City approval. Air travel shall 

be limited to the round trip "economy coach" fare. Travel from the Colorado Springs 

Airport is encouraged.  Unless there are extenuating circumstances, the Contract 

should take advantage of lower airfares by purchasing tickets more than 14 days 

in advance of travel. In-state travel by air must be more economical than travel by 

private vehicle.  Use of a private vehicle may be reimbursed per mile at the current 

rate published by the IRS annually.  Short-term parking, long-term parking or cab 

fare associated with airport departure and arrival may be allowable expenses. 

Valet parking will not be allowed unless it is the least expensive or only option.  Car 

rental rates may be reimbursed for car rentals no greater than the intermediate or 

standard classification.  The City will not reimburse any other travel methods or 

expenses.  The City will pay for lodging, meals, and miscellaneous expenses on a 

per diem basis only, in accordance with the current per diem rates published by 

the IRS annually.  The City will not pay for Contractor expenses exceeding the per 

diem rates.  Receipts for all reimbursable expenses must be provided with the 

Contractor’s invoice.   

 



 
B21-168NS Taxiway Bravo Rehab Project  

42.  ELECTRONIC SIGNATURES 

 

This Agreement and all other documents contemplated hereunder may be 

executed using electronic signatures with delivery via facsimile transmission, 

by scanning and transmission of electronic files in Portable Document Format 

(PDF) or other readily available file format, or by copy transmitted via email, or 

by other electronic means and in one or more counterparts, each of which shall 

be (i) an original, and all of which taken together shall constitute one and the 

same agreement, (ii) a valid and binding agreement and fully admissible under 

state and federal rules of evidence and (iii) enforceable in accordance with its 

terms. 

43.  CIVIL RIGHTS. 

A. Title VI Solicitation Notice: The City in accordance with the provisions  of Title 

VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 USC §§ 2000d to 2000d-4) 

and the Regulations, hereby notifies all bidders or offerors that it will 

affirmatively ensure that any contract entered into pursuant to this 

advertisement, [select disadvantaged business enterprises or airport 

concession disadvantaged business enterprises] will be afforded full and fair 

opportunity to submit bids in response to this invitation and will not be 

discriminated against on the grounds of race, color, or national origin in 

consideration for an award. 

 

B. Compliance with Nondiscrimination Requirements:  

During the performance of this contract, the Contractor, for itself, its assignees, 

and successors in interest (hereinafter referred to as the “Contractor”), agrees 

as follows: 

(1) Compliance with Regulations: The Contractor (hereinafter includes 

consultants) will comply with the Title VI List of Pertinent 

Nondiscrimination Acts and Authorities, as they may be amended from 

time to time, which are herein incorporated by reference and made a 

part of this contract. 

(2) Nondiscrimination: The Contractor, with regard to the work performed 

by it during the contract, will not discriminate on the grounds of race, 

color, or national origin in the selection and retention of subcontractors, 

including procurements of materials and leases of equipment. The 

Contractor will not participate directly or indirectly in the discrimination 

prohibited by the Nondiscrimination Acts and Authorities, including 

employment practices when the contract covers any activity, project, or 

program set forth in Appendix B of 49 CFR part 21. 

(3) Solicitations for Subcontracts, including Procurements of Materials and 

Equipment:  In  all solicitations, either by competitive bidding or 
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negotiation made by the Contractor for work to be performed under a 

subcontract, including procurements of materials, or leases of 

equipment, each potential subcontractor or supplier will be notified by 

the Contractor of the contractor’s obligations under this contract and the 

Nondiscrimination Acts and Authorities  on the grounds of race, color, or 

national origin. 

(4) Information and Reports: The Contractor will provide all information and 

reports required by the Acts, the Regulations, and directives issued 

pursuant thereto and will permit access to its books, records, accounts, 

other sources of information, and its facilities as may be determined by 

the sponsor or the Federal Aviation Administration to be pertinent to 

ascertain compliance with such Nondiscrimination Acts and Authorities 

and instructions. Where any information required of a contractor is in the 

exclusive possession of another who fails or refuses to furnish the 

information, the Contractor will so certify to the sponsor or the Federal 

Aviation Administration, as appropriate, and will set forth what efforts it 

has made to obtain the information. 

(5) Sanctions for Noncompliance: In the event of a Contractor’s 

noncompliance with the non- discrimination provisions of this contract, 

the sponsor will impose such contract sanctions as  it or the Federal 

Aviation Administration may determine to be appropriate, including, but 

not limited to: 

a. Withholding payments to the Contractor under the contract until 

the Contractor complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in 

part. 

 

C. Incorporation of Provisions:  

The Contractor will include the provisions of paragraphs one through six in 

every subcontract, including procurements of materials and leases of 

equipment, unless exempt by the Acts, the Regulations, and directives issued 

pursuant thereto. The Contractor will take action with respect to any 

subcontract or procurement as the sponsor or the Federal Aviation 

Administration may direct as a means of enforcing such provisions including 

sanctions for noncompliance. Provided, that if the Contractor becomes involved 

in, or is threatened with litigation by a subcontractor, or supplier because of 

such direction, the Contractor may request the sponsor to enter into any 

litigation to protect the interests of the sponsor. In addition, the Contractor may 

request the United States to enter into the litigation to protect the interests of 

the United States. 

 

D. Title VI List of Pertinent Nondiscrimination Acts and Authorities:  
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During the performance of this contract, the Contractor, for itself, its 
assignees, and successors in interest (hereinafter referred to as the 
“Contractor”) agrees to comply with the following non- discrimination statutes 

and authorities; including but not limited to: 

• Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 

252) (prohibits discrimination on the basis of race, color, national origin); 

• 49 CFR part 21 (Non-discrimination in Federally-assisted programs of the 

Department of Transportation—Effectuation of Title VI of the Civil Rights 

Act of 1964); 

• The Uniform Relocation Assistance and Real Property Acquisition Policies 

Act of 1970, (42  USC§ 4601) (prohibits unfair treatment of persons 

displaced or whose property has been acquired because of Federal or 

Federal-aid programs and  projects); 

• Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as 

amended (prohibits discrimination on the basis of disability); and 49 CFR 

part 27; 

• The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) 

(prohibits discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982 (49 USC § 471, Section 

47123), as amended (prohibits discrimination based on race, creed, color, 

national origin, or sex); 

• The Civil Rights Restoration Act of 1987 (PL 100-209) (broadened the 

scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, 

the Age Discrimination Act of 1975 and Section 504 of the Rehabilitation 

Act of 1973, by expanding the definition of the terms “programs or activities” 

to include all of the programs or activities of the Federal-aid recipients, sub- 

recipients and contractors, whether such programs or activities are 

Federally funded or  not); 

• Titles II and III of the Americans with Disabilities Act of 1990, which prohibit 

discrimination on the basis of disability in the operation of public entities, 

public and private transportation systems, places of public accommodation, 

and certain testing entities (42 USC §§ 12131 – 12189) as implemented by 

U.S. Department of Transportation regulations at 49 CFR parts 37 and  38;  

• The Federal Aviation Administration’s Nondiscrimination statute (49 USC § 

47123) (prohibits discrimination on the basis of race, color, national origin, 

and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice 

in Minority Populations and Low-Income Populations, which ensures 

nondiscrimination against minority populations by discouraging programs, 

policies, and activities with disproportionately high and adverse human 

health or environmental effects on minority and low-income  populations; 

• Executive Order 13166, Improving Access to Services for Persons with 

Limited English Proficiency, and resulting agency guidance, national origin 
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discrimination includes discrimination because of limited English proficiency 

(LEP).  To ensure compliance with Title VI, you must   take reasonable steps 

to ensure that LEP persons have meaningful access to your programs (70 

Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits 

you from discriminating because of sex in education programs or activities 

(20 USC 1681 et seq). 

44.  APPENDICES 

The following Appendices are made a part of this Agreement: 

Appendix A – Additional Terms and Conditions 
Appendix B – Statement of Work.   
Appendix C – Design Documents 
Appendix D – Project Manual 

Appendix E – Price Sheet 
Appendix F – General Construction Terms and Conditions 
Appendix G – Minimum Insurance Requirements  
Appendix H – Contractor’s Proposal 

Appendix I – Project Schedule 
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CONTRACT SIGNATURE PAGE 

The Contractor certifies in accord with Section 8-17.5-102(1) C.R.S. that, on the date the 

Contractor signs this Contract, the Contractor does not knowingly employ or Contract with 

an illegal alien who will perform work under this Contract and that the Contractor shall 

participate in the E-Verify program or Colorado Department of Labor and Employment 

program in order to confirm the employment eligibility of all employees who are newly 

hired for employment or to perform work under this Contract.  The Contractor is expressly 

prohibited from using the E-Verify program or Colorado Department of Labor and 

Employment program procedures to undertake pre-employment screening of job 
applicants while this Contract and any services under this Contract are being performed.  

IN WITNESS WHEREOF, the parties have caused these presents to be executed on the 

day and the year first above written. 

This Contract is executed in one (1) original copy. 

THE CITY OF COLORADO SPRINGS, 
COLORADO: 

 
 

 Jeffrey H. Greene                                  Date 
Chief of Staff 

 

 

SECOND PARTY: 

 

SAMPLE CONTRACT ONLY 
 

Corporate Name 

DO NOT SIGN 

 

Signature                                                    Date 

 

 

 

Title 
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APPENDIX A – ADDITIONAL TERMS AND CONDITIONS/REQUIRED 

CONTRACT PROVISIONS 
 

FORCE MAJEURE 

In the event of either party being rendered unable wholly, or in part, by force majeure to 

carry out its obligations under this Agreement, then on such party’s giving notice and full 

particulars of such force majeure in writing to the other party as soon as possible after the 

occurrence of the cause relied on, the obligation of the party giving such notice, so far as 

it is affected by force majeure, shall be suspended during the continuance of any inability 

so caused, but for no longer period, and such cause shall, as far as possible, be remedied 

with all reasonable dispatch.  The term “force majeure” as employed herein shall mean 

acts of the public enemies, wars, blockages, insurrections, landslides, earthquakes, fires, 

and floods. 

ADA Standards: 

It is a requirement of the City and required by law that any new or renovated facility 
meet the scoping and technical requirements of the 2010 ADA Standards for newly 
designed and constructed or altered local government facilities, public accommodations, 

and facilities. The selected Design Professional shall design the project so it both 
conforms to the 2010 ADA Standards, as applicable and as amended, and is readily 
accessible to and usable by individuals with disabilities. The selected Contractor shall 
build the project so it both conforms to the 2010 ADA Standards, as applicable and as 

amended, and is readily accessible to and usable by individuals with disabilities. 
Facilities that are designed, constructed, and/or altered facilities that meet or exceed the 
IBC 2015/ANSI A117.1 2009, used by Pikes Peak Regional Building Department, will be 
accepted as meeting or exceeding the 2010 ADA Standards. 

FEDERAL REQUIREMENTS 

This project is being Federally Funded.  At all times during the procurement process and 

execution of the so awarded contract, the Contractor shall strictly adhere to, and comply 

with all applicable federal and state laws, and their implementing regulations, as they 

currently exist and may hereafter be amended, which are incorporated herein  as terms 

and conditions of this process. 

The Contractor (including all subcontractors) shall insert these contract provisions in each 

contract and subcontract, and further require that the clauses be included in all 

subcontracts. 

The Contractor (or subcontractor) shall incorporate applicable requirements of these 

contract provisions by reference for work done under any purchase orders, rental 

agreements and other agreements for supplies or services. 

The Contractor is responsible for compliance with these contract provisions by any 

subcontractor, lower-tier subcontractor or service provider. 
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Failure to comply with the terms of these contract provisions may be sufficient grounds 

to: 

• Withhold progress payments or final payment 

• Terminate the contract 

• Seek suspension / debarment; or 

• Any other action determined to be appropriate by the City of Colorado Springs or 

the FAA. 

 

 

 

 

 

REQUIRED CONTRACT PROVISIONS 

1. NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION to  

ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

1. The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and 

the “Standard Federal Equal Employment Opportunity Construction Contract 

Specifications” set forth herein. 

2. The goals and timetables for minority and female participation, expressed in 

percentage terms for the Contractor’s aggregate workforce in each trade on all 

construction work in the covered area, are as follows: 

Timetables 

Goals for minority participation for each trade: 5.19% 

Goals for female participation in each trade:  6.9% 

These goals are applicable to all of the Contractor’s construction work (whether or not 

it is Federal or federally assisted) performed in the covered area.  If the Contractor 

performs construction work in a geographical area located outside of the covered area, 

it shall apply the goals established for such geographical area where the work is 

actually performed.  With regard to this second area, the Contractor also is subject to 

the goals for both its federally involved and non-federally involved construction. 

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 

Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, 

specific affirmative action obligations required by the specifications set forth in 41 CFR 

60-4.3(a) and its efforts to meet the goals. The hours of minority and female 

employment and training must be substantially uniform throughout the length of the 

contract, and in each trade, and the Contractor shall make a good faith effort to 

employ minorities and women evenly on each of its projects. The transfer of minority 
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or female employees or trainees from Contractor to Contractor or from project to 

project for the sole purpose of meeting the Contractor’s goals shall be a violation of the 

contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance 

with the goals will be measured against the total work hours performed. 

3. The Contractor shall provide written notification to the Director of the Office of 

Federal Contract Compliance Programs (OFCCP) within 10 working days of award of 

any construction subcontract in excess of $10,000 at any tier for construction work 

under the contract resulting from this solicitation.  The notification shall list the name, 

address, and telephone number of the subcontractor; employer identification number 

of the subcontractor; estimated dollar amount of the subcontract; estimated starting 

and completion dates of the subcontract; and the geographical area in which the 

subcontract is to be performed. 

4. As used in this notice and in the contract resulting from this solicitation, the “covered 

area” is Colorado Springs, El Paso County, Colorado. 

2. BUY AMERICAN PREFERENCE 

Certificate of Buy American Compliance for Manufactured Products  

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and 

submit this certification statement with their proposal.  The bidder or offeror must 

indicate how they intend to comply with 49 USC § 50101 by selecting one on the 

following certification statements.  These statements are mutually exclusive.  Bidder 

must select one or the other (not both) by inserting a checkmark (✓) or the letter “X”. 

 Bidder or offeror hereby certifies that it will comply with 49 USC § 50101 by: 

a) Only installing steel and manufactured products produced in the United 

States;  

b) Installing manufactured products for which the Federal Aviation 

Administration (FAA) has issued a waiver as indicated by inclusion on 

the current FAA Nationwide Buy American Waivers Issued listing; or 

c) Installing products listed as an Excepted Article, Material or Supply in 

Federal Acquisition Regulation Subpart 25.108. 

By selecting this certification statement, the bidder or offeror agrees: 

1. To provide to the Owner evidence that documents the source and origin 

of the steel and manufactured product.   

2. To faithfully comply with providing U.S. domestic product. 

3. To furnish U.S. domestic product for any waiver request that the FAA 

rejects 
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4. To refrain from seeking a waiver request after establishment of the 

contract, unless extenuating circumstances emerge that the FAA 

determines justified.  

 The bidder or offeror hereby certifies it cannot comply with the 100 percent Buy 

American Preferences of 49 USC § 50101(a) but may qualify for either a Type 3 

or Type 4 waiver under 49 USC § 50101(b).  By selecting this certification 

statement, the apparent bidder or offeror with the apparent low bid agrees: 

1. To the submit to the Owner within 15 calendar days of the bid opening, a 

formal waiver request and required documentation that supports the type 

of waiver being requested.  

2. That failure to submit the required documentation within the specified 

timeframe is cause for a non-responsive determination may result in 

rejection of the proposal. 

3. To faithfully comply with providing U.S. domestic products at or above 

the approved U.S. domestic content percentage as approved by the 

FAA. 

4. To refrain from seeking a waiver request after establishment of the 

contract, unless extenuating circumstances emerge that the FAA 

determines justified.  

Required Documentation 

Type 3 Waiver – The cost of the item components and subcomponents produced in 

the United States is more that 60 percent of the cost of all components and 

subcomponents of the “item”. The required documentation for a Type 3 waiver is: 

a) Listing of all product components and subcomponents that are not 

comprised of 100 percent U.S. domestic content (Excludes products listed 

on the FAA Nationwide Buy American Waivers Issued listing and products 

excluded by Federal Acquisition Regulation Subpart 25.108; products of 

unknown origin must be considered as non-domestic products in their 

entirety). 

b) Cost of non-domestic components and subcomponents, excluding labor 

costs associated with final assembly at place of manufacture. 

c) Percentage of non-domestic component and subcomponent cost as 

compared to total “item” component and subcomponent costs, excluding 

labor costs associated with final assembly at place of manufacture.   

Type 4 Waiver – Total cost of project using U.S. domestic source product exceeds the 

total project cost using non-domestic product by 25 percent. The required 

documentation for a Type 4 of waiver is: 

a) Detailed cost information for total project using U.S. domestic product 



 
B21-168NS Taxiway Bravo Rehab Project  

b) Detailed cost information for total project using non-domestic product 

False Statements:  Per 49 USC § 47126, this certification concerns a matter within 

the jurisdiction of the Federal Aviation Administration and the making of a false, 

fictitious or fraudulent certification may render the maker subject to prosecution under 

Title 18, United States Code. 

    

Date  Signature 

    

Company Name  Title 

 

3. Title VI Solicitation Notice: 

The Colorado Springs Airport, in accordance with the provisions of Title VI of the Civil 
Rights Act of 1964 (78 Stat. 252, 42 USC §§ 2000d to 2000d-4) and the Regulations, 

hereby notifies all bidders or offerors that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, [select disadvantaged business enterprises 
or airport concession disadvantaged business enterprises] will be afforded full and fair 
opportunity to submit bids in response to this invitation and will not be discriminated 

against on the grounds of race, color, or national origin in consideration for an award. 

4. DAVIS-BACON REQUIREMENTS 

1. Minimum Wages. 

(i)  All laborers and mechanics employed or working upon the site of the work will be 

paid unconditionally and not less often than once a week, and without subsequent 

deduction or rebate on any account (except such payroll deductions as are permitted 

by the Secretary of Labor under the Copeland Act (29 CFR Part 3)), the full amount of 

wages and bona fide fringe benefits (or cash equivalent thereof) due at time of 

payment computed at rates not less than those contained in the wage determination of 

the Secretary of Labor which is attached hereto and made a part hereof, regardless of 

any contractual relationship which may be alleged to exist between the Contractor and 

such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under 

section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 

considered wages paid to such laborers or mechanics, subject to the provisions of 

paragraph (1)(iv) of this section; also, regular contributions made or costs incurred for 

more than a weekly period (but not less often than quarterly) under plans, funds, or 

programs which cover the particular weekly period, are deemed to be constructively 

made or incurred during such weekly period. Such laborers and mechanics shall be 

paid the appropriate wage rate and fringe benefits on the wage determination for the 

classification of work actually performed, without regard to skill, except as provided in 
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29 CFR Part 5.5(a)(4). Laborers or mechanics performing work in more than one 

classification may be compensated at the rate specified for each classification for the 

time actually worked therein: Provided that the employer’s payroll records accurately 

set forth the time spent in each classification in which work is performed. The wage 

determination (including any additional classification and wage rates conformed under 

(1)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be posted at all 

times by the Contractor and its subcontractors at the site of the work in a prominent 

and accessible place where it can easily be seen by the workers. 

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, 

including helpers, which is not listed in the wage determination and which is to be 

employed under the contract shall be classified in conformance with the wage 

determination. The contracting officer shall approve an additional classification and 

wage rate and fringe benefits therefore only when the following criteria have been met: 

(1) The work to be performed by the classification requested is not performed by a 

classification in the wage determination;  

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a 

reasonable relationship to the wage rates contained in the wage determination. 

(B) If the Contractor and the laborers and mechanics to be employed in the 

classification (if known), or their representatives, and the contracting officer agree on 

the classification and wage rate (including the amount designated for fringe benefits 

where appropriate), a report of the action taken shall be sent by the contracting officer 

to the Administrator of the Wage and Hour Division, Employment Standards 

Administration, U.S. Department of Labor, Washington, DC 20210.  The Administrator, 

or an authorized representative, will approve, modify, or disapprove every additional 

classification action within 30 days of receipt and so advise the contracting officer or 

will notify the contracting officer within the 30-day period that additional time is 

necessary. 

(C) In the event the Contractor, the laborers, or mechanics to be employed in the 

classification, or their representatives, and the contracting officer do not agree on the 

proposed classification and wage rate (including the amount designated for fringe 

benefits where appropriate), the contracting officer shall refer the questions, including 

the views of all interested parties and the recommendation of the contracting officer, to 

the Administrator for determination. The Administrator, or an authorized 

representative, will issue a determination within 30 days of receipt and so advise the 

contracting officer or will notify the contracting officer within the 30-day period that 

additional time is necessary.  
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(D) The wage rate (including fringe benefits where appropriate) determined pursuant 

to subparagraphs (1)(ii) (B) or (C) of this paragraph, shall be paid to all workers 

performing work in the classification under this contract from the first day on which 

work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers 

or mechanics includes a fringe benefit which is not expressed as an hourly rate, the 

contractor shall either pay the benefit as stated in the wage determination or shall pay 

another bona fide fringe benefit or an hourly cash equivalent thereof. 

(iv) If the Contractor does not make payments to a trustee or other third person, the 

Contractor may consider as part of the wages of any laborer or mechanic the amount 

of any costs reasonably anticipated in providing bona fide fringe benefits under a plan 

or program: Provided that the Secretary of Labor has found, upon the written request 

of the Contractor, that the applicable standards of the Davis-Bacon Act have been 

met. The Secretary of Labor may require the Contractor to set aside in a separate 

account assets for the meeting of obligations under the plan or program.  

2. Withholding.  

The Federal Aviation Administration or the sponsor shall upon its own action or upon 

written request of an authorized representative of the Department of Labor withhold or 

cause to be withheld from the Contractor under this contract or any other Federal 

contract with the same prime contractor, or any other federally-assisted contract 

subject to Davis-Bacon prevailing wage requirements, which is held by the same prime 

contractor, so much of the accrued payments or advances as may be considered 

necessary to pay laborers and mechanics, including apprentices, trainees, and 

helpers, employed by the Contractor or any subcontractor the full amount of wages 

required by the contract. In the event of failure to pay any laborer or mechanic, 

including any apprentice, trainee, or helper, employed or working on the site of work, 

all or part of the wages required by the contract, the Federal Aviation Administration 

may, after written notice to the Contractor, Sponsor, Applicant, or Owner, take such 

action as may be necessary to cause the suspension of any further payment, advance, 

or guarantee of funds until such violations have ceased. 

3. Payrolls and Basic Records. 

(i) Payrolls and basic records relating thereto shall be maintained by the Contractor 

during the course of the work and preserved for a period of three years thereafter for 

all laborers and mechanics working at the site of the work. Such records shall contain 

the name, address, and social security number of each such worker; his or her correct 

classification; hourly rates of wages paid (including rates of contributions or costs 

anticipated for bona fide fringe benefits or cash equivalents thereof of the types 

described in 1(b)(2)(B) of the Davis-Bacon Act); daily and weekly number of hours 
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worked; deductions made; and actual wages paid. Whenever the Secretary of Labor 

has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic 

include the amount of any costs reasonably anticipated in providing benefits under a 

plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor 

shall maintain records that show that the commitment to provide such benefits is 

enforceable, that the plan or program is financially responsible, and that the plan or 

program has been communicated in writing to the laborers or mechanics affected, and 

that show the costs anticipated or the actual costs incurred in providing such benefits. 

Contractors employing apprentices or trainees under approved programs shall 

maintain written evidence of the registration of apprenticeship programs and 

certification of trainee programs, the registration of the apprentices and trainees, and 

the ratios and wage rates prescribed in the applicable programs.  

(ii)(A) The Contractor shall submit weekly for each week in which any contract work is 

performed a copy of all payrolls to the Federal Aviation Administration if the agency is 

a party to the contract, but if the agency is not such a party, the Contractor will submit 

the payrolls to the applicant, Sponsor, or Owner, as the case may be, for transmission 

to the Federal Aviation Administration. The payrolls submitted shall set out accurately 

and completely all of the information required to be maintained under 29 CFR 

5.5(a)(3)(i), except that full social security numbers and home addresses shall not be 

included on weekly transmittals. Instead the payrolls shall only need to include an 

individually identifying number for each employee (e.g. the last four digits of the 

employee’s social security number). The required weekly payroll information may be 

submitted in any form desired. Optional Form WH–347 is available for this purpose 

from the Wage and Hour Division Web site at www.dol.gov/whd/forms/wh347instr.htm 

or its successor site. The prime contractor is responsible for the submission of copies 

of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full 

social security number and current address of each covered worker and shall provide 

them upon request to the Federal Aviation Administration if the agency is a party to the 

contract, but if the agency is not such a party, the Contractor will submit them to the 

applicant, sponsor, or Owner, as the case may be, for transmission to the Federal 

Aviation Administration, the Contractor, or the Wage and Hour Division of the 

Department of Labor for purposes of an investigation or audit of compliance with 

prevailing wage requirements. It is not a violation of this section for a prime contractor 

to require a subcontractor to provide addresses and social security numbers to the 

prime contractor for its own records, without weekly submission to the sponsoring 

government agency (or the applicant, Sponsor, or Owner). 

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," 

signed by the Contractor or subcontractor or his or her agent who pays or supervises 

the payment of the persons employed under the contract and shall certify the 

following: 
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(1) The payroll for the payroll period contains the information required to be provided 

under 29 CFR § 5.5(a)(3)(ii), the appropriate information is being maintained under 29 

CFR § 5.5 (a)(3)(i), and that such information is correct and complete; 

(2) Each laborer and mechanic (including each helper, apprentice, and trainee) 

employed on the contract during the payroll period has been paid the full weekly 

wages earned, without rebate, either directly or indirectly, and that no deductions have 

been made either directly or indirectly from the full wages earned, other than 

permissible deductions as set forth in Regulations 29 CFR Part 3;  

(3) Each laborer or mechanic has been paid not less than the applicable wage rates 

and fringe benefits or cash equivalents for the classification of work performed, as 

specified in the applicable wage determination incorporated into the contract. 

(C) The weekly submission of a properly executed certification set forth on the reverse 

side of Optional Form WH-347 shall satisfy the requirement for submission of the 

“Statement of Compliance” required by paragraph (3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the Contractor or 

subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and 

Section 231 of Title 31 of the United States Code. 

(iii) The Contractor or subcontractor shall make the records required under paragraph 

(3)(i) of this section available for inspection, copying, or transcription by authorized 

representatives of the sponsor, the Federal Aviation Administration, or the Department 

of Labor and shall permit such representatives to interview employees during working 

hours on the job. If the Contractor or subcontractor fails to submit the required records 

or to make them available, the Federal agency may, after written notice to the 

Contractor, Sponsor, applicant, or Owner, take such action as may be necessary to 

cause the suspension of any further payment, advance, or guarantee of funds. 

Furthermore, failure to submit the required records upon request or to make such 

records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and Trainees. 

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined 

rate for the work they performed when they are employed pursuant to and individually 

registered in a bona fide apprenticeship program registered with the U.S. Department 

of Labor, Employment and Training Administration, Bureau of Apprenticeship and 

Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a 

person is employed in his or her first 90 days of probationary employment as an 

apprentice in such an apprenticeship program, who is not individually registered in the 

program, but who has been certified by the Bureau of Apprenticeship and Training or a 

State Apprenticeship Agency (where appropriate) to be eligible for probationary 

employment as an apprentice. The allowable ratio of apprentices to journeymen on the 
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job site in any craft classification shall not be greater than the ratio permitted to the 

contractor as to the entire work force under the registered program. Any worker listed 

on a payroll at an apprentice wage rate, who is not registered or otherwise employed 

as stated above, shall be paid not less than the applicable wage rate on the wage 

determination for the classification of work actually performed. In addition, any 

apprentice performing work on the job site in excess of the ratio permitted under the 

registered program shall be paid not less than the applicable wage rate on the wage 

determination for the work actually performed. Where a contractor is performing 

construction on a project in a locality other than that in which its program is registered, 

the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) 

specified in the Contractor’s or subcontractor’s registered program shall be observed. 

Every apprentice must be paid at not less than the rate specified in the registered 

program for the apprentice’s level of progress, expressed as a percentage of the 

journeymen hourly rate specified in the applicable wage determination. Apprentices 

shall be paid fringe benefits in accordance with the provisions of the apprenticeship 

program. If the apprenticeship program does not specify fringe benefits, apprentices 

must be paid the full amount of fringe benefits listed on the wage determination for the 

applicable classification. If the Administrator determines that a different practice 

prevails for the applicable apprentice classification, fringes shall be paid in accordance 

with that determination. In the event the Bureau of Apprenticeship and Training, or a 

State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 

apprenticeship program, the Contractor will no longer be permitted to utilize 

apprentices at less than the applicable predetermined rate for the work performed until 

an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work 

at less than the predetermined rate for the work performed unless they are employed 

pursuant to and individually registered in a program which has received prior approval, 

evidenced by formal certification by the U.S. Department of Labor, Employment and 

Training Administration. The ratio of trainees to journeymen on the job site shall not be 

greater than permitted under the plan approved by the Employment and Training 

Administration. Every trainee must be paid at not less than the rate specified in the 

approved program for the trainee’s level of progress, expressed as a percentage of the 

journeyman hourly rate specified in the applicable wage determination. Trainees shall 

be paid fringe benefits in accordance with the provisions of the trainee program. If the 

trainee program does not mention fringe benefits, trainees shall be paid the full 

amount of fringe benefits listed on the wage determination unless the Administrator of 

the Wage and Hour Division determines that there is an apprenticeship program 

associated with the corresponding journeyman wage rate on the wage determination 

that provides for less than full fringe benefits for apprentices.  Any employee listed on 

the payroll at a trainee rate that is not registered and participating in a training plan 
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approved by the Employment and Training Administration shall be paid not less than 

the applicable wage rate on the wage determination for the classification of work 

actually performed.  In addition, any trainee performing work on the job site in excess 

of the ratio permitted under the registered program shall be paid not less than the 

applicable wage rate on the wage determination for the work actually performed.  In 

the event the Employment and Training Administration withdraws approval of a 

training program, the Contractor will no longer be permitted to utilize trainees at less 

than the applicable predetermined rate for the work performed until an acceptable 

program is approved. 

(iii)  Equal Employment Opportunity.  The utilization of apprentices, trainees, and 

journeymen under this part shall be in conformity with the equal employment 

opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 

30. 

5. Compliance with Copeland Act Requirements. 

The Contractor shall comply with the requirements of 29 CFR Part 3, which are 

incorporated by reference in this contract. 

6. Subcontracts. 

The Contractor or subcontractor shall insert in any subcontracts the clauses contained 

in 29 CFR Part 5.5(a)(1) through (10) and such other clauses as the Federal Aviation 

Administration may by appropriate instructions require, and also a clause requiring the 

subcontractors to include these clauses in any lower tier subcontracts.  The prime 

contractor shall be responsible for the compliance by any subcontractor or lower tier 

subcontractor with all the contract clauses in 29 CFR Part 5.5. 

7.  Contract Termination: Debarment.  

A breach of the contract clauses in paragraph 1 through 10 of this section may be 

grounds for termination of the contract, and for debarment as a contractor and a 

subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act Requirements. 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 

CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract. 

9. Disputes Concerning Labor Standards. 

Disputes arising out of the labor standards provisions of this contract shall not be 

subject to the general disputes clause of this contract.  Such disputes shall be 

resolved in accordance with the procedures of the Department of Labor set forth in 29 

CFR Parts 5, 6, and 7. Disputes within the meaning of this clause include disputes 
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between the Contractor (or any of its subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their representatives. 

10. Certification of Eligibility. 

(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) 

nor any person or firm who has an interest in the Contractor’s firm is a person or firm 

ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-

Bacon Act or 29 CFR 5.12(a)(1). 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for 

award of a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 

CFR 5.12(a)(1). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 

18 USC 1001. 

 

5. CERTIFICATION OF OFFERER/BIDDER REGARDING DEBARMENT 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that 

neither it nor its principals are presently debarred or suspended by any Federal 

department or agency from participation in this transaction. 

 

6.  D ISA D VA N T A G ED B U SIN ESS EN T ER PR ISE  

Information Submitted as a matter of bidder responsiveness: 

The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the 

good faith effort requirements of 49 CFR §26.53.  

As a condition of bid responsiveness, the Bidder or Offeror must submit the following 

information with its proposal on the forms provided herein:  

1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms 

that will participate in the contract;  

2) A description of the work that each DBE firm will perform;  

3) The dollar amount of the participation of each DBE firm listed under (1)  

4) Written statement from Bidder or Offeror that attests their commitment to use the 

DBE firm(s) listed under (1) to meet the Owner’s project goal; and 

5) If Bidder or Offeror cannot meet the advertised project DBE goal, evidence of 

good faith efforts undertaken by the Bidder or Offeror as described in appendix A 

to 49 CFR part 26. 

Information submitted as a matter of bidder responsibility: 
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The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the 

good faith effort requirements of 49 CFR §26.53.  

The successful Bidder or Offeror must provide written confirmation of participation 

from each of the DBE firms the Bidder or Offeror lists in its commitment within five 

days after bid opening.  

1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms 

that will participate in the contract;  

2) A description of the work that each DBE firm will perform;  

3) The dollar amount of the participation of each DBE firm listed under (1)  

4) Written statement from Bidder or Offeror that attests their commitment to use the 

DBE firm(s) listed under (1) to meet the Owner’s project goal; and 

5) If Bidder or Offeror cannot meet the advertised project DBE goal, evidence of 

good faith efforts undertaken by the Bidder or Offeror as described in appendix A 

to 49 CFR part 26. 

A 1. 1. 1  Sol ici tat ion Language (R ace/G ender  N eut r al  

M eans)  

The requirements of 49 CFR part 26 apply to this contract. It is the policy of the 

Colorado Springs Airport to practice nondiscrimination based on race, color, sex, or 

national origin in the award or performance of this contract. The Owner encourages 

participation by all firms qualifying under this solicitation regardless of business size or 

ownership.  

A 1. 1. 2  P r ime C ont r acts (Pr ojects C over ed by a D B E 
Pr ogr am)  

DISADVANTAGED BUSINESS ENTERPRISES 

Contract Assurance (§ 26.13) –  

The Contractor or subcontractor shall not discriminate on the basis of race, color, 

national origin, or sex in the performance of this contract. The Contractor shall carry 

out applicable requirements of 49 CFR part 26 in the award and administration of 

Department of Transportation-assisted contracts. Failure by the Contractor to carry out 

these requirements is a material breach of this contract, which may result in the 

termination of this contract or such other remedy as the Owner deems appropriate, 

which may include, but is not limited to: 

1) Withholding monthly progress payments; 

2) Assessing sanctions; 

3) Liquidated damages; and/or 

4) Disqualifying the Contractor from future bidding as non-responsible. 
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Prompt Payment (§26.29) – The prime contractor agrees to pay each subcontractor 

under this prime contract for satisfactory performance of its contract no later than 

seven (7)days from the receipt of each payment the prime contractor receives from 

Colorado Springs Airport. The prime contractor agrees further to return retainage 

payments to each subcontractor within seven (7) days after the subcontractor’s work is 

satisfactorily completed. Any delay or postponement of payment from the above 

referenced time frame may occur only for good cause following written approval of the 

Colorado Springs Airport. This clause applies to both DBE and non-DBE 

subcontractors. 

 

7. TRADE RESTRICTION CERTIFICATION 

By submission of an offer, the Offeror certifies that with respect to this solicitation and 

any resultant contract, the Offeror – 

1) is not owned or controlled by one or more citizens of a foreign country included 

in the list of countries that discriminate against U.S. firms as published by the 

Office of the United States Trade Representative (USTR); 

2) has not knowingly entered into any contract or subcontract for this project with a 

person that is a citizen or national of a foreign country included on the list of 

countries that discriminate against U.S. firms as published by the USTR; and  

3) has not entered into any subcontract for any product to be used on the Federal 

project that is produced in a foreign country included on the list of countries that 

discriminate against U.S. firms published by the USTR. 

This certification concerns a matter within the jurisdiction of an agency of the United 

States of America and the making of a false, fictitious, or fraudulent certification may 

render the maker subject to prosecution under Title 18 USC Section 1001. 

The Offeror/Contractor must provide immediate written notice to the Owner if the 

Offeror/Contractor learns that its certification or that of a subcontractor was erroneous 

when submitted or has become erroneous by reason of changed circumstances.  The 

Contractor must require subcontractors provide immediate written notice to the 

Contractor if at any time it learns that its certification was erroneous by reason of 

changed circumstances. 

Unless the restrictions of this clause are waived by the Secretary of Transportation in 

accordance with 49 CFR 30.17, no contract shall be awarded to an Offeror or 

subcontractor:  

1) who is owned or controlled by one or more citizens or nationals of a foreign 

country included on the list of countries that discriminate against U.S. firms 
published by the USTR or  
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2) whose subcontractors are owned or controlled by one or more citizens or 
nationals of a foreign country on such USTR list or  

3) who incorporates in the public works project any product of a foreign country on 

such USTR list. 

Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render, in good faith, the certification required by this 

provision.  The knowledge and information of a contractor is not required to exceed 

that which is normally possessed by a prudent person in the ordinary course of 

business dealings. 

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will 

incorporate this provision for certification without modification in all lower tier 

subcontracts. The Contractor may rely on the certification of a prospective 

subcontractor that it is not a firm from a foreign country included on the list of countries 

that discriminate against U.S. firms as published by USTR, unless the Offeror has 

knowledge that the certification is erroneous. 

This certification is a material representation of fact upon which reliance was placed 

when making an award.  If it is later determined that the Contractor or subcontractor 

knowingly rendered an erroneous certification, the Federal Aviation Administration 

(FAA) may direct through the Owner cancellation of the contract or subcontract for 

default at no cost to the Owner or the FAA. 

8. CERTIFICATION REGARDING LOBBYING 

The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the 

best of his or her knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of 

the Bidder or Offeror, to any person for influencing or attempting to influence an 

officer or employee of an agency, a Member of Congress, an officer or 

employee of Congress, or an employee of a Member of Congress in connection 

with the awarding of any Federal contract, the making of any Federal grant, the 

making of any Federal loan, the entering into of any cooperative agreement, 

and the extension, continuation, renewal, amendment, or modification of any 

Federal contract, grant, loan, or cooperative agreement.  

(2) If any funds other than Federal appropriated funds have been paid or will be 

paid to any person for influencing or attempting to influence an officer or 

employee of any agency, a Member of Congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with this 

Federal contract, grant, loan, or cooperative agreement, the undersigned shall 

complete and submit Standard Form-LLL, “Disclosure Form to Report 

Lobbying,” in accordance with its instructions.  
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(3) The undersigned shall require that the language of this certification be included 

in the award documents for all sub-awards at all tiers (including subcontracts, 

subgrants, and contracts under grants, loans, and cooperative agreements) and 

that all sub-recipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed 

when this transaction was made or entered into. Submission of this certification is a 

prerequisite for making or entering into this transaction imposed by section 1352, title 

31, U.S. Code. Any person who fails to file the required certification shall be subject to 

a civil penalty of not less than $10,000 and not more than $100,000 for each such 

failure. 

9. PROCUREMENT OF RECOVERED MATERIALS 

Contractor and subcontractor agree to comply with Section 6002 of the Solid Waste 

Disposal Act, as amended by the Resource Conservation and Recovery Act, and the 

regulatory provisions of 40 CFR Part 247.  In the performance of this contract and to 

the extent practicable, the Contractor and subcontractors are to use products 

containing the highest percentage of recovered materials for items designated by the 

Environmental Protection Agency (EPA) under 40 CFR Part 247 whenever: 

a) The contract requires procurement of $10,000 or more of a designated item 

during the fiscal year; or 

a) The contractor has procured $10,000 or more of a designated item using Federal 

funding during the previous fiscal year. 

The list of EPA-designated items is available at www.epa.gov/smm/comprehensive-

procurement-guidelines-construction-products. 

Section 6002(c) establishes exceptions to the preference for recovery of EPA-

designated products if the contractor can demonstrate the item is: 

a)  Not reasonably available within a timeframe providing for compliance with the 

contract performance schedule;  

b) Fails to meet reasonable contract performance requirements; or  

c)  Is only available at an unreasonable price.  
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS 

DBE requirements shall be made a part of this process per the DBE provisions of Title 49 

CFR Part 26.  A 5.19% DBE goal has been set for this project.   

Overview of the City’s Program 

The City’s policy is to ensure nondiscrimination in the award and administration of the 

City’s construction contracts, professional service contracts, and in the procurement of 

common goods and services.  It is the City’s intention to create a level playing field on 

which DBEs can compete fairly for DOT-assisted contracts and ensure that City DBE 

program is narrowly tailored in accordance with applicable law.  A DBE is a for-profit small 

business concern that is at least 51 percent owned and controlled by socially and 

economically disadvantaged individuals as described in the “definitions” section of this 

attachment. 

To count a minority or woman-owned business’s participation toward the goal established 

for this contract, the firm must be certified as a DBE and perform a “commercially useful 

function” as defined in this section.  Prime Contractors should also be sure that the DBE 

is certified as of the date that the CITY OF COLORADO SPRINGS receives this bid/bid.  

A directory of current Certified DBE firms is available on the City/County of Denver and 

the Colorado Department of Transportation’s websites. 

To accomplish this objective, the City requires that on projects with a DBE goal, bidders 

complete and return the following Enclosures: 

• Enclosure 1A – DBE Affidavit  

• Enclosure 1B - DBE Affidavit (DBE Prime Contractor) if appropriate 

• Enclosure 2 – Letters of Intent to Perform as a Subcontractor 

• Enclosure 3 – DBE Unavailability Certification (if appropriate)* 

• Enclosure 4 – Proposer’s/Bidder's List 

*Contractors failing to meet the specified DBE goal are required to submit Certificates of 

Unavailability (Enclosure 4) along with complete documentation of good faith efforts to 

meet the goal.  

FAILURE TO RETURN ALL REQUIRED DBE ENCLOSURES WILL RESULT IN YOUR 

BID BEING DEEMED NON-RESPONSIVE. 

Overall Goals: 

The City sets an annual overall goal for DBE participation.  The City will attempt to meet 

the maximum feasible portion of the overall goal with race-neutral means.  The City will 

also establish contract goals on contracts that have subcontracting possibilities in order 

to meet any portion of our overall goal that cannot be met by race-neutral means.   
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The expected percentage of certified DBE participation may vary from contract to contract 

depending on the number of available DBEs in a given field and the opportunity for 

subcontracting on the procurement.  

Contract Goal for Project: 

The City of Colorado Springs has specified the following goal for work to be performed 

on this contract: 

5.19% DBE – (Disadvantaged Business Enterprise) 

The DBE goal is determined by such factors as the type of work involved, the location of 

the work, and the availability of DBEs for the work of the particular contract.  DBE 

participation is counted by the dollar value of work performed by certified DBEs compared 

to the total value of all work performed under this contract and/or, by the portion of the 

total dollar value of a contract with a joint venture equal to the percentage of the ownership 

and controls of the DBE partner in the joint venture. (Material suppliers are credited for 

60% of their contract value.)  See 49 CFR, Section 26.55 for specifics. 

Discrimination: 

The City’s commitment to a specific goal is to meet DBE objectives and is not intended 

and shall not be used to discriminate against any qualified company or group of 

companies. 

Requirements of this section 

The contract will be awarded to the responsive and responsible proposer/bidder who 

offers the best value to the City of Colorado Springs/Airport and who proposes the most 

qualified team and project approach.  A proposer/bidder who fails or refuses to complete 

and return the required enclosures to this Attachment will be deemed non-responsive.  

The Contractor’s commitment to the percentage of certified DBE utilization during the 

term of this contract will be stated in the DBE Affidavit (Enclosure 1A). All extensions, 

amendments, and options of the contract are subject to review by the City’s DBE Program  

Administrator. 

Meeting contract goals: 

The bidder may meet City contract goals 

• by subcontracting portions of the work to certified DBEs; or 

• by having certified DBE status. 

The responsive proposer/bidder:   

To be considered a responsive proposer/bidder, when a DBE goal is specified for a 

project, a proposer/bidder must meet the goal referred to in the specification and 

Attachment A or make a good faith effort to attain the goal.  The responsible bidder must 

submit the following written intent to comply with the City’s DBE goals with the bid: 
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A. Names and addresses of certified DBE participating Subcontractors and the work 

they are to perform, 

B. The dollar value of each proposed certified DBE contract, 

C. Documentation of good faith efforts, if applicable. 

Enclosures 1 – 4: 

The Contractor’s commitment to the percentage of certified DBE utilization during the 

term of this contract will be stated in the DBE Affidavit (Enclosure 1A).  Requirements for 

the DBE program are addressed in Enclosures 1 –4.  Enclosure 4 must be included for 

all proposers/bidders (prime and Subcontractors) whether or not they are awarded the 

contract by the City or the Prime Contractor. Proposers/Bidders must complete and return 

all applicable Enclosures. 

Enclosure 1A, DBE Affidavit, must be submitted with the bid/bid by all prime Contractors, 

whether DBE or not, to acknowledge the percentage of DBE participation and indicate 

intent to comply with the DBE goal. 

Enclosure 1B, DBE Affidavit, if applicable, must be submitted with the bid/bid by all DBE 

prime Contractors to affirm DBE status. 

Enclosure 2 , Letter of Intent to Perform as a Subcontractor must be submitted by the 

prime Contractor with the bid/bid.  It must contain the information specified in paragraphs 

3a and 3b above and be signed by DBE Subcontractors.  Subcontractors shall also submit 

a copy of their valid DBE Certificate.   

Enclosure 3, Unavailability Certification, along with complete documentation of good faith 

efforts, must be submitted with the bid/bid by a prime Contractor who has failed to meet 

the specified DBE goal. 

Enclosure 4, Proposer’s/Bidder’s List, is for statistical purposes only and must be 

submitted with the bid for the prime and all companies the prime receives bids from on 

subcontract work.  

Compliance 

DBE Certification: 

The Colorado Department of Transportation and the Denver Office of Economic 

Development – Division of Small Business Opportunity will act as the certification 

agencies for DBEs wishing to do business with the City. In addition, the City reserves the 

right to accept or reject a firm’s certification from other agencies on a case-by-case basis.  

In making this determination the City will evaluate whether the certification was conducted 

under the standards of 49 CFR Part 26 and the Unified Certification Program.   The City 

reserves the right to investigate and/or revoke a firm’s certification should information 

become available that the firm is no longer entitled to such certification.   

Good Faith Efforts: 
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To award a contract to a bidder that has failed to meet the DBE contract goals as stated 

in that specific contract, the City will decide whether the bidder made “a good faith effort” 

to actively and aggressively seek DBEs to meet those goals.  The City will review the data 

submitted to decide whether the DBE requirements have been satisfied through good 

faith efforts. 

The kinds of efforts that are considered demonstrative of a “good faith effort” include, but 

are not limited to, the following: 

Whether the Contractor solicited through all reasonable and available means (e.g. 

attendance at pre-bid meetings, advertising and/or written notices) the interest of all 

certified DBEs who have the capability to perform the work of the contract.  The bidder 

must solicit this interest within sufficient time to allow the DBEs to respond to the 

solicitation.  The bidder must determine with certainty if the DBEs are interested by taking 

appropriate steps to follow up initial solicitations. 

Whether the Contractor selected portions of the work to be performed by DBEs in order 

to increase the likelihood that the DBE goals will be achieved.  This includes, where 

appropriate, breaking out contract work items into economically feasible units to facilitate 

DBE participation, even when the prime Contractor might otherwise prefer to perform 

these work items with its own forces. 

Whether the Contractor provided interested DBEs with adequate information about the 

plans, specifications, and requirements of the contract in a timely manner to assist them 

in responding to a solicitation. 

Whether the Contractor negotiated in good faith with interested DBEs.  It is the bidder’s 

responsibility to make a portion of the work available to DBE Subcontractors and suppliers 

and to select those portions of the work or material needs consistent with the available 

DBE Subcontractors and suppliers, so as to facilitate DBE participation.  Evidence of such 

negotiation includes the names, addresses, and telephone numbers of DBEs that were 

considered; a description of the information provided regarding the plans and 

specifications for the work selected for subcontracting; and evidence as to why additional 

agreements could not be reached for DBEs to perform the work. 

Whether the Contractor made efforts to assist interested DBEs in obtaining bonding, lines 

of credit, or insurance as required by the recipient or Contractor. 

Whether the Contractor made efforts to assist interested DBEs in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 

Whether the Contractor effectively used the services of available minority/women 

community organizations, Contractors’ groups and other organizations as allowed on a 

case-by-case basis to provide assistance in the recruitment and placement of DBEs. 

Whether other bidders on the procurement met the DBE goal. 
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If the City of Colorado Springs determines that the apparent successful bidder has failed 

to meet the good faith effort requirements, the bidder has an opportunity for administrative 

reconsideration.  The reconsideration official will be the Director of Aviation of the City of 

Colorado Springs Airport Office.  

The bidder will have the opportunity to provide written documentation or argument 

concerning the issue of whether it met the goal or made adequate good faith efforts to do 

so.  They will also be permitted, upon request, to meet in person with the reconsideration 

official to discuss the issue.   

THE CITY OF COLORADO SPRINGS will send the bidder a written decision on 

reconsideration, explaining the basis for finding that the bidder did or did not meet the 

goal or make adequate good faith efforts to do so.  The result of the reconsideration 

process is not administratively appealable to the Department of Transportation. 

Defaulting DBE Subcontractors: 

A Contractor must make a good faith effort to replace a defaulting DBE with another 

Certified DBE. The Prime Contractor must notify the Colorado Springs Airport DBE 

Liaison immediately of the DBE’s inability to perform and of the intent to obtain a substitute 

certified DBE. The Prime Contractor must provide the Colorado Springs Airport DBE 

Liaison with reasonable documentation of the defaulting Subcontractor’s inability to 

perform, as well as the Contractor’s good faith efforts to come to terms with the DBE 

Subcontractor. The substitute DBE must receive prior approval by the Colorado Springs 

Airport’s DBE Liaison. When the Contractor obtains a substitute DBE, the Contractor will 

notify the DBE Program Administrator and provide copies or descriptions of new or 

amended subcontracts and a completed certification form for each new DBE, or any 

applicable certificate of good faith effort. 

Failure to Comply: 

If the City finds that the Contractor has failed to comply with the requirements of this 

attachment, The City’s Procurement Services Manager must notify the Contractor in 

writing.  The Contractor shall immediately take corrective action.  If the Contractor fails or 

refuses to comply in the time specified, the City’s Purchasing Department will issue an 

order stopping all or part of payment/work until satisfactory action has been taken.  If the 

Contractor still fails to comply, the City’s Procurement Services Manager may issue a 

termination for default proceeding. 

Records and Documents; 

It is the Contractor’s responsibility to maintain those records and documents that indicate 

compliance with this Attachment for three (3) years following the performance of the 

contract.  Those records will be made available at reasonable times and places for 

inspection upon request by any authorized representative of the City, with any other 

compliance information that such representative may require.  This reporting requirement 

is also extended to any certified DBE Subcontractor. 
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To ensure that stated DBE goals are met by prime Contractors, the City reserves the right 

to perform interim audits of the prime Contractor’s payments to DBEs.  The information 

provided by the prime Contractor will be independently verified with each DBE 

Subcontractor and compared to those amounts reported on Enclosure 2. 

The Prime Contractor must pay Subcontractors for satisfactory performance of their 

contracts no later than thirty (30) calendar days from the receipt of payment made to the 

Prime by the City of Colorado Springs. Prompt return of retainage payments from the 

Prime Contractor to the Subcontractor will be made within thirty (30) calendar days after 

the Subcontractor’s work is satisfactorily completed. Any delay or postponement of 

payment from the above referenced timeframe may occur only for good cause following 

written approval of the Airport. The prompt payment and retainage provision is intended 

to apply to both DBE and non-DBE Subcontractors at all tiers. 

Failure to comply with the above may be construed to be a breach of contract and subject 

to contract termination. 

DEFINITIONS 

Commercially useful function occurs when a DBE is responsible for execution of the work 

of the contract and is carrying out its responsibilities by actually performing, managing, 

and supervising the work involved.  The DBE must also be responsible, with respect to 

materials and supplies used on the contract, for negotiating price, determining quality and 

quantity, ordering the material, and installing (where applicable) and paying for the 

material itself. 

Disadvantaged Business Enterprise (DBE), as pursuant to 49 CFR, Part 26, is a small 

for-profit business concern: (a) that is at least 51 percent owned by one or more socially 

and economically disadvantaged individuals, or in the case of a corporation, in which  51 

percent of the stock is owned by one or more such individuals; and (b) whose 

management and daily business operations are controlled by one or more of the socially 

and economically disadvantaged individuals who own it, as defined pursuant to 49 CFR, 

Part 26. 

Joint Venture is an association of two or more businesses to carry out a single business 

enterprise for profit for which purpose they combine their property, capital, efforts, skills 

and knowledge. 

Race-conscious measure or program is one that is focused specifically on assisting only 

DBEs, including women-owned DBEs. 

Race-neutral measure or program is one that is, or can be, used to assist all small 

businesses.  For the purposes of this definition, race-neutral includes gender-neutrality. 

Small business concern is a small business as defined pursuant to section 3 of the Small 

Business Act and Small Business Administration regulations implementing it (13 CFR part 
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121) that also does not exceed the cap on average annual gross receipts specified in 49 

CFR, Section 26.65(b). 

Socially and economically disadvantaged individuals are those individuals who are 

citizens of the United States (or lawfully admitted permanent residents) and who are: 

• Found to be socially and economically disadvantaged on a case-by-case basis; 

• African American, (a person having origins in any of the Black racial groups of 

Africa); 

• Hispanic American (a person of Mexican, Puerto Rican, Cuban, Dominican, 

Central or South American or other Spanish or Portuguese culture or origin, 

regardless of race); 

• Native American ( a person who is American Indian, Eskimo, Aleut, or Native 

Hawaiians); 

• Asian-Pacific American (a person having origins from Japan, China, Taiwan, 

Korea, Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand, 

Malaysia, Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S. Trust 

Territories of the Pacific Islands (Republic of Palau), the Commonwealth of the 

Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati, Juvalu, Nauru, Federated 

States of Micronesia, or Hong Kong); 

• Subcontinent Asian American ( a person whose origins are from India, Pakistan, 

Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka; 

• Women; 

• Members of any additional groups whose members are designated as socially and 

economically disadvantaged by the SBA, at such time as the SBA designation 

becomes effective. 
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Enclosure 1A - DBE AFFIDAVIT (DBE FORM) 
 

THIS PAGE MUST BE COMPLETED BY ALL PRIME PROPOSERS/BIDDERS TO ACCEPT THE 
ESTABLISHED GOAL AND TO INDICATE THE PERCENTAGE OF DISADVANTAGED BUSINESS 
ENTERPRISE PARTICIPATION. 

 
The undersigned bidder/proposer hereby agrees that the goal established for DBE participation in  
B21-168 NS Taxiway Bravo Rehabilitation through subcontracting or entering into a joint venture with 
Disadvantaged Business Enterprise(s) in conformity with the Requirements, Terms, and Conditions of this 
Attachment is: 

   
5.19 % - DBE (Disadvantaged Business Enterprise) 

 
THIS PERCENTAGE RELATES TO DBE SUBCONTRACTING ONLY AND IS CONSISTENT WITH THE 
DISADVANTAGED BUSINESS ENTERPRISE STATEMENT LISTED IN THE BID/BID FORM.  
 
 IT IS THIS BIDDER’S/PROPOSER’S INTENT TO COMPLY WITH THE ABOVE GOAL.  
 
 

_____ The bidder/offeror is committed to a minimum of ______% DBE utilization  
 

OR 
 

_____ The bidder/offeror (if  unable to meet the DBE goal of ______%) is committed to a 
minimum of ______% DBE utilization 

 
on this contract, if awarded, for Disadvantaged Business Enterprise participation and will submit 
required documentation 

 
I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE 
CONTENTS OF THE FOREGOING STATEMENTS ARE TRUE AND CORRECT, AND THAT I AM 
AUTHORIZED, ON BEHALF OF  
 
_________________________________TO MAKE THIS AFFIDAVIT 
 (Name of  Business Entity) 
 
______________ ________________________________ ___________________ 
 (Date)   (Af fiant)   (Title) 
 
State of ____________________________________________: 
 
City and County of __________________________________: 
 
On this ______________ day of ________________________, ________, before me, the  
 
undersigned officer, personally appeared ______________________________, known to me to  be the 
person described in the foregoing Affidavit, and acknowledged that he (she)  executed the same in the 
capacity therein stated and for the purposes therein contained. 
 

In witness thereof, I hereunto set my hand and official seal. 
 
My Commission Expires:  _______________________________ 
 
 
________________________ 
(Notary Public) 
SEAL  
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Enclosure 1B - DBE AFFIDAVIT (DBE FORM) 
 

THIS PAGE MUST BE COMPLETED BY DISADVANTAGED BUSINESS ENTERPRISE CONTRACTOR  
 
(PROPOSER/BIDDER)        
 
 
I HEREBY DECLARE AND AFFIRM that I am the         (Title) 
 
and duly authorized representative of (the firm of)       
 (Name of  Corporation or Joint Venture) 
 
whose address is          
 
          
 
 (Phone No.)      
 
I hereby declare and affirm that I am a Disadvantaged Business Enterprise (DBE) and am certified as of 
the date that the City receives this bid/bid and as defined by the City of Colorado Springs Purchasing 
Department in Attachment A for 
 
B21-168NS Taxiway Bravo Rehabilitation and that I will provide information and/or the certification to 
document this fact. 
 
I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE 
CONTENTS OF THE FOREGOING STATEMENTS ARE TRUE AND CORRECT, AND THAT I AM 
AUTHORIZED, ON BEHALF OF THE ABOVE FIRM, TO MAKE THIS AFFIDAVIT. 
 
       
(Date)      (Af fiant)      (Title) 
 
State of ____________________________________________: 
 
City and County of __________________________________: 
 
On this ______________ day of ________________________, ________, before me, the undersigned 

of ficer, personally appeared       , known to me to be the 

person described in the foregoing Affidavit, and acknowledged that he (she) executed the same in the 

capacity therein stated and for the purposes therein contained. 

 
In witness thereof, I hereunto set my hand and official seal. 
 
My Commission Expires:        
 
 
 
     
 (Notary Public) 
SEAL  
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Enclosure 2 - Schedule of DBE Participation (DBE FORM) 
 
Re: B21-138NS Taxiway Bravo Rehabilitation 
     
(Specify particular work items or parts thereof to be performed, and associated cost.) 
 

Firm submitting bid/quote 
(Include Firm’s name and address) 

Certification # Work items description 
Dollar amount 
towards DBE 

goal 

    
    
    
    
    
    
    
    
    
 
Companies listed must be certified at the date of the bid submission 
 
It is the Bidder’s/Proposer’s intent to use the DBE Subcontractors listed on this Schedule of DBE 
Participation to meet the contract goal. 
 
 
      
NAME OF PRIME CONTRACTOR 
 
 
 
      
SIGNATURE 
 
 
 
          
TITLE       DATE  
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Enclosure 3 - DBE UNAVAILABILITY CERTIFICATION (Good Faith Efforts) (DBE FORM) 
 

I,     ,       , of  
                         (Name)     (Title) 
 
 
      , certify that our company made the 
 (Prime Contractor/bidder) 
 
following efforts to meet the DBE goal on The City of Colorado Springs Solicitation B21-168NS Taxiway 
Bravo Rehabilitation: 
 

(please attach any additional efforts that do not fit on this form) 
 
▪ A Company representative attended the pre-bid/pre-bid meeting.  Yes ___    No  ___ 
 
▪ Newspaper Advertisement Log:  (attach copies of ads) 
 

Newspaper/Publication 
Type of Publication 

Minority/General/Trade 
Dates of Advertisement 

   
   
   
   
   

 
▪ Selected portions of the work to be performed by DBEs 
 

Work Categories 
Type of Bid/Bid 

(Sub or Supplier) 
Prime’s Estimated 

Budget 
Additional Comments 

    
    
    
    
    
    
    
    
    
    
    
    
    
    

 
▪ Made ef forts to assist interested DBEs in obtaining bonding, lines of credit, insurance or any 

necessary equipment, supplies, materials, etc.  (List any specific offers made by your company) 
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▪ Solicited the following DBEs 
 

Date 
Contacted 

Name of DBE Firm Contact Person Phone # Work Category 

     
     
     
     
     
     
     
     
     

 
▪ Followed up with initial contacts 
 

Date Name of DBE Firm Phone # 
Proposing 
(Yes or No) 

Additional 
Comments 

     
     
     
     
     
     
     

 
▪ Contacted the following other agencies, organizations in recruitment of DBEs: 
 

Date Organization Phone # 
   
   
   

 
As shown by the documentation provided to the City, we feel that we have made good faith effort to attain 
the contract goal. 
 
 
Signature:       
 
 
Date:         
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1 ENCLOSURE 4 - PROPOSER/BIDDER’S LIST (DBE FORM) 
 
The City of Colorado Springs must create and maintain a bidders/proposers list, consisting of all firms (Non-DBEs and DBEs) proposing on prime 
contracts and/or bidding/quoting subcontracts on DOT-assisted projects per 49 CFR Part 26.11.   
 
This information will be used for statistical information only but it is required.   This form must be submitted by 4:00 pm on the day after bids 
are opened.  Forms may be emailed to Nicole.Spindler@coloradosprings.gov. 
 

Firm Name, Phone Number 

and Address 
 

(Include all Contractors 
and Subcontractors) 

Non-DBE or 

DBE Status 
 

(If DBE, include 
NAICS Code) 

Total Dollar 

Amount of 

Bid/Quote 

Work Items Description 

Firm 

Being 

Used? 

Age of Firm 
 

(Select only the option 

that applies) 

Annual Gross Receipts 
 

(Select only the option 

that applies) 

     ☐ Less than 1 year 

☐ 1-3 years 

☐ 4-7 years 

☐ 8-10 years 

☐ More than 10 years 

☐ Less than $500,000 

☐ $500,000 - $1,000,000 

☐ $1,000,000 - $2,000,000 

☐ $2,000,000 - $5,000,000 

☐ Greater than $5,000,000 

     ☐ Less than 1 year 

☐ 1-3 years 

☐ 4-7 years 

☐ 8-10 years 

☐ More than 10 years 

☐ Less than $500,000 

☐ $500,000 - $1,000,000 

☐ $1,000,000 - $2,000,000 

☐ $2,000,000 - $5,000,000 

☐ Greater than $5,000,000 

     ☐ Less than 1 year 

☐ 1-3 years 

☐ 4-7 years 

☐ 8-10 years 

☐ More than 10 years 

☐ Less than $500,000 

☐ $500,000 - $1,000,000 

☐ $1,000,000 - $2,000,000 

☐ $2,000,000 - $5,000,000 

☐ Greater than $5,000,000 

     ☐ Less than 1 year 

☐ 1-3 years 

☐ 4-7 years 

☐ 8-10 years 

☐ More than 10 years 

☐ Less than $500,000 

☐ $500,000 - $1,000,000 

☐ $1,000,000 - $2,000,000 

☐ $2,000,000 - $5,000,000 

☐ Greater than $5,000,000 

Please use additional sheets if required. 

 
 
 
Submitted by:         Signature:       
 (Company Name) 

mailto:Nicole.Spindler@coloradosprings.gov
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DAVIS BACON PROVISIONS 

The Davis-Bacon Act (40 U.S.C. 276a to a-7) as supplemented by Department of Labor 

regulations (29 CFR Part 5) (Construction contracts in excess of $2,000 awarded by 

grantees and sub-grantees when required by Federal grant program legislation).  This act 

requires that all laborers and mechanics employed by Contractors and sub-Contractors 

to work on construction projects financed by federal assistance must be paid wages not 

less than those established for the locality of the project by the Secretary of Labor).  U.S. 

DEPARTMENT OF LABOR, DAVIS BACON MINIMUM WAGES GENERAL DECISION 

NUMBERS: 

"General Decision Number: CO20210008 11/05/2021 

 

Superseded General Decision Number: CO20200008 

 

State: Colorado 

 

Construction Type: Highway 

 

Counties: El Paso, Pueblo and Teller Counties in Colorado. 

 

 

HIGHWAY CONSTRUCTION PROJECTS 

 

Note: Under Executive Order (EO) 13658, an hourly minimum 

wage 

of $10.95 for calendar year 2021 applies to all contracts 

subject to the Davis-Bacon Act for which the contract is 

awarded (and any solicitation was issued) on or after 

January 

1, 2015.  If this contract is covered by the EO, the 

contractor 

must pay all workers in any classification listed on this 

wage 

determination at least $10.95 per hour (or the applicable 

wage 

rate listed on this wage determination, if it is higher) 

for 

all hours spent performing on the contract in calendar year 

2021.  If this contract is covered by the EO and a 

classification considered necessary for performance of work 

on 

the contract does not appear on this wage determination, 

the 
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contractor must pay workers in that classification at least 

the 

wage rate determined through the conformance process set 

forth 

in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it 

is 

higher than the conformed wage rate).  The EO minimum wage 

rate 

will be adjusted annually.  Please note that this EO 

applies to 

the above-mentioned types of contracts entered into by the 

federal government that are subject to the Davis-Bacon Act 

itself, but it does not apply to contracts subject only to 

the 

Davis-Bacon Related Acts, including those set forth at 29 

CFR 

5.1(a)(2)-(60). Additional information on contractor 

requirements and worker protections under the EO is 

available 

at www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/01/2021 

          1              10/29/2021 

          2              11/05/2021 

 

 ELEC0012-009 10/01/2017 

 

PUEBLO COUNTY 

 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 28.15            12.04 

-----------------------------------------------------------

----- 

 ELEC0113-009 06/01/2021 

 

EL PASO AND TELLER COUNTIES 

 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 34.15            16.87 
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-----------------------------------------------------------

----- 

* ENGI0009-009 05/01/2021 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR:   

     (3)-Drill Rig Caisson  

     (smaller than Watson 2500  

     and similar)................$ 31.05            12.35 

     (4)-Crane (50 tons and  

     under)......................$ 31.70            12.35 

     (5)-Drill Rig Caisson  

     (Watson 2500 similar or  

     larger), Crane (51-90 tons).$ 31.97            12.35 

     (6)-Crane (91-140 tons).....$ 33.05            12.35 

-----------------------------------------------------------

----- 

  SUCO2011-003 09/15/2011 

 

                                  Rates          Fringes 

 

CARPENTER   

     Excludes Form Work..........$ 24.15             6.25 

     Form Work Only 

      El Paso, Teller............$ 19.06             5.84 

      Pueblo.....................$ 19.00             5.88 

   

CEMENT MASON/CONCRETE FINISHER   

     El Paso, Teller.............$ 17.36             3.00 

     Pueblo......................$ 17.74             3.00 

   

FENCE ERECTOR....................$ 13.02             3.20 

   

GUARDRAIL INSTALLER..............$ 12.89             3.20 

   

HIGHWAY/PARKING LOT    

STRIPING:Painter.................$ 12.62             3.21 

   

IRONWORKER, REINFORCING    

(Excludes Guardrail    

Installation)   

     El Paso, Teller.............$ 20.49             1.65 

     Pueblo......................$ 16.69             5.45 
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IRONWORKER, STRUCTURAL    

(Excludes Guardrail    

Installation)....................$ 18.22             6.01 

   

LABORER   

     Asphalt Raker...............$ 17.54             3.16 

     Asphalt Shoveler............$ 21.21             4.25 

     Asphalt Spreader............$ 18.58             4.65 

     Common or General 

      El Paso....................$ 17.05             3.69 

      Pueblo.....................$ 16.29             4.25 

      Teller.....................$ 16.88             3.61 

     Concrete Saw (Hand Held)....$ 16.29             6.14 

     Landscape and Irrigation....$ 12.26             3.16 

     Mason Tender- 

     Cement/Concrete.............$ 16.29             4.25 

     Pipelayer...................$ 18.72             3.24 

     Traffic Control (Flagger)...$  9.55             3.05 

     Traffic Control (Sets  

     Up/Moves Barrels, Cones,  

     Install Signs, Arrow  

     Boards and Place  

     Stationary Flags)(Excludes  

     Flaggers)...................$ 12.43             3.22 

   

PAINTER (Spray Only).............$ 16.99             2.87 

   

POWER EQUIPMENT OPERATOR:   

     Asphalt Laydown.............$ 22.67             8.72 

     Asphalt Paver...............$ 21.50             3.50 

     Asphalt Roller 

      El Paso....................$ 24.42             6.96 

      Pueblo.....................$ 23.67             9.22 

      Teller.....................$ 24.42             6.96 

     Asphalt Spreader............$ 22.67             8.72 

     Backhoe/Trackhoe 

      El Paso....................$ 23.31             5.61 

      Pueblo.....................$ 21.82             8.22 

      Teller.....................$ 23.32             5.50 

     Bobcat/Skid Loader..........$ 15.37             4.28 

     Boom........................$ 22.67             8.72 

     Broom/Sweeper 

      El Paso, Teller............$ 23.43             8.04 
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      Pueblo.....................$ 23.47             9.22 

     Bulldozer 

      El Paso....................$ 26.56             7.40 

      Pueblo, Teller.............$ 26.11             6.92 

     Drill.......................$ 17.59             3.45 

     Forklift....................$ 15.91             4.68 

     Grader/Blade 

      El Paso....................$ 22.83             8.72 

      Pueblo.....................$ 23.25             6.98 

      Teller.....................$ 23.22             8.72 

     Guardrail/Post Driver.......$ 16.07             4.41 

     Loader (Front End) 

      El Paso....................$ 23.61             7.79 

      Pueblo.....................$ 21.67             8.22 

      Teller.....................$ 23.50             7.64 

     Mechanic 

      El Paso....................$ 22.35             6.36 

      Pueblo.....................$ 24.02             8.43 

      Teller.....................$ 22.16             6.17 

     Oiler 

      El Paso....................$ 23.29             7.48 

      Pueblo.....................$ 23.13             7.01 

      Teller.....................$ 22.68             7.11 

     Roller/Compactor (Dirt and  

     Grade Compaction) 

      El Paso....................$ 16.70             3.30 

      Pueblo,Teller..............$ 18.43             4.62 

     Rotomill....................$ 16.22             4.41 

     Scraper.....................$ 24.28             4.83 

     Screed 

      El Paso, Teller............$ 25.22             5.74 

      Pueblo.....................$ 23.67             9.22 

     Tractor.....................$ 13.13             2.95 

   

TRUCK DRIVER   

     Distributor 

      El Paso, Teller............$ 17.98             3.97 

      Pueblo.....................$ 18.35             3.85 

     Dump Truck 

      El Paso, Teller............$ 16.85             4.83 

      Pueblo.....................$ 16.87             4.79 

     Lowboy Truck................$ 17.25             5.27 

     Mechanic....................$ 26.69             3.50 

     Multi-Purpose Specialty &  
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     Hoisting Truck..............$ 17.27             3.71 

     Pickup and Pilot Car........$ 13.93             3.68 

     Semi/Trailer Truck..........$ 16.00             2.60 

     Truck Mounted Attenuator....$ 12.43             3.22 

     Water Truck 

      El Paso....................$ 17.24             4.15 

      Pueblo.....................$ 20.93             4.98 

      Teller.....................$ 17.31             4.07 

-----------------------------------------------------------

----- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

===========================================================

===== 

  

Note: Executive Order (EO) 13706, Establishing Paid Sick 

Leave 

for Federal Contractors applies to all contracts subject to 

the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If 

this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for 

their 

own illness, injury or other health-related needs, 

including 

preventive care; to assist a family member (or person who 

is 

like family to the employee) who is ill, injured, or has 

other 

health-related needs, including preventive care; or for 

reasons 

resulting from, or to assist a family member (or person who 

is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional 

information 

on contractor requirements and worker protections under the 

EO 
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is available at www.dol.gov/whd/govcontracts. 

 

Unlisted classifications needed for work not included 

within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract 

clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

 

-----------------------------------------------------------

----- 

  

 

The body of each wage determination lists the 

classification 

and wage rates that have been found to be prevailing for 

the 

cited type(s) of construction in the area covered by the 

wage 

determination. The classifications are listed in 

alphabetical 

order of ""identifiers"" that indicate whether the 

particular 

rate is a union rate (current union negotiated rate for 

local), 

a survey rate (weighted average rate) or a union average 

rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier 

enclosed 

in dotted lines beginning with characters other than ""SU"" 

or 

""UAVG"" denotes that the union classification and rate 

were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier 

of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 

0198 
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indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next 

number, 

005 in the example, is an internal number used in 

processing 

the wage determination. 07/01/2014 is the effective date of 

the 

most current negotiated rate, which in this example is July 

1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) 

governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the ""SU"" identifier indicate 

that 

no one rate prevailed for this classification in the survey 

and 

the published rate is derived by computing a weighted 

average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU 

indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA 

indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 

007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey 

completion 

date for the classifications and rates under that 

identifier. 

 

Survey wage rates are not updated and remain in effect 

until a 

new survey is conducted. 
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Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted 

union 

average rate. OH indicates the state. The next number, 0010 

in 

the example, is an internal number used in producing the 

wage 

determination. 08/29/2014 indicates the survey completion 

date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January 

of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate 

is 

based. 

 

  

 

-----------------------------------------------------------

----- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This 

can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position 

on 

   a wage determination matter 

*  a conformance (additional classification and rate) 

ruling 
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On survey related matters, initial contact, including 

requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was 

conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this 

initial 

contact is not satisfactory, then the process described in 

2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour 

Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of 

the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, 

an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 
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            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are 

final. 

 

===========================================================

===== 

 

          END OF GENERAL DECISION" 
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APPENDIX B – SCOPE OF WORK 
Scope of work is as outlined in the Contract Documents. 
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APPENDIX C – DESIGN DOCUMENTS  
Incorporated herein by reference are the Volume 1: Taxiway B rehabilitation and shoulder 

construction, Taxiway B1 through B5, 100% CD SET dated December 10, 2021, 

consisting of 141 pages.  
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APPENDIX D – PROJECT MANUAL (TECHNICAL SPECIFICATIONS) 
Incorporated herein by reference is Project Manual for Taxiway B, dated December 10, 

2021, consisting of 465 pages.   
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APPENDIX E – PRICE SHEET 
Provided by the Offeror, Contractor, Bidder, to the City of Colorado Springs in response 

to the B21-168 NS Taxiway B Rehabilitation and Shoulder Construction, Taxiway B1 

through B5 shall be included herein.  
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APPENDIX F – GENERAL CONSTRUCTION TERMS AND CONDITIONS 
GENERAL CONSTRUCTION TERMS AND CONDITIONS 

SECTION 100 DEFINITIONS AND TERMS 

Titles used in these specifications having a masculine gender, such as “workmen” 

and the pronouns “he” or “his”, are for the sake of brevity and are intended to refer 

to persons of any gender. 

The titles or headings of the sections and subsections herein are intended for 

convenience of reference and shall not have any bearing on their interpretation. 

When the Contract indicates that something “shall” be done, the action is required 

and is not discretionary. 

Calendar Day Each and every day shown on the calendar, beginning 

and ending at midnight. 

Change Order A written order issued to the Contractor by the City 

covering contingencies, extra work, increases or 

decreases in Contract quantities, and additions or 

alterations to the plans or specifications, within the 

scope of the Contract, and establishing the basis of 

payment and time adjustments for the work affected by 

the changes. The Change Order is the only method 

authorized for changing the Contract. 

City The City of Colorado Springs, Colorado. 

Contract Documents Contract Documents include the Request for Proposal, 

Instructions to Offerors, Proposal, Amendments, the 

signed Contract, surety bonds, insurance documents, 

all terms, conditions, and provisions, and the 

Specifications, including all modifications thereof  

incorporated in any of the documents before execution 

of the agreement. 

Contract The executed written agreement between the City and 

the Contractor setting forth the obligations of the 

parties for the performance of the work and the basis 

of payment.  The Contract includes the Contract 

Documents, Notice to Proceed, and executed Change 

Orders, all of which constitute one instrument. 

Contractor The person, persons, firm, or corporation to whom a 

Contract is awarded by the City and who is subject to 

the terms of said Contract. Contractor shall include the 
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agents, employees, workmen, subcontractors and any 

assignees of said Contract. 

Engineer An engineer of the City of Colorado Springs. 

Notice Any written notice served pursuant to the terms of the 

Contract.  Notice shall be deemed to have been duly 

served if delivered in person or by registered mail to: 

 The Project Manager assigned to the Contract, City of 

Colorado Springs, City Engineering, 30 South Nevada 

Ave., Room 403, Colorado Springs, CO 80903. 

 Notice to the Contractor will be to the Authorized 

Representative of the Contractor at the site of the 

Project in person; or by registered mail to the 

Contractor’s principal place of business as indicated in 

the Contractor’s proposal certifications; or as to the 

Surety on the performance bond by registered mail to 

the Surety at the home office of such surety. 

Plans The drawings, or reproductions, provided by the City 

that show the location, character, dimensions, and 

details of the work to be done. 

Project Manager An individual representing the City responsible for 

managing and oversight of the Contract.   

Project The entire improvement outlined in the Scope of 

Services which is to be constructed in whole or in part 

pursuant to the Contract. 

Subcontractor A person, firm, or corporation, other than the 

Contractor, supplying labor or materials, or both, or 

equipment furnished at the site of the project under an 

Agreement with the Contractor. 

Surety The person, firm, or corporation that has executed as 

surety the Contractor's Proposal, Performance, 

Payment and Maintenance Bonds. 

Work Work performed under the Contract. 

Working Days Days of the week, not including weekends and City 

holidays, unless otherwise stated. 
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SECTION 101 CONTRACT DOCUMENT INTERPRETATION 
101.00 INTENT OF CONTRACT DOCUMENTS 

The sections of the Contract Documents are complementary, and what is called 

for by anyone shall be as binding as if called for by all. The intent of the Contract 

Documents is to include the cost of all labor and materials, water, fuel, tools, plants, 

equipment, light, transportation, and all other expenses as may be necessary for 

the proper execution of the work.  If the Contract Documents should be 

contradictory in any part, the order of precedence shall be as described in the 

Contract. 

Any work shown on the Plans and not covered in the specifications or included in 

the Specifications and not shown on the Plans, shall be executed by the Contractor 

as though shown both on the Plans and included in the Specifications. 

If the Contractor, in the course of the work, finds any discrepancy between the 

Plans and the physical layout, or any errors or omissions in Plans or layout, he 

shall immediately so inform the Project Manager and the Project Manager will 

promptly verify them. Any work done after such discovery without written consent 

of the Project Manager authorizing the same shall be done at the Contractor's risk 

and sole expense. 

Any incidental and/or appurtenant items not specifically called for in the Plans and 

Specifications, but which are necessary to complete the work in accordance with 

the requirements of good practice, as determined by the Project Manager, shall be 

included as a part of the Contractor’s proposal price and furnished at no additional 

cost to the City. 

In interpreting the Contract Documents, words describing materials or work which 

have a well-known technical or trade meaning, unless otherwise specifically 

defined in the Contract documents, shall be constructed in accordance with such 

well known meaning recognized by architects, engineers, and the trade. 

101.01 SPECIAL PROVISIONS, SPECIAL SPECIFICATIONS 

Special Provisions or Special Specifications may be written to expand upon, 

modify or cancel these general provisions or the standard specifications. 

101.02 STANDARD MANUFACTURER 

Wherever the terms "standard", "recognized" or "reputable" manufacturers are 

used, they shall be construed as meaning manufacturers who have been engaged 

in the business of fabricating materials, equipment, or supplies of the nature called 

for by the Specifications for a reasonable period of time prior to the date set for 

submission of proposals, and who can demonstrate to the satisfaction of the City 

that said manufacturer has successfully installed equipment, materials, or supplies 

of the type proposed to be furnished in at least three instances and that the 

performance of such materials, equipment, or supplies for  a period of over twelve 
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months prior to the date fixed for submission of proposals shall, prima facie, be 

deemed to have been engaged in such  business for a reasonable length of time. 

101.03 "OR EQUAL" CLAUSE 

Whenever in any section of the Contract documents, any article, material, or 

equipment is defined by describing a proprietary product, or by using the name of 

manufacturer or vendor, the term "or equal" if not inserted, shall not be construed 

in such a manner as to exclude manufacturers' products of comparable quality, 

design, and efficiency, subject to review and approval by the Project Manager.  

The Project Manager may require that proposed equals be submitted for review 

and approval. 

SECTION 102 COMPLIANCE WITH LAWS 
102.00 PUBLIC IMPROVEMENT ASSESSMENT 

If the cost of the improvement to be constructed under the Contract is to be 

assessed upon the owners of land benefited by such improvement, upon complaint 

of any such landowner that the improvement is not being constructed in 

accordance with the Contract, the City Council may consider the complaint and 

make such order in the premises as shall be just to ensure compliance with the 

Contract. 

102.01 ALL LEGAL PROVISIONS INCLUDED 

It is the intention and agreement of the parties to this Contract that all legal 

provisions of law required to be inserted, shall be and are inserted. However, if by 

mistake or otherwise, some such provision is not inserted, or is not inserted in 

proper form, then upon application of either party, the Contract shall be amended 

so as to strictly comply with the law and without prejudice to the rights of either 

party. 

102.02 LICENSES AND PERMITS 

It shall be the responsibility of the Contractor to obtain, at its expense, all necessary 

licenses and permits to do the Project, in accordance with applicable Federal, 

State and local laws, regulations and ordinances.  Typical permits and fees 

include, but are not limited to, Excavation/Boring Permits, Concrete Construction 

Permits, Fugitive Dust Permits, Regional Building Permits, Pavement Degradation 

fees, as well as Traffic Control and Barricade Plans to be approved by the City 

Traffic Division for all work within public rights-of-way and easements i.e. (curb and 

gutter, sidewalks, pedestrian ramps and cross pans). 

SECTION 103 AWARD AND EXECUTION OF CONTRACT 
103.00 CONTRACT EXECUTED 

A single original Contract to include the Contractor's Performance, Labor and 

Material Payment and Maintenance Bonds may be executed and maintained in the 

official Contract file located in the City Contracts office.  The original copy of the 

Contract maintained in the City Procurement Services file shall take precedence 

for purposes of interpretation or determining what the Contract says.  After all 
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required signatures are obtained; photocopy counterparts (copies) will be made 

and distributed to the following, as applicable: 

(a) Contractor 
(b) Project Manager 

(c) City Finance Department 
(d) Inspector 

 

Each Bond shall have an original Power of Attorney attached.  The Contractor shall 

provide compensation insurance and public liability and property damage 

insurance as outlined in the Contract.  The costs of executing the bonds, Contract, 

and insurance, including all notaries’ fees and expense, are to be paid by the 

Contractor to whom the Contract is awarded. Bonds shall be furnished on forms 

prepared by the City.  Copies of the City's Bond Forms are included in the 

Appendices, if applicable. 

103.01 VERBAL AGREEMENTS 

No verbal agreements or conversations with any agent or employee of the City 

either before or after execution of the Contract shall affect or modify any of the 

terms or obligations contained in any of the documents comprising the Contract. 

103.02 CONTRACT SECURITY 

The Contractor shall furnish good and sufficient Performance, Labor and Material 

Payment and Maintenance Bonds on the form attached hereto in an amount not 

less than the full amount of the Contract price as security for the faithful 

performance of the Contract, for the payment of all persons performing labor and 

furnishing material in connection with the work, and for all guarantees of materials 

and workmanship required in the Contract. If at any time during the continuance of 

the Contract a surety on the Contractor's bond or bonds becomes irresponsible, 

as determined in the City’s sole and absolute discretion, the City shall have the 

right to require additional and sufficient sureties which the Contractor shall furnish 

within ten (10) days after written notice to do so.  Any additional surety bonds shall 

cover the entire original Contract amount and any increases thereto. 

103.03 INDEPENDENT CONTRACTOR 

 [Intentionally deleted – refer to Section 16 of Contract] 

SECTION 104 THE CONTRACT:  FOLLOWING EXECUTION 
104.00 MATERIALS 

Unless otherwise stipulated in the Contract, the Contractor shall provide and pay 

for all materials, labor, water, tools, equipment, light power, transportation, and 

other facilities necessary for the execution and completion of the work. The 

Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 

of materials. 
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104.01 SCHEDULE 

In the event of contradictions or inconsistencies, this clause shall take precedence 

over any language relevant to scheduling included anywhere else in this Contract. 

The Contractor shall be responsible for planning, scheduling, and reporting the 

progress of the work to ensure timely completion of the work as called for in the 

Contract Documents.  The Contractor shall prepare a detailed Project schedule 

(“Project Schedule”) that shall be used for coordination, for evaluation of progress, 

and for the evaluation of changes to the Contract.  The Project Schedule shall 

include all activities, including those of subcontractors, Contractor’s engineers and 

surveyors, and suppliers.  Seasonal and weather constraints, utility coordination, 

railroad restrictions, right of way restrictions, traffic constraints, environmental 

constraints, other project interfaces, expected job learning curves and other 

constraints shall be considered when preparing the Project Schedule, including 

any phasing or sequencing of the work specified in the Contract Documents.  Days 

scheduled as no work days shall be indicated.  The Project Schedule shall consist 

of a Methods Statement as defined in subsection (a) below and a progress 

schedule consisting of (1) a Critical Path Method (“CPM”) schedule as defined in 

subsection (b) below, or (2) a Bar Chart schedule as defined in subsection (c) 

below.  A CPM Schedule shall be required if the Contract exceeds $250,000 or if 

the construction period exceeds 150 Calendar Days, unless the Contract 

Documents stipulate otherwise.  The CPM Schedule shall utilize Primavera’s 

Suretrak Project Manager software (or other software designated by the Project 

Manager), or be capable of being read and manipulated by Suretrak Project 

Manager software (or other software designated by the Project Manager).  The 

Project Schedule shall show all work completed within the Contract Period of 

Performance.  The City reserves the right to approve or disapprove any proposed 

schedule.  If disapproved, the Contractor must make requested changes and 

resubmit the schedule for approval within five working days of the disapproval by 

the City.   

After award, the Contractor shall submit two copies of all required schedule 

information as described below.  Schedules, schedule updates, diagrams and 

reports using CPM shall also be submitted electronically in the appropriate 

software format.  All schedules, diagrams, and reports shall include a title, project 

number, date of preparation, and the name of the Contractor. 

The Bar Chart or CPM 90-day schedule shall be submitted at least 14 Calendar 

Days prior to the start of the work.  The Project Manager’s review will not exceed 

five working days.  Work shall not begin until the Project Schedule is accepted in 

writing, unless otherwise approved by the Project Manager. 

(a) Methods Statement.  A Methods Statement shall be prepared for the 
prominent features listed in the Contract Documents, and for any feature 
not listed in the Contract Documents that the Contractor considers a 
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controlling factor for timely completion.  The Methods Statement shall be a 
detailed narrative describing each feature and all work necessary to 
complete the feature.  The Methods Statement shall be submitted with the 

Contractor’s schedule.  The following format is required: 
 

1. Feature:  Name of the feature; 
2. Responsibility:  Contractor, subcontractor, supplier, utility, etc. 

responsible for the feature; 
3. Procedures:  Procedures to be used to complete the work.  The 

procedure to be used shall include general information regarding 
methods such as forming, excavation, pouring, heating and curing, 

backfill and embankment, trenching, protecting the work, etc.  When 
separate or different procedures are to be employed by the Contractor 
due to seasonal or Project phasing requirements, such differing 
procedures shall be described in the procedure statement;  

4. Production Rates:  The planned quantity of work per day for each 
feature; 

5. Labor Force:  The labor force planned to do the work; 
6. Equipment:  The number, types, and capacities of equipment planned 

to do the work; 
7. Work Times:  The planned time for the work to include: 

(a) number of work days per week 
(b) number of shifts per day 

(c) number of hours per shift 
 

At the Project Manager’s request, the Contractor shall update the Methods 

Statement, or any part thereof, and submit it with the Job Progress Narrative 

Report or Schedule Update, whichever is earlier. 

(b) Critical Path Method. CPM is a scheduling method which shows the 
interdependencies between work activities.  The critical path is that path 

through the schedule which, if delayed, will cause a delay to project 
completion. 

 

The progress schedule shall include as a minimum the prominent features 

of this Project as listed in the Contract Documents.  The progress schedule 

shall include all activities for all work on the Project, including subcontracted 

work, delivery dates for critical material, submittal and review periods, 

milestone requirements and no work periods.  Where the Project has 

specific phases, each phase shall be described separately for each 

applicable prominent feature. 

Construction activity duration shall not exceed 15 Calendar Days unless 

approved by the Project Manager.  Series of activities that have aggregate 

durations of five Calendar Days or less may be grouped in a single activity.  

For example, “form, reinforce, and pour pier” could be defined as a single 
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activity rather than three.  Single activities or a series of grouped activities 

of at least one Calendar Day duration may also need to be included in the 

Project Schedule as determined by the Project Manager (e.g. same 

activities but noted separately by location). 

Time Scaled Logic Diagram:  This diagram shall show the logical 

progression of all activities required to complete the work defined in the 

Contract Documents.  Activity information shall include activity ID, 

description, duration, early start and finish dates, late start and finish dates, 

total float, and responsibility. 

1. 90-Day Schedule.  The 90-Day Schedule shall provide all necessary 
detail for procurement, construction and submittal activities required 
during the first 90 days of the Period of Performance.  This submittal 
shall include a Time Scaled Logic Diagram. 

 
2. Project Schedule, as described above. 

The Project Schedule shall cover the entire Period of Performance.   

3. Schedule Updates.  The Contractor shall update the 90-Day Schedule 
or the Project Schedule to reflect actual construction progress of all work 
activities on the project.  Updates shall show the previous 30 days 
progress and a 60-day projection for all work started, completed, or in 

progress during this three month window. 
 

The Project Schedule shall be updated as of the cutoff date for the 

monthly progress pay estimate and submitted to the Project Manager 

before the payment of the progress pay estimate is approved. 

Each of the diagrams, charts, and reports shall comply with the 

requirements for the Project Schedule above, except that they shall also 

include the actual completion dates and percentages of completion for 

the appropriate activities. 

(c) Bar Chart.  The Bar Chart shall be time scaled and shall show the following:  

1. The prominent features, as listed in the Contract Documents. 
2. Any feature not listed in the Contract Documents that the Contractor 

considers a controlling factor for timely completion. 
3. The number of days required to complete each feature and its 

relationship in time to other features. 
4. Sufficient space for each feature to permit two additional plots parallel 

to the original time span plot. 
5. The anticipated delivery dates for equipment or materials in any feature 

that could affect timely completion of the project. 
6. Critical completion dates for any activity within any feature that could 

affect timely completion of the project. 
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7. Connecting lines between features that show the intended progression 
of activities. 
 

The Project Schedule shall cover the time from the Day of Notice to Proceed 

to the predicted completion date.  The Project Schedule shall be updated 

as of the cutoff date for the monthly progress pay estimate and submitted 

to the Project Manager before the payment of the progress pay estimate is 

approved.  The Contractor shall provide a copy of the original bar chart 

showing, for each feature, the days actually worked and the anticipated 

days required to complete. 

(d) Project Coordination.  The Contractor shall coordinate and schedule its 
work to include anticipated utility work.  Various City and private utility 

entities may be working to install and/or inspect their utilities within the 
Project area.  Reasonable delays should be expected for utility lowering, 
relocations and placement.  These delays shall not be reason for granting 
any monetary change or performance time alteration to the Contract.  As a 

minimum, the Contractor’s Project Schedule shall reflect coordination with 
the following: 
1. City of Colorado Springs City Engineering Division 
2. City of Colorado Springs Traffic Engineering Division 

3. Colorado Springs Utilities (water, wastewater, gas, electric) 
4. City of Colorado Springs Parks, Recreation and Cultural Services 

Department 
5. Private Utility and Telecommunication Companies 

 
(e) Contractor Early Finish or Voluntary Acceleration.  Early finish or voluntary 

acceleration of the schedule by the Contractor is acceptable provided: 
1. At the time the Contractor submits the Project Schedule indicating an 

early finish or voluntary acceleration, the City is notified in writing of 
actions on the City’s part necessary to accommodate the change(s). 

2. The City agrees to such change(s) in writing. 
3. The City is compensated by the Contractor for any inconvenience or 

expense associated with the change(s). 
4. There is no increase to Contract cost. 

 

A Job Progress Narrative Report shall be submitted bi-weekly as a minimum and 

with all Project Schedule updates.  It shall detail the description of job progress, 

problem areas, current and anticipated delaying factors and their anticipated 

effects, impacts to job milestones or Project completion, any corrective action 

proposed or taken, and any minor revisions to the Project Schedule.  If the Job 

Progress Narrative Report indicates problem areas and impacts to job milestones 

or Project completion, a revised Project Schedule shall also be submitted as 

specified below. 
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Revision of the Project Schedule may be required, as determined by the Project 

Manager, for: a major revision in the schedule logic or methods of construction; 

the addition, deletion, or revision of activities required by Contract modification; 

delays in milestones or the completion of the Project; or for prosecution of work 

that revises the phasing or staging which is represented on the plans or on the 

progress schedule.  If in the opinion of the Project Manager, the Contractor falls 

behind the approved Project Schedule, the Contractor shall take steps necessary 

to improve Project progress, including those steps that may be required by the 

Project Manager, without additional costs to the City.  In those circumstances 

where the Contractor is behind schedule, the City may require the Contractor to 

increase the number of shifts, overtime operations, days of work, and/or the 

amount of construction planned and to submit such changes and revisions to the 

Project Schedule to the Project Manager for approval that will demonstrate how 

the approved rate of required progress will be regained.  Failure of the Contractor 

to comply with the requirements of the Project Manager under this subsection shall 

be grounds for a determination by the City that the Contractor is not prosecuting 

the work with sufficient diligence to ensure timely completion of the Contract as 

required. 

If it is determined that a revision to the Project Schedule is required, it shall be 

provided to the Project Manager for review within 15 Calendar Days of Contractor 

receiving written notification of the requirement from the Project Manager. The 

Project Manager’s review of the revised schedule will not exceed 5 working days.  

Revisions required as a result of the Project Manager’s review shall be submitted 

within 5 working days. When accepted by the Project Manager in writing, the 

revised schedule shall become the Project Schedule. 

The Contractor shall participate in the Project Manager’s review and evaluation of 

the submittals.  Meetings will be held to review progress and planning when 

requested by the Project Manager or Contractor.  The Project Manager may 

request additional project scheduling information and documentation as deemed 

necessary, including reports and other information that may be reasonably 

generated using CPM software if required by the Contract. 

The Contractor shall prosecute the work according to the Project Schedule.  The 

Contractor shall be responsible for assuring that its subcontractors, suppliers, and 

engineers/surveyors, at any tier, also prosecute the work according to the Project 

Schedule.  The City shall be entitled to rely on the Project Schedule for planning 

and coordination. 

Acceptance of the Contractor’s Project Schedule by the Project Manager is not to 

be construed as relieving the Contractor of obligation to complete the Contract 

work within the Contract time allowed for the portion of the work or the entire 

Contract, or granting, rejecting or in any other way acting on the Contractor’s 

request for extension of Contract time, or claims for additional compensation. 
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All costs relating to preparation, submittal, and acceptance of the Project 

Schedule, reports and revisions, and all requirements of this subsection will not be 

paid for separately, but shall be included in the work. 

Failure of the Contractor to comply with the requirements of this subsection may 

be grounds for a determination by the Project Manager that no further progress 

payments are to be made until the Contractor is in full compliance. 

104.02 SCHEDULE OF VALUES 

Promptly following the execution of the Contract Documents for all Firm Fixed Price 

Contracts, the Contractor shall prepare and transmit to the Project Manager two 

copies of an itemized Project cost breakdown showing the unit quantities of each 

major construction item and the corresponding unit prices.  Such unit prices shall 

contain all costs including profit and overhead of each item complete in place. The 

total cost of all the items shall equal the Contract price for the Project. This 

breakdown, once approved by the Project Manager, will be used primarily in 

determining payment due the Contractor as provided herein.  If, in the opinion of 

the Project Manager, any unit price submitted by the Contractor is unbalanced, a 

detailed breakdown of the items contained in the unit will be required. 

For Contracts executed on a fixed unit price basis, payment shall be made based 

on the actual number of units installed or performed that are complete, however, 

payment shall not exceed the total Contract amount unless previously approved 

by Change Order. 

104.03 SURVEYS 

Unless otherwise specified in the Contract Documents, the City will furnish all site 

surveys, easements, pipeline licenses, etc., necessary to authorize construction of 

any permanent works required in the Contract, where such work is to be done on 

property other than the City's. 

The Project limits of construction shall be within the public right-of-way and/or City 

easements.  The Contractor shall not trespass on premises outside of the limits of 

construction for this Project, unless permission to do so is granted by the property 

owner in writing.  Copies of any such grant shall be furnished to the City prior to 

the performance of any work outside the limits of construction. 

104.04 SUBCONTRACTS 

The Contractor will be permitted to subcontract a portion of the Contract work. 

Contractor shall (i) ensure that the subcontractor’s work complies with all Contract 

Documents, (ii) manage the subcontractor’s performance and perform all quality 

control review and inspections as necessary, and (iii) ensure that the subcontractor 

timely completes all subcontracted obligations within the Period of Performance.   

The Contractor shall as soon as practical after signing the Contract notify the 

Project Manager in writing, giving the names and qualifications, of all 

subcontractors proposed to do work on the Project within fifteen (15) business 
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days of notice of award.  The City shall have the right to reject subcontractors who 

are debarred or suspended from doing business with the federal government, 

State government, or the City of Colorado Springs.  The Contractor shall notify the 

Project Manager of each subcontract he awards, giving: 

(a) Name, address, and telephone number of the subcontractor 

(b) Branch of work covered  
(c) Total price of subcontract 
(d) Date of subcontract 

 

It shall be the responsibility of the Contractor to file with the Project Manager copies 

of applicable permits and licenses required to do the subcontracted work.  

Subcontracts or transfer of Contract obligations shall not release the Contractor of 

liability under the Contract and bonds. 

104.05 OTHER CONTRACTS 

The City may undertake or award other Contracts for additional work at or near the 

site of the work under this Contract. The Contractor shall fully cooperate with the 

other Contractors and with City employees and shall carefully adapt their 

scheduling and performance of the work to accommodate the additional work, 

heeding any direction that may be directed by the Project Manager.  The 

Contractor shall not commit or permit any act, which will interfere with the 

performance of work by any other contractor. 

SECTION 105 CONSTRUCTION SITE 
105.00 LANDS TO BE USED FOR WORK 

The Contractor shall confine the work activities to the area shown in the 

construction drawings.  The Project Manager will furnish the Contractor with copies 

of all executed right of way (ROW) and easement documents for the Project.  The 

established work zone shall be marked and secured with orange safety fence.  Any 

additional work area required within adjoining private properties must be acquired 

by the Contractor by written permission from the property owner.  The Contractor 

shall restore any damage or disruption to other properties utilized in the 

performance of this Project to an equal or better than pre-construction condition at 

no cost to the City.  The Contractor shall indemnify and hold the City harmless from 

any claims or losses from damage or disruption of private property. 

Contractor shall provide, at its expense and without liability to the City, any 

additional land and access thereto that may be required for temporary construction 

facilities or for storage of materials.  All such costs will be considered incidental to 

the work and will not result in additional cost to the City.  Contractor personnel shall 

not unnecessarily enter upon private property without the express written consent 

of the landowner.  The Contractor shall provide the Project Manager with a copy 

of the written permission.  The Contractor shall indemnify and hold the City 

harmless from any claims or losses related to Contractor trespassing. 
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105.01 STORAGE OF MATERIALS 

The Contractor shall confine its equipment, apparatus, the storage of materials and 

operations of Contractor's workmen to limits indicated by law, ordinances, permits, 

or directions of the City and shall not encumber the Project site with materials or 

equipment not necessary for the Project. 

105.02 LOADING OF STRUCTURES 

The Contractor shall not load or permit any part of a structure to be loaded with a 

weight that will endanger the structure's safety. The Contractor shall enforce the 

Project Manager's instructions regarding signs, advertisements, fires, and smoke. 

105.03 SANITARY PROVISIONS 

The Contractor shall provide and maintain on the construction site at all times 

suitable sanitary facilities for use of those employed on this Contract without 

committing any public nuisance.  All toilet facilities shall be subject to the approval 

of the El Paso County Public Health Department.  All portable toilet facilities for 

this Project shall be kept on City or State right-of-way as directed by the Project 

Manager. 

105.04 ACCIDENT PREVENTION 

The Contractor shall be solely responsible for initiating, maintaining, and 

supervising all safety precautions and programs in connection with the Work.  The 

Contractor shall submit to the City an acceptable, comprehensive Safety Plan for 

review prior to commencement of the Work.  The Contractor shall take all 

necessary precautions for the safety of, and shall provide the necessary protection 

to prevent damage, injury, or loss to: 

 a.)  All persons on or about the Site or who may be affected by the Work; 

b.)  All Work and materials and equipment to be incorporated therein, 

whether in storage on or off the Site; and 

c.) Other property at the site or adjacent thereto, including buildings, real 

property, trees, shrubs, lawns, walks, pavements, roadways, structures, 

utilities, and underground facilities not designated for removal, relocation, 

or replacement in the course of the Work. 

Notwithstanding the foregoing, the City reserves the right to direct the Contractor 

to stop work and correct an unsafe condition at any time that any person present 

at the job site identifies any unsafe condition or action.  For this purpose only, any 

person at the job site is authorized to act on behalf of the City, but such intermittent 

delay shall not be grounds for an increase in the Contract price or schedule. 

Precaution shall be exercised at all times for the protection of persons, including 

employees, and property.  The safety provisions of all Federal, State and Municipal 

laws and any other codes relating to the public safety, shall be strictly observed, 

and the Contractor shall, at all times, whether or not so specifically directed by the 
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Project Manager, take the necessary precautions to ensure the protection of the 

public. 

Piling, sheeting and shoring shall be utilized where required to prevent any 

excessive widening or sloughing of a trench which may be detrimental to human 

safety, traffic flow, a pipe being placed, trees, or to any existing structure. 

Excavated materials shall be placed a safe distance from the sides of the trench.  

Heavy equipment shall not be used or placed near the sides of a trench unless the 

trench is adequately braced.  

The Contractor shall not load or permit any part of a structure to be loaded with a 

weight that will endanger the structure's safety.  

The Contractor shall designate a qualified and experienced safety representative 

at the Work site(s) whose duties and responsibilities shall be the prevention of 

accidents and the maintaining and supervising of safety plans and programs. 

105.05 PROTECTION OF THE PUBLIC WORKS AND PROPERTY 

The Contractor shall provide and maintain all necessary watchmen, barricades, 

lights, and warning signs and take all necessary precautions for the protection of 

the public.  The Contractor shall continuously maintain adequate protection of all 

work from damage, and shall take all reasonable precautions to protect the City's 

property from injury or loss arising in connection with the Contract.  The Contractor 

shall make good any damage, injury, or loss to their work and to the property of 

the City resulting from lack of reasonable protective precautions except such as 

may be due to errors in the Contract Documents, or caused by agents or 

employees of the City.  The Contractor shall check all cautionary signs at least 

once a day during this Contract. 

The Contractor shall continuously maintain adequate protection of all their work 

from damage and shall protect the City's and adjacent property from injury arising 

in connection with this Contract. 

The Contractor will be responsible for any and all damage to property, public or 

private, that may be caused by its operations in the performance of this Contract, 

and the Contractor shall defend any suit that may be brought against itself or the 

City on account of damage inflicted by its operations, and shall pay any judgments 

awarded to cover such damage and shall indemnify the City for any losses arising 

out of such damage or related claims. All indemnities by the Contractor under 

these General Terms and Conditions shall survive the expiration or earlier 

termination of the Contract.  

The Contractor shall be responsible for the restoration of all existing surface or 

subsurface improvements damaged as a result of construction at no additional cost 

to the City. 
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105.06 PUBLIC ROADS 

The Contractor in executing the work on this Project shall not unnecessarily 

impede or interfere with traffic on public highways or streets. Detours, including 

surfacing, guard rails, temporary bridges and culverts, as may be shown on the 

drawings, or ordered by the Project Manager to accommodate the general public, 

residents adjacent to the improvements, and the United States mail shall be 

provided and maintained by the Contractor in a good workmanlike manner. Any 

call out of City Barricade Crews shall be charged to and paid for by the Contractor. 

All work done within the public right-of-way and/or easements requires n Traffic 

Control Plan approved by the City Traffic Engineering Division. 

The Contractor shall provide and maintain in place all barricades, warning signs, 

lights and other safety devices required to protect the work, divert traffic, and warn 

pedestrians of open excavation, unfilled trenches, and other areas or conditions 

which might be hazardous or dangerous.  Detour routings must first be submitted 

to the City Traffic Engineer for review and approval and shall be signed for the 

entire route of the detour as required to return the traffic to their street or 

origination. Detours shall be maintained throughout the period of construction in 

such a manner as to provide the least amount of disruption to normal traffic flow. 

All signing and barricading shall conform to the latest editions of the following: 

(a) Manual of Uniform Traffic Control Devices for Street and Highways 

(MUTCD) 
(b) City of Colorado Springs Traffic Signage and Markings Manual 
(c) City of Colorado Springs Construction Traffic Control Manual 

 

The City Traffic Engineer may require flag persons or off-duty police officers for 

traffic direction.   

105.07 PROTECTION OF EXISTING CURBS, GUTTERS AND DRIVEWAYS 

 [Intentionally Deleted.] 

105.08 PROTECTING AND REMOVING PLANTINGS 

 [Intentionally Deleted.] 

105.09 PUBLIC CONVENIENCE AND SAFETY 

The Contractor shall make every effort to minimize the inconvenience to property 

owners and to the traveling and pedestrian public, and shall conduct the Work to 

minimize obstruction to traffic and inconvenience to property owners affected by 

the Work.  

The Contractor shall notify and coordinate the closing and construction of the 

driveways, curb, gutter and sidewalks with the Project Manager and the adjoining 

property owners in advance of Work in writing. The Contractor shall provide 72 



 
B21-168NS Taxiway Bravo Rehab Project  

hours written notice in advance of any construction that may affect access, parking 

and/or existing structures, including fences adjacent to that property.   

Suitable access and parking will be maintained at all times. Access may be limited 

to half the existing driveway width for limited periods during concrete driveway and 

street construction.  An additional verbal notice shall be provided to each business 

or property owner 30 minutes prior to the actual access drive closure. 

Relocating of fences and structures shall be coordinated with property owners and 

shall include miscellaneous items including, but not limited to, utility services, street 

signs and mailboxes, sod replacement, sprinkler system modifications, control 

boxes, railroad tie walls, etc.  If no such items are specifically included in the 

Contract, these items will be considered incidental to the work and are to be 

included in the unit prices. The Contractor shall coordinate the salvaging of any 

materials suitable for re-use with the City Inspector and, if on private property, with 

the respective property owners. 

Any restrictions on street parking or traffic movement shall be coordinated with the 

City Traffic Engineer.    

105.10 FAILURE TO MAINTAIN SAFE SITE 

If the City becomes aware of failure to comply with applicable safety regulations, 

the Project Manager may inform the Contractor who shall take immediate steps to 

remedy the noncompliance.  The Project Manager shall give written notification to 

the Contractor directing it to correct the unsafe acts or conditions. If the Contractor 

fails to comply with such a notification, the Project Manager may issue a Stop Work 

order in accordance with this Contract, and work shall only be resumed after 

adequate corrective actions have been taken to correct the safety deficiencies the 

Contractor has been notified of.  Stoppage of work because of noncompliance with 

prescribed accident precaution measures shall not be considered a changed 

condition or changes in work, nor reason for extension of completion time. 

In case of injury to persons or property by reason of failure to erect and to maintain 

necessary barricades, safeguards, and signals, or by reason of any act or omission 

of the Contractor, or Contractor's subcontractors, agents, or employees, during the 

performance of this Contract, the City may withhold payments due the Contractor 

so long as shall be reasonably necessary to indemnify the City on account of any 

such injuries, but the City's payment or failure to pay any sum shall not be 

considered a waiver of its right to indemnity under the this Contract. 

105.11 EROSION AND DRAINAGE CONTROL 

 

Contractor shall provide for the drainage of stormwater and such water as may be 

applied or discharged on the site in performance of the work per the latest revision 
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of the City of Colorado Springs Drainage Criteria Manual.  Drainage facilities shall 

be adequate to prevent damage to the work, the site, and adjacent property. 

The Contractor shall prevent the pollution of drains and watercourses by sanitary 

waste, sediment, debris or other substances resulting from this work.  Contractor 

shall be required to clean up and isolate such materials on a continuing basis to 

prevent risk of washing into such drainage ways. 

Should the affected areas of the Project exceed one acre, a Stormwater Discharge 

Permit shall be required.  Affected area includes excavations, material stockpiles 

and areas where equipment and vehicles disturb the ground.  An exact definition 

of the affected area should be obtained from the Colorado Department of Public 

Health and Environment (CDPHE). 

105.12 POLLUTION 

The Contractor shall at all times ensure compliance with applicable Federal, State, 

and Municipal air, water, and noise pollution laws and ordinances.  The Contractor 

shall at all times have the proper sprinkling equipment available and shall apply 

water in the amount determined by each site condition or as directed by the Project 

Manager.  The Contractor shall obtain all necessary permits at Contractor's 

expense, which may include, but not be limited to, El Paso County or a State Air 

Emission permit, State of Colorado Construction Activity permit, State of Colorado 

Dewatering permit and Section 404 Corp of Engineers permit, unless otherwise 

specified in the RFP. 

105.13 TEMPORARY CONSTRUCTION 
All temporary facilities, including the Contractor's field office which it may maintain 
at the site, and additional offices erected by subcontractors, shall be neatly 
constructed and arranged on the site in an orderly manner. The Contractor shall 

prepare and submit to the Project Manager, for approval prior to starting work, a 
construction plan layout, showing arrangement of storage areas, temporary 
buildings, equipment, and work areas.  The Contractor shall provide suitable 
weather-tight storage sheds of capacity required to contain all materials which 

might be damaged by storage in the open. The Contractor shall at all times keep 
copies of all Contract Documents readily accessible at its office at the site. 

 
105.14 TEMPORARY WATER SUPPLY 

The Contractor shall provide, at Contractor's own expense, temporary water 

connections and water supply necessary for the prosecution of the work and permit 

all contractors on the work to use this supply at a reasonable prorated charge, or 

by sub-metering.  The Contractor shall pay for all water consumed in the work, and 

shall arrange with Colorado Springs Utilities for temporary connections and 

payment of service charges. Upon completion of the Contract work, all temporary 

waterlines shall be removed.  The City will devise a method and plan to monitor 

and enforce the proper use of temporary water.  The City will inspect for 

compliance. 
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105.15 TEMPORARY ELECTRICITY 
The Contractor shall arrange with the Colorado Springs Utilities for temporary 
electricity necessary for the prosecution of the work. The Contractor shall pay for 

all electric current consumed, and shall permit all contractors on the work to use 
this supply at a reasonable prorated charge, or by sub-metering. 
 

105.16 TEMPORARY HEAT 

The Contractor shall provide adequate, temporary heat required during 
construction.   Until the building or work area is enclosed, heavy tarpaulin shall be 
used to enclose any space requiring heating or protection from weather during 
construction operations. After the heating plant is in operating condition and the 

building is enclosed, heat may be provided from the permanent heating plant if 
such is approved by the Project Manager. In such case, the Contractor shall 
arrange to operate the plant, connect permanent or temporary radiation or unit 
heaters, and so maintain the plant during operation that it will be turned over to the 

City undamaged at the completion of the work. The Contractor shall provide all fuel 
required.  In no case shall salamander heating be used in finished or plastered 
surfaces; instead, gas-steam radiators, unit heaters, or other suitable and 
approved means shall be used if the permanent heating plant is not available.  This 

applies only to structures.  It does not apply to road improvements or other outdoor 
improvements. 
 

105.17 TEMPORARY ENCLOSURES 

The Contractor shall provide and maintain temporary enclosures for the work as 
may be required to permit continuation of interior work during inclement weather, 
if wall and roof construction has progressed sufficiently to make interior work 
possible.  This applies only to structures.  It does not apply to road improvements 

or other outdoor improvements. 
 

105.18 CLEAN-UP 

The Contractor shall at all times keep the work area including storage and staging 

areas, free from accumulations of waste materials. The Contractor is also 

responsible for any costs associated with cleanup of debris from the work site or 

storage areas that may inadvertently be scattered outside the area by weather or 

vandalism. Upon completion of the work, the Contractor shall leave the work area 

in a clean neat and orderly condition satisfactory to the Project Manager. 

SECTION 106 ROYALTIES, PATENT INFRINGEMENTS, SPECIAL LICENSES 
AND PERMITS 

106.00 ROYALTIES AND PATENTS 

The Contractor shall pay all applicable royalties and license fees.  The Contractor 

shall defend all suits or claims for infringement of any patent rights and save the 

City harmless from loss on account thereof except that the City may be responsible 

for any such loss when a particular process, design, or the product of a particular 

manufacturer or manufacturers is specified, unless the City has notified the 
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Contractor prior to the signing of the Contract that the particular process, design, 

or product is patented or is believed to be patented. 

SECTION 107 WORK PROVISIONS AND RULES 
107.00 COMMENCEMENT AND COMPLETION OF WORK 

(a) Preconstruction Conference.  After issuance of Notice to Proceed, or as 
otherwise established by the City, a preconstruction conference 
(“Preconstruction Conference”) shall be held for review of the construction 
schedule, Contractor’s written list of subcontractors and suppliers, written 

list of all required permits, project contracts, utility support plan, water 
control plan, Traffic Control Supervisor name and telephone number, 
gradations, test results, certifications, review procedures for handling shop 
drawings and other submittals, processing applications for payment, and 

other pertinent items. 
(b) At the Preconstruction Conference, the Contractor shall furnish the Project 

Manager a written list of all permits required for the proper completion of the 
Contract.  The list shall clearly identify the type of permit or permits that 

must be obtained before work on any particular phase or phases of work 
can be started. 

(c) The Contractor shall commence work within ten (10) Calendar Days of the 
date specified on the Notice to Proceed and complete the Contract within 

the number of Calendar Days or by the date specified in the proposal form.  
Unless otherwise noted in the Contract, the number of days are Calendar 
Days. 

(d) The dates fixed for commencement and completion of the work may be 

extended by the Project Manager.  All requests for extension of time by the 
Contractor shall be made in writing to the Project Manager and shall set 
forth the reasons for such requests.  The Project Manager may fix the period 
of extension, if any.  In addition, the Project Manager may grant a period of 

extension upon an execution of a Change Order. Any Project Manager’s 
decision on extensions of time shall be binding upon the parties hereto. 
Requests for extension of time received twenty (20) or more days after the 
occurrence of the delay will not be honored.  No requests for extension of 

time shall be honored if submitted after the completion date. 
(e) If satisfactory execution and completion of the Contract shall require work 

or materials in greater amounts or quantities other than those set forth in 
the Contract, then the Contract time may be adjusted at the time of the 

execution of the Change Order.  No allowance will be made for delays or 
suspension of the prosecution of the work due to the fault of the Contractor. 
 

107.01 FAILURE TO COMPLETE WORK ON TIME, LIQUIDATED DAMAGES 

If the Contractor fails to fully perform and complete the work in conformity to the 

provisions and conditions of the Contract within the specified time limit set forth in 

the Contract, including any extensions granted hereto, the Contractor may be 

subject to a stop work order, as provided in this Contract.  In addition, the 

Contractor shall pay to the City for each Calendar Day of delay until such time the 



 
B21-168NS Taxiway Bravo Rehab Project  

Contract is complete, liquidated damages at the applicable daily rate below. The 

amounts shown are considered to be liquidated damages to reimburse the City for 

the additional cost of construction engineering and Contract administration 

services and in no case are considered a penalty. The City may deduct the as 

described liquidated damages from any unpaid amounts from time to time due to 

the Contractor. Any liquidated damages not so deducted shall be payable by the 

Contractor to the City upon demand of the City.  

 

 

107.02 WORK IN BAD WEATHER 

No construction work shall be done during stormy, freezing, or inclement weather, 

except such as can be done satisfactorily, and in a manner to secure first class 

construction throughout, and then only subject to permission of the Project 

Manager. 

The granting of a time extension for inclement weather does not imply or guarantee 

that additional compensation for incidental and appurtenant work caused by such 

weather will be approved or authorized by the Project Manager. Weather delays 

that can be reasonably anticipated shall not result in increased cost to the City. 

The Project Manager will be the sole judge as to the reasonableness of delays for 

inclement weather. 

107.03 EXCUSABLE DELAYS 

The Contractor’s right to proceed will not be terminated, and the Contractor will not 

be charged with damages, for delays in completing the work that arise from 

unforeseeable causes beyond the control and without the fault or negligence of the 

Contractor.  Examples of such causes include: 

(a) Acts of God or of the public enemy, 
(b) Acts of the government in either its sovereign or Contractual capacity, 
(c) Fires, 
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(d) Floods, 
(e) Epidemics, 
(f) Quarantine restrictions, 

(g) Strikes of employees other than Contractor’s employees, 
(h) Freight Embargos, 
(i) Unusually severe weather, or 

 

107.04 COMPENSATION FOR COMPENSABLE DELAYS 

If the Project Manager determines that a delay is compensable in accordance with 

the Contract, monetary compensation will be determined in accordance with this 

subsection. 

(a) These categories represent the only costs that are recoverable by the 
Contractor.  All other costs or categories of costs are not recoverable: 
1. Actual, reasonable wages and benefits, including FICA, paid for 

additional non-salaried labor; 
2. Reasonable and actual costs for additional bond, insurance and tax; 
3. Increased, reasonable, and actual costs for materials; 
4. Reasonable equipment costs calculated in accordance with the current 

edition of the Rental Rate Blue Book of Rental Rates for Construction 
Equipment for Contractor-owned equipment and based on invoice costs 
for rented equipment; 

5. Reasonable and actual costs of extended job site overhead; 

6. Reasonable subcontractor’s claims (the same level of detail as specified 
herein is required for all subcontractors’ claims) 

7. An additional 10 percent will be added to the total of items (1), (2), (3), 
(4), (5), and (6) as compensation for items for which no specific 

allowance is provided, including profit, overhead, and general and 
administrative expenses. 

 
(b) In adjustment for costs as allowed above, the City will have no liability for 

the following items of damages or expense: 
1. Profit in excess of that provided in (a) above; 
2. Loss of profit; 
3. Additional cost of labor inefficiencies in excess of that provided in (a) 

above; 
4. Home office or other overhead or general and administrative expenses 

in excess of that provided in (a) above; 
5. Consequential damages, including but not limited to loss of bonding 

capacity, loss of bidding opportunities, and insolvency; 
6. Indirect or consequential costs or expenses of any nature in excess of 

that provided in (a) above; 
7. Attorney’s fees, claim preparation fees, and expert fees. 

 

All costs claimed must be documented and accompanied by a written certification 

from the Contractor. 
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107.05 EMERGENCY WORK 

In an emergency affecting the safety of life or of the work or of adjoining property, 

the Contractor is, without special instructions or authorization from the Project 

Manager, hereby permitted to act at Contractor's discretion to prevent such 

threatening loss or injury. Contractor shall also act, without appeal, if so authorized 

or instructed by the Project Manager. Any reasonable compensation claimed by 

the Contractor on account of emergency work shall be determined by mutual 

agreement or in accordance with the Changes provision of this Contract.   

107.06 VALUE ENGINEERING CHANGE PROPOSALS BY THE CONTRACTOR 
The Contractor is encouraged to develop and offer proposals for improved 
construction techniques, alternative materials and other innovations. Proposals 
must provide a project comparable to the City’s original design either at lower cost, 

with improved quality, or both. If a Value Engineering Change Proposal (VECP) 
Proposals shall be submitted only after contract award. If a VECP is rejected, the 
work shall be completed in accordance with the Contract at the Contract price. The 
Contractor shall have no claim against the City for compensable or 

noncompensable delay to the Contract based on the failure to respond to a VECP. 
 
The Contractor may submit either a full VECP or a preliminary Conceptual VECP, 
followed by a full proposal. The City Engineer will provide timely review of all 

VECPs and advise the Contractor whether the VECP is complete or incomplete. 
When the VECP is complete, the Project Manager will advise the Contractor of 
either the approval of the VECP or the reasons for rejection of the VECP. 
 

Cost savings generated to the Contract as a result of VECPs offered by the 
Contractor and accepted by the Project Manager shall be shared equally between 
the Contractor and the City. 
 

If the Project Manager determines that the time for response indicated in the 
submittal under item (c)5 below is insufficient for review, the Contractor will be 
promptly notified. Based on the additional time needed by the Project Manager for 
review and the effect on the Contractor’s schedule caused by the added time, the 

Project Manager will evaluate the need for a non-compensable time adjustment to 
the Contract. 
 
(a) VECPs that will be considered are those that would produce savings to the City 

or provide improved Project quality without impairing essential functions and 
characteristics of the Project. Essential functions include but are not limited to: 
service life, economy of operation, ease of maintenance, desired appearance, 
safety, and impacts to the traveling public or to the environment during and 

after construction. 
 

(b) Submittal of Conceptual Proposal.  For VECPs that require a significant amount 
of design or other development resources, the Contractor may submit an 
abbreviated conceptual proposal for preliminary evaluation. The Project 
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Manager will evaluate the information provided and advise the Contractor if any 
conditions or parameters of the conceptual proposal are found to be grounds 
for rejection. Preliminary review of a conceptual proposal reduces the 

Contractor’s risk of subsequent rejection but does not commit the City to 
approval of the full VECP. The following information shall be submitted for each 
conceptual proposal. 
1. A statement that the proposal is submitted as a conceptual VECP. 

2. A general description of the difference between the existing Contract and 
the proposed change, and the advantages and disadvantages of each, 
including effects on cost, service life, economy of operation, ease of 
maintenance, desired appearance, safety, and impacts to the traveling 

public or to the environment during and after construction. 
3. A set of conceptual plans and a description of proposed changes to the 

Contract specifications. 
4. An estimate of the anticipated cost savings or increase. 

5. A statement specifying: 
a. when a response to the conceptual proposal from the City is required to 

avoid delays to the existing contract prosecution, 
b. the amount of time necessary to develop the full Proposal, 

c. the date by which a Change Order must be executed to obtain maximum 
benefit from the VECP, and 

d. the VECP’s impact on time for completing the Contract. 
 

(c) Submittal of Full Value Engineering Change Proposal. The following materials 
and information shall be submitted with each VECP. 
1. A statement that the proposal is submitted as a VECP. 
2. A description of the difference between the existing Contract and the 

proposed change, and the advantages and disadvantages of each, 
including effects on service life, economy of operation, ease of 
maintenance, desired appearance, safety, and impacts to the traveling 
public or to the environment during and after construction. 

3. A complete set of plans and specifications showing the proposed revisions 
relative to the original Contract. This portion of the submittal shall include 
design notes and construction details. The proposed plans and 
specifications shall be signed and sealed by the Contractor’s engineer. 

4. A complete analysis indicating the final estimated costs and quantities to be 
replaced by the VECP compared to the new costs and quantities generated 
by the VECP. All costs and proposed unit prices shall be documented by 
the Contractor. 

5. A statement specifying the date by which a Change Order must be executed 
to obtain the maximum cost reduction during the remainder of the Contract.  

6. A statement detailing the effect the VECP will have on the time for 
completing the Contract. 

7. A description of any previous use or testing of the proposed changes and 
the conditions and results. If the VECP was previously submitted on another 
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City project, the VECP shall indicate the date, Contract number, and the 
action taken by the City. 

8. An estimate of any effects the VECP will have on other costs to the City. 

9. A statement of life cycle costs, when appropriate. Life cycle costs will not 
be considered as part of cost savings but shall be calculated for additional 
support of the VECP. A discount rate of four percent shall be used for life 
cycle calculations. 

10. A statement specifying when a response from the City is required to avoid 
delays to the prosecution of the Contract. 
 

(d) Evaluation.  VECPs will be evaluated in accordance with the following: 

1. The Project Manager will determine if a VECP qualifies for consideration 
and evaluation. The Project Manager may reject any VECP that requires 
excessive time or costs for review, evaluation, or investigations. The Project 
Manager may reject proposals that are not consistent with the City’s design 

policies and criteria for the Project. 
2. VECPs, whether or not approved by the City, apply only to this Contract and 

become the property of the City. VECPs shall contain no restrictions 
imposed by the Contractor on their use or disclosure. The City has the right 

to use, duplicate and disclose in whole or in part any data necessary for the 
utilization of the Proposal. The City retains the right to utilize any accepted 
VECP or part thereof on other projects without obligation to the Contractor. 
This provision is subject to rights provided by law with respect to patented 

materials or processes. 
3. If the City is able to demonstrate that it is already considering certain 

revisions to the Contract, prior to receipt of the VECP, or has approved 
certain changes in the Contract for general use that are subsequently 

proposed in a VECP, the Project Manager will reject the VECP and may 
proceed to implement these changes without obligation to the Contractor. 

4. The Contractor shall have no claim against the City for additional costs or 
delays resulting from the rejection or untimely acceptance of a VECP. 

These costs include but are not limited to: development costs, loss of 
anticipated profits, increased material or labor costs, or untimely response. 

5. VECP will be rejected if equivalent options are already provided in the 
Contract. 

6. VECP that only reduce or eliminate Contract pay items will be rejected. 
7. The savings generated by the VECP must be sufficient to warrant a review 

and processing, as determined by the Project Manager. 
8. A VECP changing the type or thickness of the pavement structure or 

changing the design of a bridge will be rejected. 
9. Additional information needed to evaluate VECPs shall be provided in a 

timely manner. Untimely submittal of additional information will result in 
rejection of the VECP. Where design changes are proposed, the additional 

information shall include results of field investigations and surveys, design 
and computations, and changed plan sheets required to develop the design 
changes. 
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(e) Payment. If the VECP is accepted, the changes and payment will be authorized 

by a Change Order. Reimbursement will be made as follows: 

1. The changes will be incorporated into the Contract by changes in quantities 
of unit items, new agreed unit price items, or both, as appropriate, under the 
Contract. 

2. The Price of the contract will be revised to reflect the changes in the VECP. 

The City will pay the Contractor 50 percent of the savings to the City upon 
completion of the Project. The savings to the City shall be the difference 
between the cost of the revised work and the cost of the related construction 
required by the original Contract computed at Contract prices. 

3. Costs incurred by the Contractor for development, design, and 
implementation of the VECPs will not be reimbursed. 

4. When work performed under an approved VECP is modified to fit field or 
other conditions, the maximum amount paid for the work will be limited to 

that which would have been paid if the work had been performed under the 
original Contract provisions. The rejection or limitation of reimbursement 
shall not constitute the basis of any claim against the City for delay or for 
other costs except as allowed under the original Contract. 

 

107.07 AUTHORITY OF THE PROJECT MANAGER 

The Project Manager will decide all questions regarding the quality and 

acceptability of materials furnished, work performed, and the rate of progress of 

the work, all interpretation of the plans and specifications, and the acceptable 

fulfillment of the Contract.  The Project Manager will perform technical inspection 

of the work and shall have authority to reject all work and materials which do not 

conform to the Contract. 

The Project Manager has authority to stop the work whenever such stoppage may 

be necessary to insure the proper execution of the Contract or for the convenience 

of the City.  The Project Manager may order the Contractor, by giving ten (10) days 

written notice, to suspend, delay, or interrupt all or any portion of the work required 

by the Contract for a period of up to (10) ten Calendar Days at no additional cost 

to the City.  The Project Manager may immediately stop the work when it is 

determined that the public’s safety and welfare is in jeopardy.  

The Project Manager will, within a reasonable time after their presentation to the 

Project Manager, make decisions in writing on all claims submitted to the City by 

the Contractor and on all other matters relating to the execution and progress of 

the work or the interpretation of the Contract Documents. The Project Manager's 

decisions shall be final. 

107.08 DUTIES OF THE INSPECTOR 

Inspectors employed by the City are authorized to inspect all work done and 

materials furnished. Any such inspection may extend to all or any part of the work 
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and to the preparation, fabrication or manufacture of the materials to be used. An 

inspector is not authorized to alter or waive the provisions of the Contract. An 

inspector is not authorized to issue instructions contrary to the provisions of the 

Contract or to act as foreman for the Contractor.   

107.09 CONSTRUCTION OBSERVATION AND INSPECTION 

The Project Manager shall at all times have access to the work, and the Contractor 

shall provide proper equipment, materials and labor as required for such access 

and inspection. 

All equipment, material, and articles incorporated into the work covered by this 

Contract shall be new and of the most suitable grade for the purpose intended, 

unless otherwise specifically provided in this Contract. The Project Manager shall 

have the right to reject materials and workmanship, which are defective, or require 

their correction. Rejected workmanship shall be satisfactorily corrected and 

rejected materials shall be removed from the premises and replaced without 

charge to the City. If the Contractor does not correct such rejected work and 

remove rejected materials within a reasonable time fixed by written notice, the City 

may remove them and charge the expense to the Contractor. 

Should it be considered necessary or advisable by the Project Manager at any time 

before final acceptance of the entire work to make an examination of work already 

completed, by removing or tearing out same, the Contractor shall on request 

promptly furnish necessary facilities, labor and materials.  If such work is found to 

be defective in any material respect due to fault of the Contractor or his 

subcontractors, he shall defray all the expenses of such examination and of 

satisfactory reconstruction. If, however, such work is found to meet the 

requirements of the Contract, the actual, reasonable cost of labor and material 

necessarily involved in the examination and replacement, plus ten (10) percent, 

will be allowed the Contractor. 

All materials to be incorporated in the work, all labor performed, all tools, 

appliances, and methods used shall be subject to the inspection and approval or 

rejection of the Project Manager. 

If the Project Manager points out to the Contractor, Contractor's foreman, or agent 

any neglect or disregard of the Contract provisions, such neglect or disregard shall 

be remedied and further defective work be discontinued immediately. 

The Contractor shall execute the work only in the presence of the Project Manager 

or authorized representative, unless provision has been made for the work to 

proceed without complete engineering supervision or inspection. The presence of 

the Project Manager or authorized representative shall in no way relieve the 

Contractor of any responsibility under this Contract. 
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The observation of the work by the Project Manager is intended to aid the 

Contractor in applying labor, materials, and workmanship in compliance with the 

Contract provisions. Such observation, however, shall not relieve the Contractor 

from any of Contractor's Contract obligations. 

107.10 CONTRACTOR COOPERATION 

All work under this Contract shall be performed in a skillful and professional 

manner. The Project Manager shall have the authority to order the Contractor to 

remove from the work site any employee the Project Manager deems incompetent, 

careless, or otherwise objectionable to the general public or the City by notify the 

Contractor of such order in writing. 

(a) Workmen, Methods and Equipment: Permission from the Project Manager 
to use any particular methods, equipment or appliances shall not be so 
construed as to relieve the Contractor from furnishing other equipment or 

appliances or adopting other methods when those in use prove 
unsatisfactory to the Project Manager, or as to bind the Project Manager to 
accept work which does not comply with the Contract. 
 

107.11 CONTRACTOR'S RESPONSIBILITY FOR WORK 

Until the work is accepted by the Project Manager as evidenced by the issuance 

of the Certificate of Completion, the Contractor shall have the charge and care 

thereof and shall take every necessary precaution against injury or damage to any 

part thereof by action of the elements or from any other cause, whether arising 

from the execution or from the non-execution of the work. The Contractor shall 

rebuild, repair, restore, and make good all injuries or damages to any portion of 

the work occasioned by any of the above causes before its completion and 

acceptance and shall bear the expense thereof. 

The Contractor shall be responsible for the preservation of all public and private 

property, trees, fences, monuments, and other property, along and adjacent to the 

improvements and shall use suitable precautions necessary to prevent damage to 

pipes, conduits, and other underground structures.  When or where any direct or 

indirect damage or injury is done to public or private property by or on account of 

any act, omission, neglect or misconduct in the execution of the work, or 

inconsequence of the non-execution thereof on the part of the Contractor, such 

property will be restored by the Contractor and at Contractor's expense to a 

condition similar, or equal to that existing before such damage or injury to the 

satisfaction of the City's Project Manager. 

It shall be the responsibility of the Contractor, when moving or operating 

equipment, to make all arrangements for temporary crossings of telephone, 

transmission, pipe lines, railroad tracks, and irrigation ditches. This work shall not 

be paid for as a separate item but shall be considered as incidental to the project. 



 
B21-168NS Taxiway Bravo Rehab Project  

107.12 PROTECTION OF UTILITIES 

The Contractor's attention is directed to the fact that utilities may encroach on the 

construction of this Project, and also to the importance of protecting all 

public/private utilities encountered on this project. These may include 

telecommunications, cablevision, traffic signal lines, power lines, water lines, 

sewer lines, gas lines, railroad tracks, and other overhead and underground 

utilities. 

The City does not warrant any survey work or location of utilities or other 

underground apparatuses whether performed by the City, its agent, or an 

independent contractor.  Contractor understands and agrees any survey or 

location work performed by the City, its agent, or other independent contractor is 

provided for guidance purposes only, so as to show the approximate location of 

underground utilities or apparatuses.  Contractor understands the existence or 

exact location of underground utilities or apparatuses may not be known to the City 

or the design engineer of record.  Contractor, therefore, agrees that it shall verify 

the existence and location of any underground utilities or apparatus along the route 

of work.  Verification shall be done by potholing or using other methods which will 

detect the exact depth, dimensions, and location of any underground utilities or 

apparatus. 

Contractor shall be liable for any damages, loss, or claims of whatsoever kind 

caused by its failure to pothole or use other methods of identifying the exact depth, 

dimensions, and location of any underground utilities or apparatus.  Contractor 

agrees that any claim of any kind whatsoever, damages, loss, lawsuit, demand, or 

request for equitable adjustment (“Claims”), shall be waived and the City shall be 

forever released and discharged from such Claims if Contractor fails to comply 

with its obligations under this section.  Contractor agrees that if it fails to maintain 

all records or other evidence establishing that it potholed or otherwise determined 

the exact location, depth, and dimensions of all underground utilities and 

apparatuses, then it shall not be permitted to make any Claim arising from or 

related to the location of underground utilities or apparatus. 

The size and location of all existing utilities as known to the Project Manager have 

been noted on the plans for the information and guidance of the Contractor.  The 

Contractor shall be responsible for the location and protection of all utilities located 

within his working area regardless of whether or not their existence or location is 

shown or noted on the drawings. 

It is the Contractor’s responsibility to complete required work and to schedule 

inspections during normal working hours.  The Contractor is responsible for 

contacting each affected utility for their inspectors’ working hours.  The Contractor 

is responsible to request an inspection two (2) working days in advance of the 

inspection.  In the case of an overtime inspection, the request must be in writing.  

All overtime costs for inspection by Colorado Springs Utilities, or other utilities 
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personnel, shall be the Contractor’s expense.  The City will not entertain any 

requests for time extensions for delays caused by the Contractor’s failure to 

properly notify the affected utility of a required inspection or the Contractor’s failure 

to complete the required work by the time of the scheduled inspection. 

Any information concerning underground utilities shown on the drawings is 

intended to be merely an aid to the Contractor. The accuracy of information with 

respect to underground utilities is not guaranteed. The Contractor shall make their 

own investigation, including exploratory excavations, to determine the locations 

and type of existing mains or service laterals or appurtenances when their 

presence can be inferred from the presence of other visible facilities, such as 

building, manholes, inlets, meters and junction boxes, on or adjacent to the site of 

the work. If the Contractor discovers utility facilities not identified in the plans or 

specifications or in a position different from that shown in the plans and 

specifications, the Contractor shall immediately notify, verbally and in writing, the 

Project Manager and Owner of the utility facility. 

Before any excavation is begun in the vicinity of water lines, railroad tracks, or 

structures, sewer lines, telecommunication conduits or cablevision line, each utility 

company, including Colorado Springs Utilities (if applicable), department, or 

company concerned must be notified in advance of such excavation, and such 

excavation shall not be made until an authorized representative of the utility 

concerned is at the site. 

All utilities encountered must be kept in operation by the Contractor and must be 

protected and/or repaired at the Contractor's own expense, unless otherwise 

specified in the Contract documents.  The Contractor shall be held liable for all 

damages to any and all public utilities encountered on the project, which damages 

are due to the Contractor's operations. Such damages shall include all physical 

damages to utilities and also all damages due to interruption of service of such 

utilities, when such damages and interruptions are caused by the Contractor's 

operations. 

Where alterations or moving of utilities is not required to permit construction of the 

project, the Contractor shall take such measures as the Project Manager may 

direct to properly protect these utilities throughout his construction operations and 

shall cooperate at all times with the proper authorities and/or owners in maintaining 

service of railroads, conduits, pole lines, transmission lines, pipe lines, sewers, 

etc., affected by this project. 

The costs of damages due to the Contractor's operation shall not be allowable 

under this Contract and shall result in no additional cost to the City.  The cost of 

protecting utilities where alteration or relocation is not required to permit 

construction of the project shall be considered as included in the original Contract 

price for the project and shall result in no additional cost to the City. 
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Should any pipe line, water lines, or gas mains, electrical conduits, sewer pipes, 

overhead wiring, telecommunication lines, power lines, or any other such utilities, 

not specifically mentioned and provided for elsewhere as a part of this Contract, 

have to be moved, repaired, reconditioned, or revised due to the construction, or 

moved temporarily to permit construction of the project the party or parties owning 

and operating such utilities shall perform the actual work of moving, repairing, 

reconditioning, or revising such utilities. Any such work would be added via change 

order, and the cost of this work will be borne by Colorado Springs Utilities, the 

utility companies involved, or other means arranged by the City. 

(a) Existing Utilities 
1. Existing Gas Lines:  As of April 1, 1983, Federal law requires anyone 

who uncovers a gas line to report it to the gas company and allow it to 
be inspected by the gas company personnel before it is backfilled. 

Colorado Springs Utilities or other provider is to be notified prior to any 
excavation around gas lines.  A Colorado Springs Utilities. or other  
applicable provider. Inspector is to be notified and present on site prior 
to construction activities around gas lines. 

2. Existing Sewer Mains and Services:  All relocation, replacement 
protection shown on the plans or determined necessary by the inspector 
shall be performed according to the latest Colorado Springs Utilities 
Wastewater Standard Specifications.  Minimum 48 hours’ notice must 

be given to Colorado Springs Utilities prior to any related work. 
3. The Contractor shall adjust sanitary sewer manhole rims to an elevation 

acceptable to Colorado Springs Utilities. The Contractor shall contact 
Colorado Springs Utilities twenty-four (24) hours prior to manhole rim 

adjustments. 
4. Existing Water Mains and Services:  All relocation, replacement or 

protection shown on the plans or determined necessary by the inspector 
shall be performed according to the latest Colorado Springs Utilities 
Water Standard Specifications and the Water Service Standard 

Specifications. Minimum 48-hour notice must be given to Colorado 
Springs Utilities prior to any related work. Colorado Springs Utilities 
reserves the right to schedule any operations at their discretion and to 
provide for any requirements determined necessary to perform the work. 

The Contractor shall coordinate with the Colorado Springs Utilities and 
receive their approval prior to performance of the work. 

 

(b) Utility Support Systems: 
1. If required by the Contract documents, or requested by the Project 

Manager, the Contractor shall submit shop drawings for the method of 

temporary support for all existing utilities during construction.  The 
temporary support details for existing utilities shall be submitted for 
review and approval prior to performance of the work. Shop drawings 
must bear the seal of a Professional Project Manager registered in the 

State of Colorado, unless so waived by the City. 
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2. Regardless of City approved shop drawings, the Contractor shall be 
responsible for the satisfactory support of the utility system and any 
damages that may occur to the utility involved. 

 

(c) Electric Utility Installation: 

1. Any electric facilities unless otherwise noted are to be relocated or 
modified by Colorado Springs Utilities.  The Contractor shall coordinate 
the work with Colorado Springs Utilities and Colorado Springs Utilities 
Contractor. 

2. Light Pole Installation or Relocation: 
a. The Contractor is responsible for coordinating with Colorado Springs 

Utilities, removing existing light pole foundations, constructing new 
light pole foundations, installing new conduits, and installing lighting 

junction boxes.  The Contractor is responsible for coordinating with 
Colorado Springs Utilities for the de-energizing and removal of 
existing light poles. 

b. Colorado Springs Utilities will remove the existing light standards, 

reset the light standards upon completion of the new foundations, 
conduit and junction boxes, pulling wire, and beginning operations of 
the lighting within the project limits.  The Contractor is responsible 
for scheduling and coordination with Colorado Springs Utilities crews 

for reinstallation and re-energizing completed light poles. 

 

(d) Gas Utilities:  The Contractor is responsible for coordinating with Colorado 

Springs Utilities for the relocation of existing Gas lines.  Colorado Springs 
Utilities will relocate the existing gas lines as necessary to install project 
improvements within the project limits.  The Contractor is responsible for 
scheduling and coordination with Colorado Springs Utilities crews. 

 

(e) Telecommunication Agencies:  Any telephone facilities unless otherwise 

noted are to be relocated or modified by the respective private utility 
company.  The Contractor shall coordinate the work with the respective 
private utility company. 

 

(f) Cablevision:  The television utilities are to be relocated by the cable 
provider.  The Contractor shall coordinate the work with any affected cable 
provider. 

 

107.13 FEDERAL FUNDS 

If this Contract is a federally assisted construction contract all applicable federal 

requirements, terms and conditions, provisions and forms shall apply.  Additionally, 

during the performance of this Contract, the Contractor agrees as follows: 
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1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, sexual orientation, gender 
identity, or national origin. The Contractor will take affirmative action to 

ensure that applicants are employed, and that employees are treated during 
employment, without regard to their race, color, religion, sex, sexual 
orientation, gender identity, or national origin. Such action shall include, but 
not be limited to the following: employment, upgrading, demotion, or 

transfer; recruitment or recruitment advertising; layoff or termination; rates 
of pay or other forms of compensation; and selection for training, including 
apprenticeship. The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be 

provided by the contracting officer setting forth the provisions of this 
nondiscrimination clause 

2. The Contractor will, in all solicitations or advancements for employees 
placed by or on behalf of the Contractor, state that all qualified applicants 

will receive consideration for employment without regard to race, color, 
religion, sex, sexual orientation, gender identity, or national origin. 

3. The Contractor will not discharge or in any other manner discriminate 
against any employee or applicant for employment because such employee 

or applicant has inquired about, discussed, or disclosed the compensation 
of the employee or applicant or another employee or applicant. This 
provision shall not apply to instances in which an employee who has access 
to the compensation information of other employees or applicants as a part 

of such employee’s essential job functions discloses the compensation of 
such other employees or applicants to individuals who do not otherwise 
have access to such information, unless such disclosure is in response to 
a formal complaint or charge, in furtherance of an investigation, proceeding, 

hearing, or action, including an investigation conducted by the employer, or 
is consistent with the contractor’s legal duty to furnish information. 

4. The Contractor will send to each labor union or representative of workers 
with which he has a collective bargaining agreement or other Contract or 

understanding a notice advising the labor union or workers representative 
of the Contractor's commitments under Section 202 of Executive Order No. 
11246 of September 24, 1965, and shall post copies of the notice in 
conspicuous places available to employees and applicants for employment.  

5. The Contractor will comply with all provisions of Executive Order 11246 of 
September 24, 1965, and of the rules, regulations, and relevant orders of 
the Secretary of Labor. 

6. The Contractor will furnish all information and reports required by Executive 

Order 11246 of September 24, 1965, and by the rules, regulations and 
orders of the Secretary of Labor, or pursuant thereto, and will permit access 
to his books, records, and accounts by the Secretary of Labor, State of 
Colorado Civil Rights Commission and any other governmental agency 

entity which may be assisting with the funding under this Contract for 
purposes of investigation to ascertain compliance with such rules, 
regulations  and orders. 
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7. In the event of the Contractor's noncompliance with the nondiscrimination 
clauses of this Contract or with any such rules, regulations, or orders, this 
Contract may be cancelled, terminated, or suspended in whole or in part, 

and the Contractor may be declared ineligible for further government 
Contracts or Federally assisted construction Contracts in accordance with 
the procedures authorized in Executive Order No. 11246 of September 24, 
1965, and such other sanctions may be imposed and remedies invoked as  

provided in Executive Order No. 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or  otherwise provided by law.  

8. The Contractor shall include the provisions of Paragraphs (1) through (8) in 
every subcontract or purchase order unless exempted by rules, regulations, 

or orders of the Secretary of Labor issued pursuant to Section 204 of 
Executive Order No. 11246 of September 24, 1965, so that such provisions 
will be binding upon each subcontractor or vendor. The Contractor will take 
such action with respect to any subcontract or purchase order as the city, 

state, or any federal governmental entity may direct as a means of enforcing 
such provisions, including sanctions for noncompliance. Provided, however, 
that in the event the Contractor becomes involved in, or is threatened with, 
litigation with a subcontractor or vendor as a result of such direction, the 

Contractor may request the city, the state, or the United States to enter into 
such litigations to protect the interests of such governmental entity. 

 
107.14 SUPERINTENDENCE 

The Contractor shall give the work the constant attention necessary to facilitate the 

progress thereof and shall cooperate with the Project Manager and with other 

contractors or Colorado Springs Utilities employees in every way possible. The 

Contractor shall have at all times, on the work, as Contractor's agent, a competent 

superintendent capable of reading and thoroughly understanding the Plans and 

Specifications, and who shall have the necessary authority to receive and promptly 

execute the instructions and orders from the Project Manager or the Project 

Manager's authorized representative. Such superintendent shall be furnished 

irrespective of the amount of work sublet. The Contractor shall supply the Project 

Manager with a list of phone numbers at which the Contractor and its 

superintendent and foreman can be reached at any time.  The assigned 

superintendent must adhere to the cooperation requirements specified in this 

Contract and is subject to removal if so ordered in writing by the Project Manager. 

107.15 PREPARATION 

All vegetation, stumps, and debris and other objectionable objects shall be 

removed from the area staked out by the Project Manager, and where necessary 

from the area immediately adjacent thereto. Such debris shall be hauled from the 

site of the construction and wasted as directed by the Project Manager. 

107.16 STAKING WORK 

The Project Manager may provide reference points (horizontal and vertical control) 

only, unless otherwise noted in the proposal and project specifications.  The 
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Contractor shall engage the services of a licensed surveyor or surveying firm 

(hereinafter referred to as the Surveyor) to be approved by the Project Manager.  

The Surveyor shall perform all detailed construction layout and staking including 

the staking of all storm sewer, street improvements, and utility relocations in 

accordance with the plans and specifications.  The Contractor shall be responsible 

for the correctness and accuracy of the detailed layout of finished structures. 

Any instrument man or survey assistant employed on the work by the Contractor 

or his subcontractors, who are judged by the Project Manager to be incompetent, 

shall be removed from the work and replaced by a competent individual. 

107.17 DEVIATION ALLOWED 

Finished surfaces in all cases shall conform to lines, grades, cross sections and 

dimensions shown on the approved drawings or described in the Specifications. 

Deviations from the approved drawings and working drawings as may be required 

by the expediencies of construction, in all cases, must be determined by the 

Project Manager and authorized in writing. If the Project Manager deems it 

inexpedient to correct work injured or done in an unauthorized manner, an 

equitable deduction from the Contract price of the work done shall be made by the 

Project Manager subject to approval of the City Procurement Services Manager. 

107.18 RIGHT-OF-WAY 

The City's right-of-way will in general be adequate for construction purposes. 

Nothing marked on the drawings shall be interpreted as giving the Contractor 

exclusive occupancy of the territory provided by the City. The City and its 

employees for any purpose, and other contractors of the City, for any purpose 

required by their respective contracts, may enter upon or occupy any portion of the 

land furnished by the City. When the territory of one contract is a necessary or 

convenient means of access for the execution of another contract, such privileges 

of access or any other reasonable privilege shall be granted by the Contractor to 

the extent, amount, in the manner and at times necessary. No such joint 

occupancy or use of the territory shall be made as the basis of any claim for delay 

or damages. 

107.19 SHOP DRAWINGS AND SUBMITTALS 

The Contractor shall submit to the Project Manager all shop drawings and 

submittals required for the work, including those pertaining to structural and 

reinforcing steel within fifteen (15) Calendar Days from the date of the Notice of 

Award. The Contractor shall make any corrections in the drawings required by the 

Project Manager and resubmit the same without delay. 

Three final copies of all shop drawings (if applicable), submittals (if applicable) and 

schedules shall be submitted to the Project Manager, who after checking will retain 

two copies and return one copy to the Contractor. The Project Manager's approval 

of shop drawings of equipment and material shall extend only to determining the 

conformity of such equipment and materials with the general features of the design 
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drawings prepared by the Project Manager. It shall be the responsibility of the 

Contractor to determine the correctness of all dimensions and minor details of such 

equipment and materials so that when incorporated in the work, correct operations 

will result. 

107.20 RECORD DRAWINGS 

The Contractor shall maintain an up-to-date set of Contract drawings and Contract 

records, legibly marked; depicting all constructed improvements at the site or as 

otherwise specified and shall submit a complete set labeled "Project Record" to 

the Project Manager upon completion of the Project. 

(a) Drawings: 
1. Depths of various elements of foundation in relation to finish floor datum. 

2. Horizontal and vertical locations of underground utilities and 
appurtenances, referenced to permanent surface improvements and 
Project survey control. 

3. Location of internal utilities and appurtenances concealed in the 

construction, referenced to permanent surface improvements and 
project survey control. 

4. Field changes of dimensions and detail. 
5. Changes made by Change Order. 

6. Details not on original Contract drawings. 
 

(b) Specifications and Addenda: 
1. Manufacturer, trade name, catalog number, and supplier of each 

product and item of equipment actually installed. 
2. Changes made by Change Order. 

 
107.21 MATERIALS 

Unless otherwise stipulated in the Specifications, all workmanship, equipment, 

materials, and articles incorporated in the work covered by this Contract are to be 

new and of the best grade of their respective kinds for the purpose. The Contractor 

shall furnish to the Project Manager for the Project Manager's approval, the name 

of the manufacturer of machinery, mechanical and other equipment, which he 

contemplates installing, together with their performance capacities and other 

pertinent information including but not limited to instruction manuals pertaining to 

the use and operation of such machinery, mechanical and other equipment. 

When required by the Specifications, or when called for by the Project Manager, 

the Contractor shall furnish for approval full information concerning the materials 

or articles which he contemplates incorporating in the work. Samples of materials 

shall be submitted for approval when so directed. Machinery, equipment, 

materials, and articles installed or used without such approval shall be at the risk 

of subsequent rejection. 
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107.22 MATERIAL INSPECTION AT PLANT 

If the Project Manager inspects the materials at the source, the following conditions 

shall be met: 

(a) The Project Manager shall have the cooperation and assistance of the 

Contractor and the materials producer. 
 

(b) The Project Manager shall have full entry to all parts of the plant necessary 
for the manufacture or production of the materials being furnished. 

 
(c) Adequate safety measures shall be provided and maintained. 

 

The City reserves the right to retest all materials which have been previously tested 

or inspected. The retesting may be prior to or after incorporation of the materials 

into the work. Those materials inspected and tested after delivery on the Project 

or after incorporation into the work that do not meet the requirements of the 

Contract will be rejected and replaced at no additional cost to the City. 

107.23 HANDLING MATERIALS 

All materials shall be handled so their quality and fitness for the work is preserved. 

Aggregates shall be transported to the work in vehicles constructed to prevent loss 

or segregation of materials. 

107.24 CITY FURNISHED MATERIALS 

Material furnished by the City will be made available to the Contractor at the points 

specified in the Contract. 

The cost of handling and placing materials after they are made available to the 

Contractor shall be considered as included in the Contract price for the item, and 

shall result in no additional cost to the City. 

The Contractor will be held responsible for all material received until it is 

incorporated into the work and accepted. 

Demurrage charges resulting from the Contractor’s failure to accept the material 

at the designated time and point of delivery will be deducted from monies due the 

Contractor. 

107.25 BUY AMERICA REQUIREMENTS  

All manufacturing processes, including the application of a coating, for all steel and 

iron products permanently incorporated in the work shall have occurred in the 

United States of America. All manufacturing processes are defined as “processes 

required to change the raw ore or scrap metal into the finished, in-place steel or 

iron product”. This requirement will not prevent a minimal use of foreign steel or 

iron provided the total project delivered cost of all such steel and iron which 

includes the cost of delivering the steel and iron to the Project, does not exceed 

one-tenth of one percent of the total Contract cost or $2,500, whichever is greater. 
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With every steel or iron product that requires pre-inspection, pretesting, certified 

test results, or certificate of compliance, the Contractor shall provide a certification 

by each supplier, distributor, fabricator, and manufacturer that has handled the 

steel or iron product that every process, including the application of a coating, 

performed on the steel or iron product either has or has not been carried out in the 

United States of America. These certifications shall create a chain of custody trail 

that includes every supplier, distributor, fabricator, and manufacturer that handles 

the steel or iron product. The lack of these certifications will be justification for 

rejection of the steel or iron product. Upon completion of the Project, the Contractor 

shall certify in writing of compliance with this requirement and provide evidence of 

the Project delivered cost of all foreign steel or iron permanently incorporated into 

the Project. 

107.26 TESTING OF MATERIALS 

Tests and Inspections. The City will employ and pay for the services of an 

approved testing laboratory to perform specified services for the field testing of: 

(a) Soil Compaction Control 
(b) Cast-in-Place Concrete 
(c) Asphalt Concrete Pavement 

 

The Contractor shall perform, or arrange for the performance, and pay all costs in 

connection therewith, all other tests and inspections required by the Contract 

documents. The Contractor shall pay for all testing laboratory services in 

connection with tests verifying conformance of proposed materials and installation 

with project requirements including, but not limited to, mix designs, riprap, 

gradation tests for embedment, fill and backfill materials. The City shall pay for 

testing laboratory services in connection with tests on materials after incorporation 

into the project, unless retesting of materials is necessary because of the failure of 

the materials to meet the Project requirements. The Contractor shall obtain the 

City's written acceptance of the testing laboratory before having services 

performed. 

(a) Requirements for Independent Testing Consultants. 
1. Consultants shall comply with "Recommended Requirements for 

Independent Laboratory Qualifications", latest edition, published by the  
American Council of Independent Laboratories, and basic requirements 

of ASTM E-329, "Standards of Recommended Practice for Inspection 
and Testing Agencies for Concrete, Steel, and Bituminous Materials as 
Used in Construction", latest edition. 

2. The Contractor shall submit to the City for prior approval, the name and 

address of the proposed testing laboratory with description of personnel, 
facilities, equipment and other qualification data, including certificate of 
calibration of applicable testing equipment made by an accredited 
calibrated agency no more than twelve (12) months prior to submittal 

date. 
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(b) Test Reports 

1. Testing agency shall be instructed to submit directly to the City three (3) 

copies of all reports of tests or inspections made, showing compliance, 
irregularities or deficiencies, identifying Project, date of test, location in 
Project, applicable specification section, applicable standard(s) for 
compliance, observations relating to compliance, name and signature of 

inspector. 
 

(c) Contractor Responsibilities 
1. Furnish access to the work, materials, equipment and labor required to 

accommodate inspections and tests when testing laboratory is retained 
by the City.  In the event retesting of materials or recompaction is 
necessary because of the failure of the materials or compaction to meet 
the Project requirements, the cost of said retesting shall be borne by the 

Contractor.  Cost of said retest will be deducted from the final payment 
amount due the Contractor, or invoiced directly to the Contractor at the 
City's discretion. 

 

(d) Reliance on Technical Data 

Without warranty or representation as to the accuracy or completeness of 

any information or data, Contractor may rely upon the general accuracy of 

the “technical data” contained in the reports, specifications and drawings. 

The “technical data” is identified in the work technical specifications, 

drawings and reports that are signed and sealed by a registered 

Professional Engineer, Architect or Landscape Architect in the State of 

Colorado. Except for the reliance on the general accuracy of the “technical 

data,” Contractor may not rely upon or make any claim against the City with 

respect to: 

1. the accuracy or completeness of such reports and drawings for 

Contractor’s purposes, including, but not limited to, any aspects of the 

means, methods, techniques, sequences, and procedures of 

construction to be employed by Contractor, and safety precautions and 

programs incident thereto; or 

2. other data, interpretations, opinions, and information contained in the 

reports or shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any "technical 

data" or any such other data, interpretations, opinions, or information. 

107.27 CHANGE ORDERS 

Contractor understands that this is a Fixed Unit Price, Not to Exceed contract and 

so long as there are no changes in the scope of work as provided in subsection A-

C below, Contractor must deliver the project for the agreed price.  Compensation 
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for changes in the scope of work, limited to subsections A –C, shall, at the City’s 

sole discretion, be provided by the following method(s):  (1) Unit prices previously 

approved; (2) allowing additional compensation on a time and materials method, 

not to exceed an agreed-to amount; (3) an agreed Firm Fixed Price. Compensation 

for work completed on a time and material basis is limited to the following: 

(a) Labor (including foreman and additional supervision, if necessary);  

(b) Materials necessary for incorporation into the Project: 

(c) Rental cost of construction plant and equipment used for work: 

(d) Power and fuel required for operation of power equipment necessary to 

perform work; 

(e) Contractor shall provide to the City physical evidence of all costs, including, 

but limited to, payroll, invoices, vouchers, estimates, bills, accounting 

records, or other relevant records.  Contractor agrees that its failure to 

provide evidence of a claimed cost shall be a waiver of such cost(s) and the 

City shall be released and forever discharged from any claim of any kind 

whatsoever, loss, damages, and request for equitable adjustment, or 

demand related thereto.  Contractor further agrees that, at the City’s 

discretion, a fixed fee, not to exceed 15% of the costs of work shall be added 

to such costs as compensation for the cost of management, oversight, 

estimating, all overhead (direct and indirect), insurance, benefits, bond, 

profit, tools, health, safety, environmental, and any other expenses. 

Execution of the Contract by the Contractor is a representation, by the Contractor, 

that the Contract Documents are sufficient to have enabled the Contractor to 

determine the Contract Sum or the Not to Exceed amount (as applicable), and to 

enter into the Contract, and that the Contract Documents are sufficient to enable 

the Contractor to construct the Work outlined therein, and otherwise to fulfill all its 

obligations under the Contract and the Contract Documents, including, but not 

limited to, the Contractor's obligation to construct the Work for an amount not in 

excess of the Contract Sum or the Not to Exceed amount (as applicable, and in 

accordance with the Project Schedule and on or before the respective date of 

completion for the Work. The Contractor further acknowledges and declares that 

it has visited and visually examined the site, examined all physical, legal, and other 

conditions (exclusive of hidden conditions in the existing structure and subsurface 

conditions) affecting the Work and is familiar with all of the visible conditions 

thereon and thereunder affecting the same. In connection therewith, the Contractor 

specifically represents and warrants to the City that it has, by careful examination, 

satisfied itself as to: (i)  the condition, nature, location, layout and character of the 

Work and the site, including, without limitation, the surface conditions of the site 

and all structures and obstructions thereon and thereunder, and all visible surface 

and water conditions of the site and the surrounding area; (ii) the nature, location, 

and character of the general area in which the Project is located, including, without 

limitation, its climatic conditions, available labor supply and labor costs; and (iii) 
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the quality, quantity and cost of all materials, supplies, tools, equipment, labor and 

professional services necessary to complete the Work in the manner and within 

the cost and time frame required by the Contract Documents. 

In connection with the foregoing, and having carefully examined all Contract 

Documents, as aforesaid, and having visited the site, the Contractor acknowledges 

and declares that it has no knowledge of any discrepancies, omissions, 

ambiguities, or conflicts in the Contract Documents and that if it becomes aware 

of any such discrepancies, omissions, ambiguities, or conflicts, it will promptly 

notify the Project Manager of such fact. 

Further, the Contractor recognizes the extra degree of care required under the 

applicable site construction circumstances with respect to safety, protection of 

pedestrians, cleanliness of the site, health and other laws, and protection of 

existing utilities, adjacent streets, and property. In arriving at the Contract Sum or 

the Not to Exceed amount (as applicable), and the Period of Performance, the 

Contractor has, as an experienced and prudent the Contractor, exercised its best 

judgment and or expertise to include the impact of such circumstances upon the 

Contract Sum the Not to Exceed amount (as applicable), and the Period of 

Performance. 

The Contractor shall take field measurements, verify field and any other existing 

conditions and shall carefully compare such field measurements and conditions 

and other information known to the Contractor with the Contract Documents before 

commencing activities. The Contractor shall satisfy itself as to the accuracy of all-

grades, elevations, dimensions and locations. In all cases of interconnection of its 

Work with existing or other work, it shall reasonably verify at the site all dimensions 

relating to such existing or other work. Any errors due to the Contractor’s failure to 

so reasonably verify all such grades elevations, locations or dimensions shall be 

promptly rectified by the Contractor without any additional cost to the City. 

Subject to the terms and provisions of this section, if, and to the extent 

circumstances arise, which in spite of its reasonable efforts to examine the site as 

provided above, were unknown and not anticipated by the Contractor, the 

Contractor shall follow the procedures and processes set forth herein and, if 

applicable, the Dispute Resolution provisions of this Contract.  Contractor agrees 

that its failure to follow the processes set forth herein and the Dispute Resolution 

process shall forever waive, release, and discharge the City from any claim of any 

kind whatsoever, damages, losses, lawsuits, or demands known or unknown.  

Additionally, the terms “detail” or “particularity” mean specificity, providing the 

exact basis and reason therefor with citations to the Contract or Contract 

Documents.  Vague or ambiguous references such as “other matters” or “other 

costs” shall not be permitted and are not subject to any compensation method 

whatsoever. 
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(a) Differing Site Conditions or Changed Conditions: A differing site condition 

or changed condition means subsurface, latent, or unknown physical site 

conditions that are materially different than that which is indicated in the 

Contract Documents which is not ordinarily encountered and generally 

recognized in the work provided for in the Contract, and which Contractor, 

in spite of conducting field measurements and verifying existing conditions, 

were not discoverable by the Contractor. 

Contractor understands the City must be permitted the opportunity to timely 

investigate all differing site/changed condition matters; document conditions 

as they existed on the site at the time; take measurements, photographs, 

witness statements and the like; negotiate a compromise resolution with the 

Contractor and/or subcontractors; and avoid the cost, expense and delay of 

formal litigation.   

Upon discovering a differing site condition, the Contractor shall not disturb 

the conditions and immediately contact the Project Manager.  Within five 

days of discovering the condition, the Contractor shall provide written notice 

to the Project Manager of the condition.  The written notice shall describe 

the condition with particularity; provide the precise material difference of the 

condition from the Contract, design plans, and/or other Contract 

Documents; describe, in detail, how the condition is not a condition that 

would be ordinarily encountered and generally recognized in the work 

provided for in the Contract; and provide a detailed explanation, including 

all accounting and other evidence supporting, Contractor’s losses, costs, 

delays, and changes in time required for performing the work.  Contractor 

agrees that any claim, loss, damage, delay, or change in time that is not 

supported by evidence shall be disallowed.  Contractor waives and forever 

releases and discharges the City from any claim of whatsoever kind, loss, 

damages, demand, and/or request for equitable adjustment whether known 

or unknown by disturbing the condition before notifying the Project Manager 

and by failing to provide timely detailed written notice as required herein.  

Any issue which is not provided for, in detail, in the written notice shall also 

be waived and the City shall be forever released ad discharged from any 

claim whatsoever, loss, damage, or request for equitable adjustment, or 

demand arising therefrom. 

After Contractor fully complies with the provisions in this section and after 

receiving the written notice, the Project Manager shall promptly investigate 

the condition and determine whether such condition materially differs from 

that indicated in the Contract Documents and whether it is a condition that 

would not ordinarily be encountered and generally recognized in the work 

provided for in the Contract.  If the Project Manager determines the 

condition is a “differing site condition,” then a Change Order shall be issued 
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describing the differing site condition and compensation method agreed to 

by the parties.  By signing the Change Order, Contractor agrees the City 

shall be released and fully discharged from any claim whatsoever, loss, 

damage, request for equitable adjustment, or demand arising from the 

matters described in the Change Order.  The parties shall also sign a 

document which describes in detail each condition and each claim, loss, 

damage, delay, or change in time related to that particular condition which 

was agreed to and fully resolved as well as any condition and each claim 

loss, damage, delay, or change in time related to that particular condition 

which is disputed.   

If the Contractor disputes, disagrees with, or otherwise considers unfair any 

decision or ruling by the City, then Contractor shall, within 10 Calendar 

Days, provide the City with written notice of the dispute as set forth in the 

dispute section of this Contract and shall follow the dispute resolution 

process provided therein. 

(b) Defective or Deficient Construction Plans or Documents:  A defective or 

deficient construction plan or document means a material error, mistake, 

oversight, or omission in the design plans or documents providing the 

specifications depicting the general and detail features of the work to be 

performed of which Contractor, in spite of the Contractor’s obligations to 

carefully examine the Contract Documents, had no knowledge.   

Upon discovering a defect or deficiency, the Contractor shall immediately 

contact the Project Manager.  Within five days of initially advising the Project 

Manager of the defect or deficiency, the Contractor shall provide written 

notice to the Project Manager.  The written notice shall describe the defect 

or deficiency with particularity explaining why it is a material defect or 

deficiency; provide precise detail explaining why the defect or def iciency is 

not something Contractor should know how to do or why the defect or 

deficiency is not a condition that would be ordinarily encountered and 

generally recognized in the work provided for in the Contract; and provide 

a detailed explanation, including all accounting and other evidence 

supporting, Contractor’s losses, costs, delays, and changes in time required 

for performing the work.  Contractor agrees that any claim, loss, damage, 

delay, or change in time that is not supported by evidence shall be 

disallowed.  Contractor agrees that it shall waive and forever release and 

discharge the City from any claim of whatsoever kind, loss, damages, 

demand, and/or request for equitable adjustment whether known or 

unknown by failing to immediately notifying the Project Manager and by 

failing to provide timely detailed written notice as required herein. Any issue 

which is not provided for in the written notice shall also be waived and the 

City shall be forever released ad discharged from any claim whatsoever, 
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loss, damage, or request for equitable adjustment, or demand arising 

therefrom.           

After Contractor fully complies with the provisions in this section and after 

receiving the written notice, the Project Manager shall promptly investigate 

the condition and determine whether such matter is a “defective or deficient 

design plan or document” as defined herein.  If the Project Manager 

determines the matter is a “defective or deficient design plan or document,” 

then a Change Order shall be issued describing the defective or deficient 

design plan or document, the correction and compensation method agreed 

to by the parties.  By signing the Change Order, Contractor agrees the City 

shall be released and fully discharged from any claim whatsoever, loss, 

damage, request for equitable adjustment, or demand arising from the 

matters described in the change order.  The parties shall also sign Form A 

of this Contract which describes in detail each condition and each claim, 

loss, damage, delay, or change in time related to that particular condition 

which was agreed to and fully resolved as well as any condition and each 

claim loss, damage, delay, or change in time related to that particular 

condition which is disputed. 

If Contractor disputes, disagrees with, or otherwise considers unfair any 

decision or ruling by the City, then Contractor shall, within 10 Calendar 

Days, provide the City with written notice of the dispute as set forth in the 

Dispute Resolution section of this Contract and shall follow the dispute 

resolution process provided therein. 

(c) Changes in Work and Additional/Extra Work (fixed price contract):  When 

additional information through excavation, testing, site investigation, 

differing site conditions, or otherwise is obtained the City shall have the right 

to alter, change the location, re-design, change the work, add to the work, 

accelerate work, or reduce work, change the method or manner of 

performance, change services, and/or change materials described in the 

Contract (collectively “Changed Work”).   

If the City changes work, then a Change Order shall be issued by the Project 

Manager. Contractor shall not be required to perform any Changed Work 

without a Change Order issued by the Project Manager. Such Changed 

Work shall be performed under the terms set forth in the original Contract 

and compensated as agreed in this section of the Contract.   

If Contractor disputes any Changed Work or compensation method for such 

Changed Work requested by the City or set forth in a Change Order, 

Contractor shall, without delay, perform such work.  Within 10 Calendar 

Days of receiving the Change Order, Contractor shall provide the City with 

written notice of the dispute as set forth in the Dispute Resolution section of 
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this Contract and shall follow the dispute resolution process provided 

therein.  Contractor further agrees that any issue not provided for, in detail, 

in the written notice shall also be waived and the City shall be forever 

released ad discharged from any claim whatsoever, loss, damage, or 

request for equitable adjustment, or demand arising therefrom.  Any matter 

resolved through the Dispute Resolution process shall be set forth in Form 

A of this Contract which describes in detail each Changed Work, including 

the compensation method, which was agreed to and fully resolved.  By 

signing Form A, Contractor agrees that the City shall be released and fully 

discharged from any claim whatsoever, loss, damage, request for equitable 

adjustment, or demand arising from the matters described in Form A. 

If Contractor does not dispute any Changed Work or the compensation 

method for such work, then Contractor shall sign the Change Order and 

agrees that the City shall be released and fully discharged from any claim 

whatsoever, loss, damage, request for equitable adjustment, or demand 

arising from the matters described in the Change Order. 

Contractor agrees that the Project Manager shall have the authority to make 

minor changes in the work which do not involve additional costs and are not 

inconsistent with the purpose and scope of the work.   

If the City finds it necessary or advisable, the City may omit, increase, or 

decrease any items as it may deem necessary or desirable without 

changing the unit prices in the proposal, provided such increase or 

decrease does not exceed 15% of the total monetary value of the original 

Contract.  If material or labor involved in such change is not included in the 

unit prices of the Contract, but forms an inseparable part of the work to be 

done under this Contract, and the delay involved in asking for the bids or 

proposals and the letting of a new contract therefore might result in damage, 

injury, or impairment of the plant, work system, or other property belonging 

to the City, the City may in its discretion declare an emergency and require 

Contractor to proceed with such alterations and additions.  The Contract 

shall not be required to perform such work or furnish extra materials without 

a Change Order issued by the Project Manager. 

107.28 DISPUTE RESOLUTION 

Mindful of the high cost of litigation, not only in dollars, but also in time and energy, 

the parties intend to and do hereby establish the following out-of-court alternate 

dispute resolution procedure to be followed in the event any dispute, claim of any kind, 

loss, damage, demand, request for equitable adjustment, or controversy should arise 

out of, or relating to this Contract or relating to any Change Order or other changes or 

addendums to this Contract.  During the dispute resolution procedure provided in this 

section, Contract shall continue to perform the work as provided for in this Contract as 

modified by any Change Order or Contract amendment. Nothing in this section 
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precludes the parties from pursuing any other remedy afforded by the laws of the State 

of Colorado once the remedies afforded under this Contract have been complied with 

and exhausted.   

(a) Disputes Arising from Change Orders:  If Contractor disputes, disagrees 

with, or considers any decision, order, ruling, demand, request, directive, 

Change Order, or Contract amendment, related to the Change Orders 

provision of this Contract, and issued by the City, whether verbally or in 

writing, then Contractor shall: 

1. Within 10 days of the City issuing any written or verbal decision, order, 

ruling, demand, request, directive, Change Order, or Contract 

amendment, Contractor shall provide written notice to the Project 

Manager identifying, with specific detail, each disputed matter.  Any 

Unanticipated Circumstance dispute or matter of any kind or nature 

whatsoever, which Contractor does not identify in detail shall be waived 

and the City is released and fully discharged from any claim whatsoever, 

loss, damage, request for equitable adjustment, or demand arising from 

any matter not explicitly set forth in the written notice and described in 

detail; 

2. Contractor shall provide to the City all evidence of any claim of 

whatsoever kind, loss, damages, delay cost, or other costs, including, 

but not limited to payroll reports, daily logs, invoices, accounting file, 

receipts, email, or other relevant record or document. Any item claimed 

by Contractor shall be supported by verifiable evidence described 

herein.  If Contractor requires additional time to obtain or compile such 

evidence, then the Contractor shall have an additional 30 days, but must 

identify the exact document(s) or other evidence needed, where it is 

maintained, and explain why it is not available.  The City shall not be 

responsible for any delay or other damage arising from Contractor’s 

request for additional time to obtain documents.  Any item unsupported 

by verifiable evidence shall be waived and Contractor agrees to release 

and fully discharge the City from any claim of whatsoever kind, loss, 

damage, request for equitable adjustment, or demand related to such 

unsupported item.   

3. Upon receipt of Contractor’s written notice, the Project Manager will 

investigate the disputed matter(s) and issue a written decision, ruling, 

order, and/or directive to Contractor.  If Contractor does not dispute the 

Project Manager’s decision, ruling, order, or directive, or a compromise 

has been reached, then Contractor shall sign Form A. If Contractor 

disputes or disagrees with the Project Manager’s Ruling, then within 20 

days of receiving the Project Manager’s decision, ruling, order, and/or 

directive, Contractor must file with the City a written request for review 

to the City Engineer or City’s Manager of the Procurement Services 

Division.  The written request for review shall (a) state in detail the exact 
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issue raised to the Project Manager and the issue(s) related to those 

matters raised to be reviewed by the City Engineer or Procurement 

Services Manager; (b) provide an analysis, detailing the basis, reason 

therefor and the how and why Contractor disagrees with the Project 

Manager’s decision, ruling, order, or directive; and (c) attach all evidence 

supporting Contractor’s dispute.  If Contractor fails to provide a timely 

written request for review to the City Engineer or Procurement Services 

Manager, then Contractor agrees that it waives, releases, and forever 

discharges the City from any claim of whatsoever kind, loss, damage, 

request for equitable adjustment, or demand arising from or related to 

the Project Manager’s decision, ruling, order, or directive.     

4. The City Engineer’s or Procurement Services Manager’s decision shall 

be final and conclusive for the City of Colorado Springs.  If Contractor 

disputes, disagrees with, or considers such decision unfair, then 

Contractor shall be free to pursue any other remedy afforded by the laws 

of the State of Colorado.  If Contractor does not dispute the City 

Engineer’s or Procurement Services Manager’s decision, ruling, order, 

or directive or a compromise is reached, then Contractor shall sign Form 

A. 

5. Contractor shall pay the City reasonable attorney’s fees and costs 

associated with its failure to comply with any part of this alternate dispute 

process.   

(b) All Other Claims: If a dispute, disagreement, or controversy of any kind, 

other than those covered in the Change Orders section of this Contract, 

arises from or is related to the Contract, shall be resolved under the 

Disputes section in the Contract. 

107.29 REMOVAL AND SUSPENSION FOR DEFECTIVE WORK 

All work or material which has been rejected shall be remedied or removed and 

replaced in an acceptable manner. Additional compensation will not be allowed for 

such removal and replacement. Any work done beyond the lines and grades 

shown on the drawings, except as herein provided, will be considered as 

unauthorized and will not be measured or paid for.  Work so done may be ordered 

removed at the Contractor's expense. Should the Contractor fail to comply 

promptly with any order of the Project Manager made under the provisions of this 

paragraph, the Project Manager shall have the authority to cause said work to be 

removed and to deduct the cost from any money due, or to become due, from the 

Contractor.  At any time during the course of construction of this project if the 

provisions of the Plans, Specifications, or Contract provisions are being violated 

by the Contractor or his employees, the Project Manager shall have the right and 

authority to order all construction to cease or material to be removed, until 

arrangements satisfactory to the Project Manager are made by the Contractor for 

resumption of the work in compliance with the provisions of the Contract. 
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The Contractor shall promptly remove from the premises all materials and work 

rejected by the Project Manager as failing to meet Contract requirements, whether 

incorporated in the work or not, and the Contractor shall promptly replace and re-

execute Contractor's own work in accordance with the Contract and without 

expense to the City and shall bear the expense of making good all work of other 

Contractors destroyed or damaged by such removal or replacement. 

All removal and replacement work shall be done at the Contractor's expense. If the 

Contractor does not take action to remove such rejected work and materials within 

ten (10) days’ time thereafter, the City may, upon ten (10) days written notice, sell 

such materials at auction or at private sale and retain the proceeds without 

compensation to the Contractor. 

107.30 CLEANING UP AND FINAL INSPECTION 

The Contractor shall at the completion of the work, remove all rubbish from and 

about the work and all tools, equipment, scaffolding, and surplus materials and 

shall leave the work clean and ready for use. If not completed by Contractor, the 

City may remove the rubbish and surplus materials and charge the cost to the 

Contractor. 

All sewers, conduits, pipes, and appurtenances and all tanks, pump wells, 

chambers, buildings, and other structures shall be kept clean during construction 

and as the work or any part thereof approaches completion, the Contractor shall 

systematically and thoroughly clean and make any needed repairs to them. 

Contractor shall furnish at Contractor's own expense, suitable tools and labor for 

removing all water and cleaning out all dirt, mortar, and foreign substances.  Any 

undue leakage of water into the structures such as to make the work, in the opinion 

of the Project Manager, fall short of first class work, shall be promptly corrected by 

the Contractor at Contractor's own expense. 

Cleaning and repairs shall be arranged, so far as practicable, to be completed 

upon finishing the construction work. Notice to begin the final cleaning, and 

repairing, if such is needed, will be given by the Project Manager, who at the same 

time will make his final inspection of the work. The Project Manager will not 

approve the final estimate of any portion of the work until after the final inspection 

is made and the work is found to be satisfactory. 

107.31 CUTTING AND PATCHING 

The Contractor shall do all cutting, fitting, or patching of work that may be required 

to make its several parts fit together or to receive the work of other contractors 

shown upon, or reasonably implied by the Plans and Specifications for the 

completed Project. 

Any cost caused by defective or ill-timed work shall be borne by the Contractor. 
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107.32 FINAL TESTS 

After completion of the work, the Contractor shall make any and all tests required 

by the Specifications or by municipal, state, or federal regulations, and where so 

provided in said regulations shall furnish the City with certificates of inspection by 

the applicable regulatory bodies.  The Contractor shall also make all tests required 

by the National Board of Fire Underwriters for the purpose of determining 

insurance rates or other protection of the City or the public. 

107.33 CORRECTION OF WORK AFTER FINAL PAYMENT 

Neither the final payment nor any provision in the Contract Documents shall relieve 

the Contractor of the responsibility for negligence or faulty materials or 

workmanship within the extent and periods provided by law and by this Contract. 

107.34 NO WAIVER OF LEGAL RIGHTS 

Upon written notice that the Contractor considers all work complete, the Project 

Manager will make a pre-final inspection with the Contractor and will notify the 

Contractor in writing of incomplete or defective work revealed by the inspection.  

The Contractor shall promptly remedy such deficiencies. 

After the Contractor has remedied all deficiencies to the satisfaction of the Project 

Manager and delivered all construction records including record drawings, 

maintenance and operating instructions, schedules, guarantees, bonds, 

certificates of inspection and other documents (all as required by the Contract 

Documents), the Contractor will be promptly issued a Certificate of Completion by 

the Project Manager stating that the work is acceptable. 

Upon completion of the Contract, the City will make final inspection and notify the 

Contractor of acceptance.  Final acceptance shall not preclude the City from 

correcting any measurement, estimate, or certificate made before or after 

completion of the Contract, nor from recovering from the Contractor or Surety, or 

both, overpayments sustained because the Contractor failed to fulfill the 

obligations under the Contract.  

The Contractor shall be liable to the City for latent defects, fraud, or such mistakes 

as may amount to fraud, or as regards the City’s rights under any warranty or 

guarantee. 

For all non-federally funded projects, the following additional requirements shall 

apply: 

(a) All Work shall be constructed in compliance with standard construction 
codes, and all materials and workmanship must be guaranteed for a period 

of two years from the date of final acceptance. The Contract warrants to the 
City that the Work will conform to the requirements of the Contract 
Documents and will be free from defects in workmanship and materials. 
Work, materials, or equipment not conforming to these requirements, 

including substitutions not properly approved or authorized by the Project 
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Manager, shall be considered defective. If any defect in the work in violation 
of the foregoing warranty arises, Contractor shall, upon receipt of written 
notice of such defect, promptly furnish, at no cost to the City, design and 

engineering, labor, equipment, and materials necessary to correct such 
defect and cause the Work to comply fully with the foregoing warranty and 
Contract Documents. This obligation shall survive both final completion of 
and final payment for the Work.  The City shall not be invoiced for any of 

costs of warranty work, and Contractor shall not be entitled to submit any 
claim for an increased fee arising therefrom.  
 

(b) In placing orders for equipment, the Contractor shall purchase such 

equipment only under a written guarantee from the respective 
manufacturers that the equipment supplied will function satisfactorily as an 
integral part of the completed Project in accordance with the Plans and 
Specifications.  Furthermore, the Contractor shall require that the 

manufacturer agree in writing at the time an order of equipment is placed 
that manufacturer will be responsible for the proper functioning of the 
equipment in cooperation with the Contractor, and that whenever necessary 
during the installation period or tuning up period following construction 

period, the manufacturer will supply without additional cost to the City, such 
superintendence and mechanical labor and any adjustments and additional 
parts and labor needed to make the equipment function satisfactorily, even 
if the same was not shown on approved shop drawings. 

 
107.35 ACCEPTANCE 

(a) Partial Acceptance. If, during the performance of the project, the Contractor 
satisfactorily completes a unit or portion of the Project, such as a structure, 

an interchange, or a section of road or pavement that can be used 
advantageously for traffic, the Project Manager may make final inspection 
of that unit. If the Project Manager finds that the unit has been satisfactorily 
completed in compliance with the Contract, the Contractor may be relieved 

of further responsibility for that unit except as otherwise provided in these 
general provisions. Partial acceptance shall not void or alter any of the 
terms of the Contract. 

 

(b) Final Acceptance. Upon notice from the Contractor of presumptive 
completion of the entire Project, the Project Manager will make an 
inspection. If the work provided for by the Contract has been satisfactorily 
completed, that inspection shall constitute the final inspection and the 

Project Manager will notify the Contractor in writing of final acceptance 
indicating the date on which the Project was inspected and accepted. 

 

If the inspection discloses any unsatisfactory work, the Project Manager will give 

the Contractor a written list of the work needing correction. Upon correction of the 

work, another inspection will be made. If the work has been satisfactorily 

completed, the Project Manager will notify the Contractor in writing of the date of 
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final inspection and acceptance. Final acceptance under this subsection does not 

waive any legal rights contained in the No Waiver of Legal Rights section of this 

Contract. 

107.36 ASSIGNMENT OF WARRANTIES 

The Contractor agrees to assign to the City at the time of substantial completion 

of the Work any and all manufacturer’s warranties relating to the Work. All required 

warranty periods shall commence at time of final completion of this Work as 

determined by the Project Manager. In connection therewith, the Contractor further 

agrees to perform the Work in such manner consistent with and so as to preserve 

any and all manufacturer's warranties. All manufacturer's warranties shall be 

endorsed to provide that the warranty shall recommence and be reinstated in full 

in connection with, and on completion of, any corrective work required in 

connection with any item covered by such warranty. In addition to the foregoing 

stipulations, the Contractor shall comply with all other warranties referred to in any 

portions of the Contract Documents or otherwise provided by law or in equity, and 

where warranties overlap, the more stringent requirement shall govern. 

SECTION 108 PAYMENTS AND ACCEPTANCE OF WORK 

108.00 PAYMENTS AND RETAINAGE 

Payments will be made, and required retainage withheld if applicable, in 

accordance with this section as the Work progresses at the end of each month or 

as soon thereafter as practicable in compliance with C.R.S. Title 24, Article 91, on 

statements made and approved by the Project Manager. In preparing statements, 

only completed work will be taken into consideration. No payment will be made for 

materials in storage and/or delivered to the site, unless otherwise approved by the 

City. 

Payment for the Work performed by the Contractor under the Contract Documents 

will be made at the approved unit price or Firm Fixed Price price for each of the 

several items as listed in the proposal and measured as hereinafter specified. Such 

payment shall compensate the Contractor for all costs in connection with furnishing 

all labor, equipment and material required and performing the operations 

necessary to complete the item in accordance with the Contract Documents. All 

incidental work essential to the completion of the Project in a workmanlike manner, 

and including cleanup and disposal of waste or surplus material, shall be 

accomplished by the Contractor without additional cost to the City. The cleanup 

and disposal of waste or surplus material shall be performed during construction 

or as soon after as is reasonably possible in order to better maintain the aesthetics 

and safety of the construction area. Payment will be made for the actual quantities 

constructed or installed, unless otherwise noted in these Contract Documents. 

However, any changes to plan quantity must be approved through proper Change 

Order procedures, said quantities being measured as specified in the Contract 

Documents. 
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(1) If the Contract exceeds one hundred fifty thousand dollars ($150,000.00), 
and is for the construction, alteration, or repair of any highway, public work, 
or public improvement, structure, and the Contractor has provided 

Performance and Payment Bonds: the City shall authorize partial progress 
payments of the amount due under this Contract monthly, or as soon 
thereafter as practicable, to the Contractor, if the Contractor is satisfactorily 
performing the Contract. If the City finds that satisfactory progress is being 

achieved during any period for which progress is to be made, the City may 
authorize payment to be made in full without withholding retainage. 
However, if satisfactory progress has not been made, the City may retain a 
maximum of five percent (5%) of the amount of the requested payment until 

satisfactory progress is achieved. When the work is substantially complete, 
the City may retain from the remaining unpaid balance that amount the City 
Procurement Services Manager, at the advice of the Project Manager, 
considers adequate for protection of the City, suppliers, subcontractors, 

laborers, vendors, etc., provided that such retainage shall not exceed five 
percent (5%) of the amount due, and shall release to the Contractor all the 
remaining funds associated with completed and acceptable work. 

 

If satisfactory progress has not been made the withheld percentage of the 

Contract price of any such work, improvement, or construction shall be 

retained on an invoice-to-invoice basis and shall not be cumulative. In other 

words, if the Contractor is not performing satisfactorily the City will hold five 

percent (5%) of what is actually due to the Contractor. For example, if the 

Contractor is behind schedule and has successfully completed fifty percent 

(50%) of the work, the City will only pay forty-five percent (45%) of the 

invoice, withholding five percent (5%) of what is due until the Contractor 

gets back on schedule.  

(2) Whenever a Contractor receives payment pursuant to this section, the 
Contractor shall make payments to each of the subcontractors of any 
amount actually received which were included in the Contractor’s request 
for payment to the City for such subcontracts.  The Contractor shall make 

such payments within seven (7) Calendar Days of receipt of payments from 
the City in the same manner as the City is required to pay the Contractor 
under this section if the subcontractor is satisfactorily performing under the 
Contract with the Contractor.  The subcontractor shall pay all suppliers, sub-

subcontractors, laborers, and any other persons who provide goods, 
materials, labor, or equipment to the subcontractor any amounts actually 
received which were included in the subcontractor’s request for payment to 
the Contractor for such persons, in the same manner set forth in this 

subsection (2) regarding payments by the Contractor to the subcontractor.  
If the subcontractor fails to make such payments in the required manner, 
the subcontractor shall pay those suppliers, sub-subcontractors, and 
laborers interest in the same manner set forth in this subsection (2) 

regarding payments by the Contractor to the subcontractor.   
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At the time a subcontractor submits a request for payment to the Contractor, 

the subcontractor shall also submit to the Contractor a list of the 

subcontractor’s suppliers, sub-subcontractors and laborers.  The Contractor 

shall be relieved of the requirements of this subsection (2) regarding 

payment in seven (7) days and interest payment until the subcontractor 

submits such list.  If the Contractor fails to make timely payments to the 

subcontractor as required by this section, the Contractor shall pay the 

subcontractor interest as specified by Contract or at the rate of fifteen 

percent (15%) per annum, whichever is higher, on the amount of the 

payment which was not made in a timely manner.  The interest shall accrue 

for the period from the required payment date to the date on which payment 

is made.  Nothing in this subsection (2) shall be construed to affect the 

retention provisions of any Contract. 

(3) If the Contractor is not progressing in accordance with the Project Schedule 
or not performing quality work in accordance with the specifications, the City 
Procurement Services Manager, at the advice of the Project Manager may 
withholding retainage up to and including five percent ( 5%) of the total 

contract amount. 
 

(4) The Contractor shall submit to the Project Manager an itemized Application 
for Payment for Work completed in accordance with the schedule of values 

stated in the Contract Documents. The Application for Payment shall be in 
the form of AIA G701 and G702 (or such other form as required by the City), 
and supported by data substantiating the Contractor’s right to payment as 
the Project Manager may require, including, without limitation: (i) a partial 

waiver of lien executed by the Contractor covering the entire amount of the 
payment requested by the relevant Application for Payment conditioned 
only upon payment of the amount requested in the subject Application for 
Payment;  (ii) unconditional partial waivers of lien, executed by the 

Contractor and each subcontractor performing work or furnishing supplies 
or materials for the Work, which partial waiver of lien shall be equal to the 
amount of all payments made by the Owner to the Contractor on behalf of 
such subcontractor in all preceding Applications for Payment; (iii) 

conditional partial waivers of lien, executed by each subcontractor for the 
amounts requested on the relevant Application for Payment; and (iv) such 
other documentation as is requested by City. Payments shall be made on 
account of materials and equipment delivered and suitably stored at the site 

for subsequent incorporation in the Work. 
 

The Contractor warrants that title to all work covered by an Application for 
Payment will pass to the City no later than the time of payment. The 

Contractor further warrants that upon submittal of an Application for 
Payment, all work for which Certificates for Payment have been previously 
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issued and payments received from the City shall, to the best of the 
Contractor’s knowledge, information, and belief, be free and clear of liens, 
claims, security interests, or other encumbrances adverse to the City’s 

interests. 
 

108.01 PAYMENTS WITHHELD PRIOR TO FINAL ACCEPTANCE OF WORK 

The City may withhold or nullify the whole or part of any certificate of payment to 

such extent as may be necessary to protect it from loss caused by:  

(a) Defective work not remedied.  
(b) Claims filed or reasonable evidence indicating probable filing of claims by 

other parties against the Contractor.  
(c) Failure of the Contractor to make payments properly to subcontractors or 

for material or labor.  
(d) Damage to another contractor. 

 

When the above grounds are removed, payment will be made for amounts withheld 

because of them. 

108.02 ACCEPTANCE OF FINAL PAYMENT  

If the work is finally accepted by Project Manager under the terms and conditions 

of the Contract the entire balance found by the Project Manager to be due the 

Contractor, including the retained percentage, less any retention based on; (1) the 

Project Manager's estimate of the fair value of the claims against the Contractor; 

and (2) the cost of completing the incomplete or unsatisfactory items of work with 

specified amounts for each incomplete or defective item of work; and (3) retentions 

required by law, shall be due and payable to the Contractor. The date of completion 

is the date as specified in the Certificate of Completion issued by the Project 

Manager.  

Upon completion of the work under the Contract and before the Contractor will 

receive or be paid for the Project Manager's final statement, the City Procurement 

Services Division shall post a notice in the Colorado Springs Gazette that the City 

has accepted such work as completed according to the Plans and Specifications 

and rules set forth in the Contract; that the Contractor is entitled to final settlement; 

that after the date specified in the Notice, the City will pay the full balance due 

under the Contract; and that persons having claims for labor or material furnished 

the Contractor must present their claim to the City Procurement Services Division 

prior to the date specified for such payment.  Nothing herein shall be construed as 

relieving the Contractor and the Sureties on the Contractor's bonds from any claim 

or claims for work or labor done or materials or supplies furnished in the execution 

of the Contract. 

The making and acceptance of the final payment shall constitute a waiver of all 

claims by the Contractor against the City. 
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If, after the work has been substantially completed, full completion thereof is 

materially delayed through no fault of the Contractor, and the Project Manager so 

certifies, the City may, upon Certificate of Completion by the Project Manager, and 

without terminating the Contract, make payment of the balance due for that portion 

of the work fully completed and accepted. Such payment shall be made under the 

terms and conditions governing final payment, and acceptance of the payment 

shall constitute a waiver of all claims by the Contractor but acceptance of the work 

shall not constitute a waiver of City claims against the Contractor. 

Advertising for Final Payment and processing of the Final Pay Request shall not 

take place until after the Contractor has submitted Sales and Use Tax Forms to 

the City and said forms have been reviewed and approved by the City Sales Tax 

Office. 
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APPENDIX G – MINIMUM INSURANCE REQUIREMENTS 
The following listed minimum insurance requirements shall be carried by all contractors 

and consultants unless otherwise specified in the City’s solicitation package, Special 

Provisions or Standard Specifications. 

 

1. X Commercial General Liability for limits not less than $5,000,000 combined 
single limit with $5,000,000 aggregate  for bodily injury and property damage 

for each occurrence.  Coverage shall include blanket contractual, broad form 
property damage, products and completed operations.   

   

2. X Workers’ Compensation and Employers Liability as required by statute.  
Employers Liability coverage is to be carried for a minimum limit of $100,000.  

   

3. X Automobile Liability covering any auto (including owned, hired, and non-
owned autos) with a minimum of $1,000,000 each accident combined single 
limit.   

   

4.  Excess Liability for limits not less than $1,000,000 combined single limit for 
bodily injury and property damage for each occurrence. 

   

5. X Builders Risk or Installation Floater Insurance:  Contractor shall purchase and 
maintain property insurance written on a builder’s risk “all-risk” or equivalent 
policy form in the amount of the initial Contract Sum, plus value of subsequent 

Contract Modifications and cost of materials supplied or installed by others, 
comprising total value for the entire Project at the site on a replacement cost 
basis without optional deductibles. Such property insurance shall be 
maintained, unless otherwise provided in the Contract Documents or 

otherwise agreed in writing by all persons and entities who are beneficiaries 
of such insurance, until final payment has been made or until no person or 
entity other than the Owner has an insurable interest in the property. 

   

6. X Professional Liability Insurance covering any damages caused by an error, 
omission or any negligent acts with limits of not less than $2,000,000 per 
occurrence and in the aggregate.   

a. In the event that any professional liability insurance required by this 
Contract is written on a claims-made basis, Consultant warrants that any 
retroactive date under the policy shall precede the effective date of this 
Contract; and that either continuous coverage will be maintained or an 
extended discovery period will be exercised for a period of three (3) years 

beginning at the time work under this Contract is completed. 

b. Policy shall contain a waiver of subrogation against the CITY.  
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7. X Pollution Legal Liability Insurance shall apply to sudden and gradual pollution 
conditions resulting from the escape of release of smoke, vapors, fumes, 
acids, alkalis, toxic chemicals, liquids, or gases, natural gas, waste materials, 

or other irritants, contaminants, or pollutants (including asbestos).  If the 
coverage is written on a claims-made basis, the Contractor warrants that any 
retroactive date applicable to coverage under the policy precedes the effective 
date of this Contract; and that continuous coverage will be maintained or an 

extended discovery period will be exercised for a period of three (3) years 
beginning from the time that work under this contract is completed.  Policy 
limits shall be no less than $1,000,000 per loss with $2,000,000 aggregate 
coverage. 

   

8.  Technology Errors and Omissions Liability including Network Security and 

Privacy Liability not less than $3,000,000 per loss with a $3,000,000 
aggregate. 

a. The policy shall provide a waiver of subrogation.   
b. The insurance shall provide coverage for liability arising from theft, 

dissemination and/or use of confidential information stored or 
transmitted in electronic form. 

c. Network Security Liability arising from the unauthorized access to, use 
of or tampering to gain access to your services including denial of 

service, unless caused by a mechanical or electrical failure 
d. Liability arising from the introduction of a computer virus into, or 

otherwise causing damage to, a customer’s or third person’s 
computer, computer system, network or similar computer related 

property and the data, software, and programs thereon. 
   

9.  Employee Crime Coverage shall include employee dishonesty, forgery or 

alteration and computer fraud. If Contractor is physically located on CITY 
premises, third party fidelity coverage extension shall apply. 

The policy shall include coverage for all directors, officers, agents and 
employees of the Contractor. Coverage limit will be not less than $1,000,000 

per loss. 

a. The bond or policy shall include coverage for extended theft and 
mysterious disappearance. 

b. The bond or policy shall not contain a condition requiring an arrest 

and conviction. 

   

10.  Liquor Legal Liability Insurance:  If the event producer is a business that 

manufactures, distributes, sells, or serves alcoholic beverages, and intends to 
serve or sell alcoholic beverages at an event, they must also submit a 
Certificate of Insurance providing proof of a liquor legal liability insurance 
policy or properly endorsed general liability policy. 

a. If this event producer hires a vendor to serve or sell alcoholic 
beverages, rather than providing the alcohol themselves, they must 
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submit a Certificate of Insurance from the vendor providing proof of a 
liquor legal liability insurance policy or properly endorsed general 
liability policy. 

b. In either case, the minimum acceptable limit of liability per claim and 

aggregate is $1,000,000. This requirement applies to the business or 
group which serves or sells the alcohol. 

 

Except for workers’ compensation and employer’s liability insurance and Professional Liability,  

the City of Colorado Springs must be named as an additional insured.  Certificates of Insurance 

must be submitted before commencing the work and provide 30 days’ notice prior to any 

cancellation, non-renewal, or material changes to policies required under the contract. 

All coverage furnished by contractor is primary, and any insurance held by the City of Colorado 

Springs is excess and non-contributory. 

The undersigned certifies and agrees to carry and maintain the insurance requirements indicated 

above throughout the contract Period of Performance. 

 

 

 

        
(Name of Company) 

         

        
(Signature)    (Date) 
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APPENDIX H – QUALIFICATION STATEMENT 
This statement will provide information which will enable the City to evaluate the qualifications of your firm 
and staff with regard to the requirements of this Invitation for Bid.  Please complete this form in its entirety 
and submit it (in the number of  copies requested) along with the other required proposal documents. If  a 
request in the Qualif ication Statement is contained in the Bid, indicate the section in the Bid where that 
information can be found. 
 

(PRINT) 
FIRM NAME:  
ADDRESS:  
CITY STATE ZIP:  
AUTHORIZED REPRESENTATIVE:  

TITLE:  
AUTHORIZED SIGNATURE:  
PHONE:  FAX:  

E-MAIL ADDRESS:  
 
1.  TYPE OF BUSINESS 

   
2. TYPE OF LICENSE & LOCATION 

 
CORPORATION   INDIVIDUAL    
PARTNERSHIP   JOINT VENTURE    
OTHER:      
 
3.  TYPE OF SERVICE TO BE PROVIDED FOR RFP:   
   
 
4.  NUMBER OF YEARS IN BUSINESS:  
 
5.  ON A SEPARATE SHEET PROVIDE A BRIEF HISTORY OF YOUR FIRM, STAFF SIZE  
     AND EXPERIENCE.  SUBMIT A RESUME FOR THE PROJECT MANAGER AND EACH 
     KEY PERSONNEL ASSIGNED TO THIS PROJECT. 
 
6. WHAT OTHER NAME(S) HAS YOUR COMPANY OPERATED UNDER:  
  
 
7.  HAVE YOU OR YOUR FIRM EVER FAILED TO COMPLETE ANY WORK AWARDED TO 
 YOU? YES   NO   IF “YES”, EXPLAIN: 
  
  
  
 
8.  HAS ANY OFFICER OR PARTNER OF YOUR ORGANIZATION EVER BEEN AN OFFICER  
 OR PARTNER OF ANOTHER ORGANIZATION THAT FAILED TO COMPLETE A 
 CONTRACT WITHIN THE LAST FIVE (5) YEARS? YES   NO  
 IF “YES”, EXPLAIN: 
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QUALIFICATION STATEMENT – PAGE 2 
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9.  HAS YOUR FIRM OR ANY PARTNERS OR OFFICERS EVER BEEN INVOLVED IN ANY 
 BANKRUPTCY ACTION?       YES     NO    IF “YES”, EXPLAIN: 
  
  
  
  
 
10. ARE YOU PRESENTLY INVOLVED IN ANY LITIGATION WITH ANY 
 GOVERNMENT AGENCY?  YES  NO  IF “YES”, EXPLAIN TYPE, 
  KIND, PLAINTIFF, DEFENDANT, ETC., AND STATE THE CURRENT STATUS: 
  
  
  
  
 
11.  BANK REFERENCE: 

 

 ADDRESS:  
 CONTACT:  PHONE:  
 
12. LIST THREE (3) SIMILAR PROJECTS (LOCAL OR STATE-WIDE) FROM LAST FIVE (5) 
YEARS-INCLUDE LOCATION OF PROJECT, SIZE OF PROJECT (CONTRACT AMOUNT), 
CONTACT NAME, ADDRESS, TELEPHONE NUMBERS 
NOTE: DETAILED INFORMATION ON THESE PROJECTS MAY ALSO BE REQUESTED IN 
THE RFP PACKAGE. 
1. Location of Project: 

 Size of  Project: 
 Contract Amount: 
 Contact Name and Title: 
 Contract Address: 
 Contact telephone and FAX Numbers: 
2. Location of Project: 

 Size of  Project: 
 Contract Amount: 
 Contact Name: 
 Contact Address: 
 Contact telephone and FAX Numbers: 
3. Location of Project: 

 Size of  Project: 
 Contract Amount: 
 Contact Name: 
 Contact Address: 
 Contact telephone and FAX Numbers: 
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QUALIFICATION STATEMENT – PAGE 3 
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13.  LIST CURRENT SIMILAR PROJECTS (LOCAL OR STATE-WIDE) UNDER CONTRACT- 
INCLUDE LOCATION OF PROJECT, SIZE OF PROJECT (CONTRACT AMOUNT) CONTACT 
NAME, ADDRESS, TELEPHONE NUMBERS. 
NOTE:  DETAILED INFORMATION ON THESE PROJECTS MAY ALSO BE REQUESTED IN 
THE RFP PACKAGE. 
1. Location of Project: 
 Size of  Project: 
 Contract Amount: 
 Contact Name and Title: 
 Contact Address: 
  
 Contact telephone and FAX Numbers: 
  
2. Location of Project: 
 Size of  Project:  
 Contract Amount: 
 Contact Name and Title: 
 Contact Address: 
 Contact telephone and FAX Numbers: 
  
3. Location of Project: 
 Size of  Project:  
 Contract Amount: 
 Contact Name and Title: 
 Contact Address: 
 Contact telephone and FAX Numbers: 
  
14. LIST OF SUB-CONTRACTORS TO BE USED FOR THIS PROJECT: 

(INCLUDE NAME, ADDRESS, TELEPHONE NUMBER, TYPE OF WORK) 
1. Name: 
 Address: 
 Telephone Number: 
 Type of  Work: 
2. Name: 
 Address: 
 Telephone Number: 
 Type of  Work: 
3. Name: 
 Address: 
 Telephone Number: 
 Type of  Work: 
 
 
IF ADDITIONAL INFORMATION IS PROVIDED ON A SEPARATE SHEET FOR ANY OF THE 
ITEMS, CLEARLY SPECIFY WHERE IT CAN BE LOCATED IN YOUR BID PACKAGE. 
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APPENDIX I – REPRESENTATIONS AND CERTIFICATIONS 
1. INSURANCE REQUIREMENTS 

 
Offeror shall comply with all insurance requirements and will submit the Insurance 

Certificates prior to performance start date.  If limits are different from the stated 
amounts, Offeror shall explain variance.  Certain endorsements and “additionally 
insured” statements may require further clarification and specific statements on a 
project specific basis and should have been described in the Offeror’s Bid. 

 
 
__________ 
Initials for 1 

 
2. ETHICS VIOLATIONS 

 
a)   The Offeror shall have in place and follow reasonable procedures designed to 

prevent and detect possible violations described in this clause in its own operations and 
direct business relationships. 
b)   Offeror certifies the Offeror has not violated or caused any person to violate, and 
shall not violate or cause any person to violate, the City’s Code of Ethics contained in 

Article 3, of Chapter 1 of the City Code and in the City's Procurement Rules and 
Regulations 
c) When the Offeror has reasonable grounds to believe that a violation described in this 
clause may have occurred, the Offeror shall promptly report the possible violation to the 

City Contracts Specialist in writing. 
c)   The Offeror must disclose with the signing of this Bid, the name of any officer, 
director, or agent who is also an employee of the City and any City employee who 
owns, directly or indirectly, an interest of ten percent (10%) or more in the Offeror’s firm 

or any of its branches. 
d)   In addition, the Offeror must report any conflict or apparent conflict, current or 
discovered during the performance of the Contract, to the City Contracts Specialist. 
e)   The Offeror shall not engage in providing gifts, meals or other amenities to City 

employees. The right of the Offeror to proceed may be terminated by written notice 
issued by City Contracts Specialist if Offeror offered or gave a gratuity to an officer, 
official, or employee of the City and intended by the gratuity to obtain a contract or 
favorable treatment under a contract. 

f)   The Offeror shall cooperate fully with the City or any agency investigating a possible 
violation on behalf of the City.  If any violation is determined, the Offeror will properly 
compensate the City. 
g)   The Offeror agrees to incorporate the substance of this clause (after substituting 

“Contractor” for “Offeror”) in all subcontracts under this offer. 
 
___________ 
Initials for 2 

 
3. ILLEGAL ALIENS  
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If Offeror has any employees or subcontractors, Offeror shall comply with § 8-17.5-101, 
et seq., C.R.S. regarding Illegal Aliens – Public Contracts for Services, and this section 

of this Agreement.  8-17.5-102 includes, in part, that: 
1. Offeror shall not: 

a. Knowingly employ or contract with an illegal alien to perform work under this 
Agreement; or 

b. Enter into a contract with a subcontractor that fails to certify to Offeror that the 
subcontractor shall not knowingly employ or contract with an illegal alien to 
perform work under this Agreement. 

2. Offeror has verified or attempted to verify that Offeror does not employ any illegal 

aliens and, will participate in the E-Verify Program or State Department program in 
order to confirm eligibility of all employees who are newly hired to perform work 
under public contract for services. 

3. Offeror will not use E-Verify Program or State Department program procedures to 

undertake pre-employment screening of job applicants while the public contract for 
services is being performed. 

4. If Offeror obtains actual knowledge that a subcontractor performing work under this 
Agreement knowingly employs or contracts with an illegal alien, Provider shall: 

a. Notify the subcontractor and the City within three days that Offeror has actual 
knowledge that the subcontractor is employing or contracting with an illegal 
alien; and 

b. Terminate the subcontract with the subcontractor if within three days of 

receiving such notice, the subcontractor does not stop employing or contracting 
with the illegal alien.  However, the Offeror shall not terminate the contract with 
the subcontractor if during this three day period:  
i. The subcontractor provides information which establishes that the 

subcontractor has not knowingly employed or contracted with an illegal 
alien, and 

ii. The Offeror will not employ the illegal aliens in the performance of any City 
contract. 

5. Offeror shall comply with any reasonable request by the Department of Labor and 
Employment made in the course of an investigation that the Department is 
undertaking pursuant to the authority established in §8-17.5-102(5), C.R.S. 

6. If Offeror violates this provision, the City may terminate the contract for a breach of 

contract.  If the Agreement is terminated, the Offeror shall be liable for actual and 
consequential damages.  

 
 

___________ 
Initials for 3 
 

4. COOPERATION WITH OTHER CONTRACTORS 

 
Other City activities/contracts may be in progress or start during the performance of this 
contract. The Offeror shall coordinate the work harmoniously with the other contractors 
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or City personnel, if applicable. 
 
 

___________ 
Initials for 4 
 

5. INTERNET USE 

 
Should the Offeror require access to City Internet resources in the performance of this 
requirement, a “Contractor’s Internet Use Agreement” form must be separately signed by 
each individual having access to the City Network.  The completed Contractor’s Internet 

Use Agreement will be maintained with this agreement.  Inappropriate use of the City 
Network will be grounds for immediate termination of any awarded contact.   
 
 

___________ 
Initials for 5 
 

6. LITIGATION 

 
If awarded a contract, Offeror shall notify the City within five (5) calendar days after 
being served with a summons, complaint, or other pleading in any matter which has 
been filed in any federal or state court or administrative agency.  The Offeror shall 

deliver copies of such document(s) to the City's Procurement Services Manager. The 
term "litigation" includes an assignment for the benefit of creditors, and filings of 
bankruptcy, reorganization and/or foreclosure. 
  

    
__________  
Initials for 6 
 

7. CONTRACTOR’S REGISTRATION INFORMATION 
 
Offeror’s firm verifies and states that they are (check all that apply): 
 

_______ Large Business (i.e. do not qualify as a small business or non-profit) 
 
_______ Nonprofit 
 

_______  Small Business 
 
_______ Minority Owned Business/Small Disadvantaged Business 
 

_______  Woman Owned Business  
  
_______  Veteran Owned Business 
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_______  Service-Disabled Veteran Owned Business 
 

_______  HUBZone Business 
 
Note: The City accepts self-certification for these categories in accordance with Small 
Business Administration (SBA) standards.  The SBA size standards are found on the 

SBA website https://www.sba.gov/content/am-i-small-business-concern.  
 
 
__________  

Initials for 7 
 

8. CONTRACTOR PERSONNEL    
(1)    

a)   The Offeror shall appoint one of its key personnel as the “Authorized 
Representative” who shall have the power and authority to interface with the City and 
represent the Offeror in all administrative matters concerning this Bid and any awarded 
contract, including without limitation such administrative matters as correction of 

problems modifications, and reduction of costs.   
b)   The Authorized Representative shall be the person identified in the Offeror’s Bid, 
unless the Offeror provides written notice to the City naming another person to serve as 
its Authorized Representative.  Communications received by the City Contracts 

Specialist from the Authorized Representative shall be deemed to have been received 
from the Offeror. 
 
The individual, ____________________________________    (Name) 

with position, _____________________________________    (Title)   
Can be reached at 
Work telephone number: ___________________________ 
Home telephone number: ___________________________ 

Cellular telephone number: __________________________ 
E-mail address: ___________________________________ 
 
 

____________ 
Initials for 8 
 

9. OFFEROR’S CERTIFICATION 

 
The undersigned hereby affirms that: 
a)   He/She is a duly authorized agent of the Offeror; 
b)   He/She has read and agrees to the City’s standard terms and conditions attached. 

c)   The offer is presented in full compliance with the collusive prohibitions of the City of 
Colorado Springs.  The Offeror certifies that no employee of its firm has discussed, or 

https://www.sba.gov/content/am-i-small-business-concern
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compared the offer with any other offeror or City employee and has not colluded with 
any other offeror or City employee. 
d)    The Offeror certifies that it has checked all of its figures, and understands that the 

City will not be responsible for any errors or omissions on the part of the Offeror in 
preparing its Bid.  
e)    By submitting an offer the Offeror certifies that it has complied and will comply with 
all requirements of local, state, and federal laws, and that no legal requirements have 

been or will be violated in making or accepting this solicitation.   
I hereby certify that I am submitting the Bid based on my company's capabilities to 
provide quality products and/or services on time. 
 

 
____________ 
Initials for 9 
 

10. OFFEROR CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS: 

 
1. The Offeror certifies to the best of its knowledge and belief, that (i) the Offeror 

and/or any of its Principals  
a. Are (  ), Are not (  ) presently debarred, suspended, proposed for 

debarment, or declared ineligible for the award of contracts by any Federal 
agency; 

b. Have (  ), Have not (  ), within a three year period preceding this offer, 
been convicted of or had a civil judgment rendered against them for:  
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (federal, state, local) contract 

or subcontract; violation of Federal or state antitrust statutes relation to the 
submission of offers; or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statement, tax 
evasion, or receiving stolen property; and  

c. Are (  ), Are not (  ) presently indicated for, or otherwise criminally or civilly 
charged by a governmental entity with, commission of any of the offenses 
enumerated in any paragraphs above. 

2. The Offeror shall provide immediate written notice to the City Contracts Specialist 

if, at any time prior to contract award, the Offeror learns that its certification was 
erroneous when submitted or has become erroneous by reasons of changed 
circumstances. 

3. The certification in paragraph 1. above, is a material representation of fact upon 

which reliance was placed when making award.  If it is later determined that the 
Offeror knowingly rendered an erroneous certification, in addition to other 
remedies available to the City, the City Contracts Specialist may terminate the 
contract resulting from this solicitation for default.  Termination for default may 

result in additional charges being levied for the costs incurred by the City to 
initiate activities to replace the awarded Contractor. 
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____________ 
Initials for 10 

 
11. ACCEPTANCE OF CITY CONTRACTS SPECIALIST’S SOLE AUTHORITY 

FOR CHANGES 
 

Unless otherwise specified in the Contract, the Offeror hereby agrees that any changes 
to the scope of work, subsequent to the original contract signing, shall be generated in 
writing and an approval signature shall be obtained from the City Contracts Specialist 
prior to additional work performance. 

 
 
____________ 
Initials for 11 

 
12. CITY CONTRACTOR SAFETY PROGRAM 

 
The Offeror hereby agrees to adhere to a worker safety program for contractor 

employees on a City job site or location.  By initialing below, the Offeror has reviewed 
the information and will abide by the City Policy which is available for review:  
 
https://coloradosprings.gov/finance/page/procurement-regulations-and-documents  

 
____________ 
Initials for 12 
 

 
13. ACCEPTANCE OF CITY ENVIRONMENTALLY PREFERRED PURCHASING 

(EPP) POLICY 

 
The City of Colorado Springs is committed to buying more environmentally preferable 
goods and services, as long as they meet performance needs, are available within a 
reasonable time and at a reasonable cost.  The Offeror hereby acknowledges review of 

this policy by initialing below.   
 
https://coloradosprings.gov/finance/page/procurement-regulations-and-documents  
 

____________ 
Initials for 13 
 
 
 

Name of Company: 
 
Federal Tax ID Number: 

 

https://coloradosprings.gov/finance/page/procurement-regulations-and-documents
https://coloradosprings.gov/finance/page/procurement-regulations-and-documents
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DUNS Number: 
 
Principle Place of Business: 

 
 
 
____________________________________________ 

Signature of Authorized Representative 
 
Printed Name: 
 

Title: 
 

Date: 

 



 
B21-168NS Taxiway Bravo Rehab Project  

APPENDIX J – BID BOND 
1. KNOW ALL MEN BY THESE PRESENTS, THAT: 

 
(Name) 

 As Principal, hereinafter called Principal, and 

(Address) 

 
(SURETY Name)  

 

a corporation organized and existing under the 
laws of the State of:  

  

(SURETY Address) 

and AUTHORIZED TO DO BUSINESS IN THE STATE OF COLORADO, as Surety, hereinafter called Surety, are held firmly bound 
to the CITY OF COLORADO SPRINGS, COLORADO, as Obligee, hereinafter called the Obligee, in the sum of:   (Insert Bid 
Amount in Words) 

 ($ DOLLARS), 

lawful money of the United States of America, for payment of which sum well and truly to be made, the Principal and the Suret y 
bind themselves, their heirs, executors, successors and assigns, jointly and severally, firmly by these presents.  

 

2. WHEREAS, the Principal has submitted to the Obligee, 

a contract bid dated the  day of   For the following project: 

B21-168NS Taxiway Bravo Rehabilitation 

 

3. NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, If Principals bid is accepted by Obligee and 
Principal is awarded the contract in whole or in part, and the Principal shall enter into the contract with the Obligee in accordance 

with the terms of such bid, and give such Payment, Performance, and Maintenance bond or bonds as may be specified in the 
bidding or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt 

payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such 
contract and give such bond or bonds, if the Principal shall promptly pay to the Obligee the amount of this bond as set forth 

herein above, then this obligation shall be null and void, otherwise this obligation to remain in full force and effect.  

Signed and sealed on the dates set forth below:  

 FOR:  

(Witness) (Principals Name) 

 BY:  

 ITS:  

(Seal) 
This   day of    

 FOR:  

(Witness)  (Surety's Name) 

 BY:  

 ITS:  

(Seal) 
This   Day of    

Bond #   This Bond __(is) __ (is not) a SBA Guaranteed Bond. 
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APPENDIX K – PERFORMANCE BOND 
CITY OF COLORADO SPRINGS PERFORMANCE BOND 

1. KNOW ALL MEN BY THESE PRESENTS, THAT: 

 
(Name) 

 As Principal, hereinafter called Principal, and  

(Address) 

 

(SURETY Name)  

 

a corporation organized and existing under 

the laws of the State of:  

  

(SURETY Address) 

and AUTHORIZED TO DO BUSINESS IN THE STATE OF COLORADO, as Surety, hereinafter called Surety, are held 

firmly bound to the CITY OF COLORADO SPRINGS, COLORADO, as Obligee, hereinafter called the Obligee, in the 

sum of:   (Insert Bid Amount in Words) 

      ($      DOLLARS), 

lawful money of the United States of America, for payment of which sum well and truly to be made, the Principal and 

the Surety bind themselves, their heirs, executors, successors and assigns, jointly and severally, firmly by these 

presents. 

2. WHEREAS, the Principal and the Obligee have entered into,  

a contract dated the       day of        For the following project: 

B21-168NS Taxiway Bravo Rehabilitation 

Contract #         which contract is by reference made a part hereof, and referred to as the Contract. 

3. NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT if the Principal shall promptly and faithfully 

perform all terms, conditions and other obligations of the Contract, and any modifications or extensions thereof granted by t he 

Obligee, then this obligation shall be null and void: otherwise this obligation shall remain in full force and effect . 

 

4. The Surety for value received agrees that no extension of time, change in, addition to, or other alteration modification of t he 

terms, conditions or obligations of the Contract or work to be performed thereunder, or any forbearance on the part of either  

the Obligee or the Principal to the other shall in any way release or affect the liability or obligation of this Bond, and th e Surety 

hereby waives notice of any such extension of time, change, addition, modification, alteration or forbearance.  

Signed and sealed on the dates set forth below:  

 FOR:  

(Witness) (Principals Name) 

 BY:  

 ITS:  

(Seal) 
This   Day of    

 FOR:  

(Witness)  (Surety's Name) 

 BY:  

 ITS:  

(Seal) 
This   Day of    

Bond #   This Bond __ (is) ___ (is not) a SBA Guaranteed Bond. 
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APPENDIX L – LABOR & MATERIAL BOND 
1. KNOW ALL MEN BY THESE PRESENTS, THAT: 

 
(Name) 

 As Principal, hereinafter called Principal, and 

(Address) 

 

(SURETY Name)  

 

a corporation organized and existing under the 
laws of the State of:  

  

(SURETY Address) 

and AUTHORIZED TO DO BUSINESS IN THE STATE OF COLORADO, as Surety, hereinafter called Surety, are held firmly bound 
to the CITY OF COLORADO SPRINGS, COLORADO, as Obligee, hereinafter called the Obligee, in the sum of:   (Insert Bid Amount 
in Words) 

      ($      DOLLARS), 

lawful money of the United States of America, for payment of which sum well and truly to be made, the Principal and the Surety bind 
themselves, their heirs, executors, successors and assigns, jointly and severally, firmly by these presents.  

2. WHEREAS, the Principal and the Obligee have entered into,  

a contract dated the       day of        For the following project: 

B21-168NS Taxiway Bravo Rehabilitation 
Contract #         which contract is by reference made a part hereof, and referred to as the Contract.  

3. NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the Principal shall promptly 

make payments of all amounts lawfully due to all persons supplying or furnishing the Principal or the Principals 

subcontractors with labor, materials, rental mach inery, tools or equipment used or performed in the prosecution 

of the work provided for in the Contract; and if the Principal shall indemnify and save harmless the Obligee to 

the extent of any payments in connection with the carrying out of the Contract wh ich the Obligee may be 

required to pay under the law, all in accord with Colorado State Law, Section 38-26-105 C.R.S., then this 

obligation shall be null and void; otherwise this obligation shall remain in full force and effect.   

 

AND FURTHER, should the Principal or the Principals subcontractors fail to duly pay for any labor, materials, 
team hire, sustenance, provisions, provender, or other supplies used or consumed by the Principal or the 

Principals subcontractors in the performance of the work contracted to be done or fails to pay any person who 

supplies rental machinery, tools or equipment, all amounts due as the result of the use of such machinery, tools, 

or equipment, in the prosecution of the work under the Contract, the Surety shall pay the same in  an amount not 

exceeding the sum specified in this Bond together with interest at the rate of eight percent per annum, in accord 

with Colorado State Law, Section 38-26-106 C.R.S.  

 

In accord with Colorado State Law, Section 38-26-105 C.R.S., actions against the Principal and Surety under 

this Bond shall be brought within six months after the final completion of the Contract as defined by the 

ordinances, rules and regulations of the City of Colorado Springs, Colorado, a home rule City, and not afterwards. 

 

4. The Surety for value received agrees that no extension of time, change in, addition to, or other alteration or 

modification of the terms, conditions or oblations of the Contract or work to be performed thereunder, or any 

forbearance on the part of either the Obligee or the Principal to the other shall in any way release or affect the 

Surety's liability or obligation on this Bond, and the surety hereby waives notice of any such extension of time, 

change, addition, modification, alteration or forbearance. 

 

Signed and sealed on the dates set forth below:  

 FOR:  

(Witness) (Principals Name) 
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Page Two (2) of  Labor & Material Payment Bond 
 

 BY:  

 ITS:  

(Seal) 
This   day of    

 FOR:  

(Witness)  (Surety's Name) 

 BY:  

 ITS:  

(Seal) 
This   day of    

Bond 
#  

 This Bond ___ (is) ___ (is not) a SBA Guaranteed Bond. 
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APPENDIX M – MAINTENANCE BOND 
1. KNOW ALL MEN BY THESE PRESENTS, THAT: 

 
(Name) 

 As Principal, hereinafter called Principal, and 

(Address) 

 

(SURETY Name)  

 

a corporation organized and existing under the 
laws of the State of:  

  

(SURETY Address) 

and AUTHORIZED TO DO BUSINESS IN THE STATE OF COLORADO, as Surety, hereinafter called Surety, are held firmly bound 
to the CITY OF COLORADO SPRINGS, COLORADO, as Obligee, hereinafter called the Obligee, for the use and benefit of 
claimants as herein below defined, in the amount of:   (Insert Bid Amount in Words) 

      ($      DOLLARS), 

lawful money of the United States of America, together with interest as may be provided by law, for the maintenance and guarantee 
obligations of the Contract, for the payment whereof Principal and Surety bind themselves, their heirs, executors, successors  and 
assigns, jointly and severally, firmly by these presents. 

2. WHEREAS, the Principal and the Obligee have entered into,  

a contract dated the       day of        For the following project: 

B21-168NS Taxiway Bravo Rehabilitation 

Contract #         which contract is by reference made a part hereof, and referred to as the Contract. 

3. NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the Principal shall promptly, 

properly and without cost to Obligee perform all maintenance and other guarantee obligations under the terms of 

the Contract, including any modifications or extensions thereof granted by the Obligee,  for a period of TWO (2) 

year(s) from the date of final payment upon the Contract by the Obligee, and in the case of each correction or 

repair, during a period of one year after the date of said correction or repair or for the remaining period of years 

set forth herein, whichever is longer, then this obligation shall be null  and void; otherwise this obligation shall 

remain in full force and effect. 

 

4. The Surety for value received agrees that no extension of time, change in, addition to, or other alteration or 

modification of the terms, conditions or obligations of the Contract or work to be performed thereunder, or any 

forbearance on the part of either the Obligee or the Principal to the other shall in anyway release affect the 
Surety's liability or obligation on this Bond, and the surety hereby waives notice of any such extens ion of time, 

change, addition, modification, alteration or forbearance. 

Signed and sealed on the dates set forth below:  

 FOR:  

(Witness) (Principals Name) 

 BY:  

 ITS:  

(Seal) 
This   day of    

 FOR:  

(Witness)  (Surety's Name) 

 BY:  

 ITS:  

(Seal) 
This   day of    

Bond #   This Bond __ (is) ___ (is not) a SBA Guaranteed Bond. 
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APPENDIX N – FEDERAL FORMS 
(Please note:  these 5 forms must be submitted with your bid) 

2 CERTIFICATE OF OFFERER/BIDDER REGARDING DEBARMENT 
 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its 
principals are presently debarred or suspended by any Federal department or agency from participation 
in this transaction. 
 

3 CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT  

4  
The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered 

transaction”, must verify each lower tier participant of  a “covered transaction” under the project is not 

presently debarred or otherwise disqualified f rom participation in this federally assisted project.  The 

successful bidder will accomplish this by: 

1. Checking the System for Award Management at website:  http://www.sam.gov 

2. Collecting a certification statement similar to the Certificate Regarding Debarment and 

Suspension (Bidder or Offeror), above. 

3. Inserting a clause or condition in the covered transaction with the lower tier contract 

If  the FAA later determines that a lower tier participant failed to disclose to a higher tier participant that it 
was excluded or disqualified at the time it entered the covered transaction, the FAA may pursue any 
available remedies, including suspension and debarment of the non-compliant participant. 
 
(Check One) 
 
I DO CERTIFY (_____)  I DO NOT CERTIFY (_____) 
 
Date:     
 
Signature:        
 
Title:         
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5 CERTIFICATION REGARDING LOBBYING 
 
The bidder or of feror certifies by signing and submitting this bid or proposal, to the best of  his or her 

knowledge and belief, that: 

(4) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or 

Of feror, to any person for influencing or attempting to influence an officer or employee of an 

agency, a Member of Congress, an officer or employee of Congress, or an employee of a 

Member of Congress in connection with the awarding of any Federal contract, the making of 

any Federal grant, the making of any Federal loan, the entering into of any cooperative 

agreement, and the extension, continuation, renewal, amendment, or modification of any 

Federal contract, grant, loan, or cooperative agreement.  

(5) If  any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a Member of Congress in 

connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 

shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in 

accordance with its instructions.  

(6) The undersigned shall require that the language of this certification be included in the award 

documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts 

under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and 

disclose accordingly. 

This certif ication is a material representation of fact upon which reliance was placed when this transaction 

was made or entered into. Submission of this certification is a prerequisite for making or entering into this 

transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to f ile the required 

certif ication shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 

each such failure. 

 
 
 
Proposer:        
 
Signature:        
 
Title:         
 
Date:         
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6 NON-COLLUSION AFFIDAVIT 
 
The undersigned duly authorized official of the proposer hereby certifies, to the best of her/his knowledge 
and belief, that: 
 
1. That I am an of ficer or employee of the        (proposing 

entity) having the authority to sign on behalf of the corporation, and, 
 
2. That the prices in the attached bid were arrived at independently by     

    (proposing entity) without collusion, consultation, communication, 
or any agreement, for the purpose of restricting competition as to any matter relating to such 
prices with any other proposer or with any other competitor regarding an understanding, or 
planned common course of action with any other vendor of materials, supplies, equipment, or 
service described in the RFP/IFB designed to limit independent bids or competition; and 

 
3. That unless otherwise required by law, the contents and prices contained in the bid have not 

been communicated by       (proposing entity) or its 
employees or agents to any person not an employee or agent of     
  (proposing entity), or its surety on any bond furnished with the bid, and will not be 
communicated to any such person prior to the official opening of the bid; and, 

 
4. That I have fully informed myself regarding the accuracy of the statements made in this affidavit. 
 
 
 
 
Proposer:        
 
Signature:        
 
Title:         
 
Date:         
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7 BUY AMERICA MANUFACTURED PRODUCTS 
 

Certification requirement for procurement of steel, and manufactured products or equipment.  

Certificate of Buy American Compliance for Manufactured Products  
(Non-building construction projects, equipment acquisition projects) 

As a matter of  bid responsiveness, the bidder or Of feror must complete, sign, date, and submit this 
certif ication statement with their proposal.  The bidder or Offeror must indicate how they intend to comply 
with 49 USC § 50101 by selecting one on the following certification statements.  These statements are 
mutually exclusive.  Bidder must select one or the other (not both) by inserting a checkmark (✓) or the letter 
“X”. 

 Bidder or Offeror hereby certifies that it will comply with 49 USC § 50101 by: 

a) Only installing steel and manufactured products produced in the United States, or; 

b) Installing manufactured products for which the FAA has issued a waiver as indicated by 

inclusion on the current FAA Nationwide Buy American Waivers Issued listing, or; 

c) Installing products listed as an Excepted Article, Material or Supply in Federal 

Acquisition Regulation Subpart 25.108. 

By selecting this certification statement, the bidder or Offeror agrees: 
5. To provide to the Owner evidence that documents the source and origin of the steel 

and manufactured product.   

6. To faithfully comply with providing US domestic product 

7. To furnish US domestic product for any waiver request that the FAA rejects 

8. To ref rain f rom seeking a waiver request after establishment of the contract, unless 

extenuating circumstances emerge that the FAA determines justified.  

 The bidder or Offeror hereby certifies it cannot comply with the 100% Buy American 

Preferences of 49 USC § 50101(a) but may qualify for either a Type 3 or Type 4 waiver under 

49 USC § 50101(b).  By selecting this certification statement, the apparent bidder or Offeror 

with the apparent low bid agrees: 

5. To the submit  to the Owner within 15 calendar days of the bid opening,  a formal 

waiver request and required documentation that support the type of waiver being 

requested.  

6. That failure to submit the required documentation within the specified timeframe is 

cause for a non-responsive determination may result in rejection of the bid. 

7. To faithfully comply with providing US domestic products at or above the approved US 

domestic content percentage as approved by the FAA. 

8. To ref rain f rom seeking a waiver request after establishment of the contract, unless 

extenuating circumstances emerge that the FAA determines justified.  

Required Documentation 
Type 3 Waiver - The cost of the item components and subcomponents produced in the United 
States is more that 60% of the cost of all components and subcomponents of the “item”. The 
required documentation for a type 3 waiver is: 

a) Listing of all product components and subcomponents that are not comprised of 

100% US domestic content (Excludes products listed on the FAA Nationwide Buy 

American Waivers Issued listing and products excluded by Federal Acquisition 

Regulation Subpart 25.108; products of unknown origin must be considered as non-

domestic products in their entirety) 

b) Cost of non-domestic components and subcomponents, excluding labor costs 

associated with final assembly at place of manufacture. 
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c) Percentage of non-domestic component and subcomponent cost as compared to 

total “item” component and subcomponent costs, excluding labor costs associated 

with f inal assembly at place of manufacture.   

Type 4 Waiver – Total cost of project using US domestic source product exceeds the total 
project cost using non-domestic product by 25%. The required documentation for a type 4 of 
waiver is: 

a) Detailed  cost information for total project using US domestic product 

b) Detailed cost information for total project using non-domestic product 

 
False Statements:  Per 49 USC § 47126, this certification concerns a matter within the jurisdiction of 
the Federal Aviation Administration and the making of a false, fictitious or fraudulent certification may 
render the maker subject to prosecution under Title 18, United States Code. 
 
 
 
 
 
Date   Signature  

 

 

  

 

Company Name  Title 
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NOTICE OF NONSEGREGATED FACILITIES REQUIREMENT 
 

Notice to Prospective Federally Assisted Construction Contractors  
1. A Certif ication of Non-segregated Facilities shall be submitted prior to the award of a federally-assisted 
construction contract exceeding $10,000 which is not exempt from the provisions of the Equal 
Opportunity Clause. 
2. Contractors receiving federally-assisted construction contract awards exceeding $10,000 which are not 
exempt from the provisions of the Equal Opportunity Clause will be required to provide for the forwarding 
of  the following notice to prospective subcontractors for supplies and construction contracts where the 
subcontracts exceed $10,000 and are not exempt from the provisions of the Equal Opportunity Clause. 
3. The penalty for making false statements in offers is prescribed in 18 U.S.C. § 1001.  

Notice to Prospective Subcontractors of Requirements for Certification of Non-Segregated 
Facilities  
 1. A Certif ication of Non-segregated Facilities shall be submitted prior to the award of a subcontract 
exceeding $10,000, which is not exempt from the provisions of the Equal Opportunity Clause.  
2. Contractors receiving subcontract awards exceeding $10,000 which are not exempt from the provisions 
of  the Equal Opportunity Clause will be required to provide for the forwarding of this notice to prospective 
subcontractors for supplies and construction contracts where the subcontracts exceed $10,000 and are 
not exempt from the provisions of the Equal Opportunity Clause. 
3.  The penalty for making false statements in offers is prescribed in 18 U.S.C. § 1001.  
  

8 CERTIFICATION OF NONSEGREGATED FACILITIES 
 

The federally-assisted construction contractor certifies that she or he does not maintain or provide, for his 
employees, any segregated facilities at any of his establishments and that she or he does not permit his 
employees to perform their services at any location, under his control, where segregated facilities are are 
maintained.  The federally-assisted construction contractor certifies that she or he will not maintain or 
provide, for his employees, segregated facilities at any of his establishments and that she or he will not 
permit his employees to perform their services at any location under his control where segregated 
facilities are maintained.  The federally-assisted construction contractor agrees that a breach of this 
certif ication is a violation of the Equal Opportunity Clause in this contract.  
 
As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, 
restrooms, and washrooms, restaurants and other eating areas, time clocks, locker rooms and other 
storage or dressing areas, parking lots, drinking fountains, recreation or entertainment  areas, 
transportation, and housing facilities provided for employees which are segregated by explicit directives 
or are, in fact, segregated on the basis of race, color, religion, or national origin because of habit, local 
custom, or any other reason.  The federally-assisted construction contractor agrees that (except where 
she or he has obtained identical certifications from proposed subcontractors for specific time periods) she 
or he will obtain identical certifications from proposed subcontractors prior to the award of subcontracts 
exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity Clause and that 
she or he will retain such certifications in his files. 
 
 

 
 
Date   Signature  

   

Company Name  Title 
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APPENDIX O – EQUAL EMPLOYMENT OPPORTUNITY STATUS REPORT 
Contractor’s Name 
________________________________________________________________________ 
 
Street Address 
________________________________________________________________________ 
 
City __________________________State ___________________ Zip ______________ 
This f irm is: 
 
______Independently owned and operated 
 
______ An Af filiate Parent Company _________________________________________ 
                        or                       
______ A Subsidiary of Address _____________________________________________ 
                        or 
______ A Division City and State  ___________________________________________ 
 
Zip _______________ 
 
Contractor ___HAS ___HAS NOT   (1) developed and has on f ile an af firmative action program in 
conformance with the Rules of the City or 41 CFR 60-2;    (2) participated in any previous contract or 
subcontract subject to the equal opportunity clause either the City or Federal _________________ Contract 
Compliance requirement; 
 
(3)  Filed with the City, or where applicable, joint Reporting Committee, or other Federal Agency, all reports 
due under the applicable.  ________________ previous contract or subcontract. 
 
Contractor’s Equal Employment Opportunity Program ________ has ________ has not been subject to a 
Federal Equal Opportunity Compliance Review.  If  so, then when 
_______________________________________________ 
 
Signature ______________________________ Date ___________________________ 
 
Title __________________________________ 
 
Return to: City of Colorado Springs Affirmative Action Officer 

 

 


